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City of Tacoma 
Environmental Services 

 
REQUEST FOR BIDS ES24-0157F  

WW Sewer Replacement Vicinity of N 10th & Stevens 

 

Submittal Deadline: 11:00 a.m., Pacific Time, Tuesday, December 3, 2024 

Submittals must be received by the City’s Procurement and Payables Division by 11:00 a.m. Pacific Time.  
 

For electronic submittals, the City of Tacoma will designate the time of receipt recorded by our email server, as 
the official time of receipt. This clock will be used as the official time of receipt of all parts of electronic bid 
submittals. Include the specification number in the subject line of your email. Your submittal must be sent as an 
attachment, links to your electronic submittal will not be accepted. 
 
For in person submittals, the City of Tacoma will designate the time of receipt recorded by the timestamp 
located at the lobby security desk, as the official time of receipt. Include the specification number on the 
outside of the sealed envelope. Late submittals will be returned unopened and rejected as non-responsive. 

Submittal Delivery: Sealed submittals will be received as follows:  

By Email:  
sendbid@cityoftacoma.org  
Maximum email size, including attachments: 35 MB. 
Multiple emails may be sent for each submittal. 
 
Note: Email may pass through multiple servers before arriving 
at its destination. Please allow sufficient time for email delivery 
of submittals. Timely electronic delivery is at the risk of the 
supplier. 

In Person:  
Tacoma Public Utilities Administration Building North,  
Main Floor, Lobby Security Desk 
3628 South 35th Street  
Tacoma, WA 98409 
Monday – Friday 8:00 am to 4:30 pm 
 

Bid Opening: Submittals must be received by the City’s Procurement and Payables Division prior to 11:00 
a.m. Pacific Time. Sealed submittals in response to a RFB will be opened Tuesday’s at 11:15 AM by a 
purchasing representative and read aloud during a public bid opening held at the Tacoma Public Utilities 
Administrative Building North, 3628 S. 35th Street, Tacoma, WA 98409, conference room M-1, located on the 
main floor. They will also be held virtually Tuesday’s at 11:15 AM. Attend a Zoom meeting via this link or call 1 
(253) 215 8782 using meeting ID # 884 0268 0573, passcode # 070737.  

Submittals in response to an RFP, RFQ or RFI will be recorded as received, but not read at bid opening. As 
soon as possible, after 1:00 PM, on the day of submittal deadline, preliminary results will be posted to 
www.TacomaPurchasing.org. 

If you believe your submittal was sent timely and was not read at bid opening, please contact 
sendbid@cityoftacoma.org immediately. 

Solicitation Documents: An electronic copy of the complete solicitation documents may be viewed and 
obtained at the City’s plan distribution service provider, ARC, 632 Broadway, Tacoma, WA, or by going to 
http://www.e-arc.com/location/tacoma.  Prospective bidders will be required to pay reproduction costs.  A list of 
vendors registered for this solicitation is also available at their website.   

Pre-Proposal Meeting: A pre-proposal meeting will not be held.  

Project Scope: This Contract shall generally consist of removing and replacing existing sewer mains and 
manholes, pavement replacement and patching, curb ramp construction and landscape restoration, all in 
accordance with the Contract Plans, these Contract Provisions, and the Standard Specifications.  

Estimate: 1.9 Million, not including sales tax. 

Paid Sick Leave: The City of Tacoma requires all employers to provide paid sick leave in accordance with 
Washington State law. 

mailto:sendbid@cityoftacoma.org
https://us06web.zoom.us/j/88402680573?pwd=eThSaXZxNER0TWRhUGx6U0F2cURMZz09
https://www.cityoftacoma.org/cms/One.aspx?portalId=169&pageId=22848
mailto:sendbid@cityoftacoma.org
http://www.e-arc.com/location/tacoma
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Americans with Disabilities Act (ADA Information: The City of Tacoma, in accordance with Section 504 of 
the Rehabilitation Act (Section 504) and the Americans with Disabilities Act (ADA), commits to 
nondiscrimination on the basis of disability, in all of its programs and activities. Specification materials can be 
made available in an alternate format by emailing the contact listed below in the Additional Information section. 
 
Title VI Information:  “The City of Tacoma” in accordance with provisions of Title VI of the Civil Rights Act of 
1964, (78 Stat. 252, 42 U.S.C. sections 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that 
it will affirmatively ensure that in any contract entered into pursuant to this advertisement, disadvantaged 
business enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and 
will not be discriminated against on the grounds of race, color, national origin in consideration of award. 

Additional Information: Requests for information regarding the specifications may be obtained by contacting 
Stan Rowden by email to srowden@cityoftacoma.org. 

Protest Policy: City of Tacoma protest policy, located at www.tacomapurchasing.org, specifies procedures for 
protests submitted prior to and after submittal deadline. 

 
Meeting sites are accessible to persons with disabilities.  Reasonable accommodations for persons with disabilities 
can be arranged with 48 hours advance notice by calling 253-502-8468. 

 

http://cms.cityoftacoma.org/Purchasing/CandA/ProtestPolicy052711.pdf
http://www.tacomapurchasing.org/


 

SPECIAL REMINDER TO ALL BIDDERS  
 

HEALTH & SAFETY:  Be sure to comply with all City of Tacoma health and safety 
requirements.  
 
PLEASE NOTE:  Be sure you have complied with all specifications and requirements and 
have signed all required documents. 
 
YOUR ATTENTION IS PARTICULARLY CALLED to the following forms, which must be 
executed in full and submitted with your bid response: 
 

1. BID PROPOSAL:  The unit prices bid must be shown in the space provided. Check 
your computations for omissions and errors. 

 
2. SIGNATURE PAGE:  To be filled in and executed by a duly authorized officer or 

representative of the bidding entity.  If the bidder is a subsidiary or doing business on 
behalf of another entity, so state, and provide the firm name under which business is 
hereby transacted. 

 
3. BID BOND:  The Bid Bond must be executed by the person legally authorized to sign 

the bid, and must be properly signed by the representatives of the surety company 
unless the bid is accompanied by a certified check. If Bid Bond is furnished, the form 
furnished by the City must be followed; no variations from the language thereof will be 
accepted. The amount of the Bid Bond must be not less than 5% of the total amount 
bid. 

 
4. CERTIFICATION OF COMPLIANCE WITH WAGE PAYMENT STATUTES:  Bidder 

shall complete this form in its entirety to ensure compliance with state legislation (SHB 
2017). 

 
5. STATE RESPONSIBILITY AND RECIPROCAL BID PREFERENCE INFORMATION:  

Bidder shall complete this form in its entirety to ensure compliance with state 
legislation (SHB 2010). 

 
6. LIST OF SUBCONTRACTOR CATEGORIES OF WORK:  Bidder shall list all 

subcontractor(s) proposed to perform the work of heating, ventilation and air 
conditioning, plumbing, as described in Chapter 18.106 RCW and electrical as 
described in Chapter 19.28 RCW. Bidder shall also list all subcontractor(s) proposed 
to perform the work of structural steel installation and/or rebar installation. 
 

FAILURE TO LIST SUBCONTRACTORS WILL RESULT IN THE BID BEING NON-
RESPONSIVE AND THEREFORE VOID. 

 
7. EQUITY IN CONTRACTING (EIC) UTILIZATION FORM 

Bidders shall complete the Equity in Contracting Utilization Form in accordance with the 
City of Tacoma Equity in Contracting Regulations Manual and Chapter 1.07 of the City of 
Tacoma Municipal Code (TMC).  This form shall be fully and accurately completed and 
returned with submission of the Bid and will be used to determine if the Bidder is in 
compliance with the EIC regulations and the TMC.  
 



 

As part of the City of Tacoma's ongoing work to address past disparities and to increase 
the City’s contracting with and utilization of historically underutilized businesses, the 
Equity in Contracting (EIC) Program places requirements on City contracts for utilization 
of businesses certified by the Washington State Office of Minority and Women’s 
Business Enterprise and approved by the Equity in Contracting Program (“Certified 
Businesses”). The EIC Program also provides guidance and technical assistance to 
Certified Businesses who are interested in providing supplies, services and public works 
to the City of Tacoma. The EIC Program requirements are contained in Tacoma 
Municipal Code Chapter 1.07.  

 
See City of Tacoma – Equity In Contracting Program section for additional information 
and EIC Requirements. 
 

POST AWARD FORMS EXECUTED UPON AWARD:  
 

A. CONTRACT:  Must be executed by the successful bidder. 
 

B. PAYMENT BOND TO THE CITY OF TACOMA:  Must be executed by the successful 
bidder and his/her surety company. 
 

C. PERFORMANCE BOND TO THE CITY OF TACOMA:  Must be executed by the 
successful bidder and his/her surety company. 
 

D. CERTIFICATE OF INSURANCE:  Shall be submitted with all required endorsements. 
 

E. LEAP UTILIZATION PLAN:  Shall be submitted at the Pre-Construction Meeting. 
 

F. GENERAL RELEASE. 
 
CODE OF ETHICS:  The successful bidder agrees that its violation of the City’s Code of 
Ethics contained in TMC Chapter 1.46 shall constitute a breach of the contract subjecting the 
contract to termination. 
 
LOCAL EMPLOYMENT AND APPRENTICESHIP TRAINING PROGRAM (LEAP): 
 
The Local Employment and Apprenticeship Training Program (LEAP) has been adopted to 
counteract economic and social ills, which accompany high rates of unemployment within the 
City of Tacoma. The Tacoma City Council established the mandatory LEAP program for 
public works contracts pursuant to Ordinance No. 28520. The primary goal is to provide an 
opportunity for City of Tacoma residents and Tacoma Public Utilities ratepayers to enter 
apprenticeship programs, acquire skills, and perform work that will provide living wages. 
 
Example LEAP Requirements: 
 

1. Local Employment Utilization Requirement – Prime contractor is required to ensure that 
15 percent of the labor hours worked on the project are performed by residents of the 
City of Tacoma or local economically distressed areas, whether or not such person is an 
Apprentice.  

 



 

2. Apprentice Utilization Requirement - Prime contractor is required to ensure that 15 
percent of the labor hours worked on the project are performed by Apprentices who 
reside in the Tacoma Public Utilities service area.  

 
NOTE:  Depending on the number of requirements assigned to this project, the requirements 
could be satisfied concurrently.  For example, if the prime contractor utilizes individuals who 
simultaneously meet more than one assigned requirement, such as an apprentice who 
resides in the City of Tacoma or in a local economically distressed area, then the hours 
worked by that individual will be applied toward both requirements.  

 
See City of Tacoma – Local Employment and Apprenticeship Training Program section for 
additional information and LEAP Requirements. 
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CITY OF TACOMA 
FINANCE/PURCHASING DIVISION 

SPECIAL NOTICE TO BIDDERS 
 
Public works and improvement projects for the City of Tacoma are subject to Washington state 
law and Tacoma Municipal Code, including, but not limited to the following:   
 
I.  STATE OF WASHINGTON 
 
A. RESPONSIBILITY CRITERIA – STATE OF WASHINGTON 
 
In order to be considered a responsible bidder the bidder must meet the following mandatory 
state responsibility criteria contained in RCW 39.04.350:  
 

1. Have a current certificate of registration as a contractor in compliance with chapters 
18.27 RCW, 18.106 RCW, 70.87 RCW, 19.28 RCW, which must have been in effect at 
the time of bid submittal; 

2. Have a current Washington Unified Business Identifier (UBI) number; 
3. If applicable: 

a.  Have Industrial Insurance (workers' compensation) coverage for the bidder’s 
employees working in Washington, as required in Title 51 RCW; 

b. Have a Washington Employment Security Department number, as required in Title 
50 RCW; 

c.  Have a Washington Department of Revenue state excise tax registration number, as 
required in Title 82 RCW and; 

4. Not be disqualified from bidding on any public works contract under RCW 39.06.010 
(unlicensed or unregistered contractors) or 39.12.065(3) (prevailing wage). 

5. Have received training on the requirements related to public works and prevailing wage 
under this chapter and chapter 39.12 RCW and must designate a person or persons to 
be trained on these requirements. The training must be provided by the department of 
labor and industries or by a training provider whose curriculum is approved by the 
department. Bidders that have completed three or more public works projects and have 
had a valid business license in Washington for three or more years are exempt from this 
subsection. 

 
B. RECIPROCAL PREFERENCE FOR RESIDENT CONTRACTORS: 
 
Effective March 30, 2012, RCW 39.04.380 imposes a reciprocal preference for resident 
contractors.  Any bid received from a non-resident contractor from a state that provides an in-
state percentage bidding preference is subject application of a comparable percentage 
disadvantage.  
 
A non-resident contractor from a state that provides an in-state percentage bidding preference 
means a contractor that: 
 

1. Is from a state that provides a percentage bid preference to its resident contractors 
bidding on public works projects, and 

2. Does not have a physical office located in Washington at the time of bidding on the City 
of Tacoma public works project. 

 
The state of residence for a non-resident contractor is the state in which the contractor was 
incorporated, or if not a corporation, the state in which the contractor’s business entity was 
formed.  
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The City of Tacoma will evaluate all non-resident contractors for an out of state bidder 
preference.  If the state of the non-resident contractor provides an in state contractor 
preference, a comparable percentage disadvantage will be applied to the non-resident   
contractor’s bid prior to contract award.  The responsive and lowest and best responsible bidder 
after application of any non-resident disadvantage will be awarded the contract.  
 
The reciprocal preference evaluation does not apply to public works procured pursuant to RCW 
39.04.155, RCW 39.04.280, federally funded competitive solicitations where such agencies 
prohibit the application of bid preferences, or any other procurement exempt from competitive 
bidding.  
 
Bidders must provide the City of Tacoma with their state of incorporation or the state in which 
the business entity was formed and include whether the bidder has a physical office located in 
Washington. 
 
The bidder shall submit documentation demonstrating compliance with above criteria on the 
enclosed State Responsibility and Reciprocal Bidder Information form. 
 
C. SUBCONTRACTOR RESPONSIBILITY 
 

1. The Contractor shall include the language of this subcontractor responsibility section in 
each of its first tier subcontracts, and shall require each of its subcontractors to include 
the same language of this section in each of their subcontracts, adjusting only as 
necessary the terms used for the contracting parties.  The requirements of this section 
apply to all subcontractors regardless of tier.  

 
2. At the time of subcontract execution, the Contractor shall verify that each of its first tier 

subcontractors meets the following bidder responsibility criteria:  
 

a. Have a current certificate of registration as a contractor in compliance with chapter 
18.27 RCW, which must have been in effect at the time of subcontract bid submittal;  
 

b. Have a current Washington Unified Business Identifier (UBI) number;  
 

c. If applicable, have: 
 

a. Have Industrial Insurance (workers' compensation) coverage for the bidder’s 
employees working in Washington, as required in Title 51 RCW; 

b. A Washington Employment Security Department number, as required in Title 50 
RCW; 

c. A Washington Department of Revenue state excise tax registration number, as 
required in Title 82 RCW; 

d. An electrical contractor license, if required by Chapter 19.28 RCW; 
e. An elevator contractor license, if required by Chapter 70.87 RCW and; 
 

3. Not be disqualified from bidding on any public works contract under RCW 39.06.010 
(unlicensed or unregistered contractors) or 39.12.065(3) (prevailing wage). 
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II. CITY OF TACOMA 
 

A. SUPPLEMENTAL RESPONSIBILITY CRITERIA – CITY OF TACOMA: 
 

In order to be considered a responsible bidder, the prospective bidder shall have all of the 
following qualifications set forth in Tacoma Municipal Code 1.06.262: 
 

1. Adequate financial resources or the ability to secure such resources; 
2. The necessary experience, stability, organization and technical qualifications to perform 

the proposed contract; 
3. The ability to comply with the required performance schedule, taking into consideration 

all existing business commitments; 
4. A satisfactory record of performance, integrity, judgment and skills; and 
5. Be otherwise qualified and eligible to receive an award under applicable laws and 

regulations. 
a.  Bidder Responsibility.  Bidders shall not be in violation of 39.04.350 RCW Bidder 

Responsibility Criteria - Supplemental Criteria. 
 
In addition to the mandatory bidder responsibility criteria listed immediately above, the City may, 
in addition to price, consider any or all of the following criteria contained in Tacoma Municipal 
Code Chapter 1.06.262 in determining bidder responsibility: 
 

1. The ability, capacity, experience, stability, technical qualifications and skill of the 
respondent to perform the contract; 

2. Whether the respondent can perform the contract within the time specified, without delay 
or interference; 

3. Integrity, reputation, character, judgment, experience, and efficiency of the respondents, 
including past compliance with the City’s Ethics Code; 

4. Quality of performance of previous contracts; 
5. Previous and existing compliance with laws and ordinances relating to contracts or 

services; 
6. Sufficiency of the respondent’s financial resources; 
7. Quality, availability, and adaptability of the supplies, purchased services or public works 

to the particular use required; 
8. Ability of the respondent to provide future maintenance and service on a timely basis; 
9. Payment terms and prompt pay discounts;  
10. The number and scope of conditions attached to the submittal; 
11. Compliance with all applicable City requirements, including but not limited to the City's 

Ethics Code and its Equity in Contracting and Local Employment and Apprenticeship 
Training programs; 

12. Other qualification criteria set forth in the specification or advertisement that the 
appropriate department or division head determines to be in the best interests of the 
City. 

 
The City may require bidders to furnish information, sworn or certified to be true, to demonstrate 
compliance with the City responsibility criteria set forth above.  If the city manager or director of 
utilities is not satisfied with the sufficiency of the information provided, or if the prospective 
respondent does not substantially meet all responsibility requirements, any submittal from such 
respondent must be disregarded.   
 
 



mailto:bids@cityoftacoma.org
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B I D  P R O P O S A L 
 

SPECIFICATION NO. ES24-0157F 
 

WW SEWER REPLACEMENT 
VICINITY OF N 10TH & STEVENS 

 
 
 
The undersigned hereby certifies that he/she has examined the location and construction details of 
work as outlined on the Plans and Specifications for Project No. ES24-0157F and has read and 
thoroughly understands the Plans and Specifications and contract governing the work embraced in 
this improvement and the method by which payment will be made for said work, and hereby 
proposes to undertake and complete the work embraced in this improvement in accordance with 
said Plans, Specifications and Contract and at the following schedule of rates and prices: 
 
NOTE:  1. Unit prices of all items, all extensions and total amount of bid should be shown.  Show 

unit prices in figures only. 
  2. The notations below the item numbers refer to the specification section where 

information may be found regarding each contract item. These notations are intended 
only as a guide and are not warranted to refer to all specification sections where 
information may be found. 

  3. Washington State Department of Revenue Rules 170 and 171 shall apply as shown in 
the Proposal and per Section 1-07.2 of the WSDOT State Amendments to the 
Standard Specifications.  Items marked with a * signifies both rules may apply. 

 
 
SCHEDULE A:  ROADWAY IMPROVEMENTS (Rule 170) 
 

ITEM 
NO. 

 
ITEM DESCRIPTION 

ESTIMATED 
QUANTITY 

UNIT 
PRICE 

TOTAL 
AMOUNT 

 

R1.* 
1-05.3(6) 

 

Project Red Line Drawings 
 

1 
Lump Sum 

 
Lump Sum 

$   

R2.* 
1-07.15(1) 

 

SPCC Plan 
 

1 
Lump Sum 

 
Lump Sum 

$   

R3.* 
1-09.7 

 

Mobilization 1 
Lump Sum 

 
Lump Sum 

$   

R4.* 
1-10 

 

Project Temporary Traffic Control 1 
Lump Sum 

 
Lump Sum 

$   

R5.* 
2-01 

 

Clearing and Grubbing 1 
Lump Sum 

 
Lump Sum 

$   

R6.* 
2-01 

 

Special Tree Protection 7 
Each 

$   $   
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ITEM 
NO. 

 
ITEM DESCRIPTION 

ESTIMATED 
QUANTITY 

UNIT 
PRICE 

TOTAL 
AMOUNT 

 

R7.* 
2-02 

 

Removal of Structures and 
Obstructions 

1 
Lump Sum 

 
Lump Sum 

$   

R8. 
2-02 

 

Pothole Existing Utility 3 
Each 

$   $   

R9.* 
2-03 

 

Roadway Excavation, Incl. Haul 485 
Cu. Yd. 

$   $   

R10.* 
2-03 

 

Unsuitable Foundation 
Excavation Incl. Haul 

48.5 
Cu. Yd. 

$   $   

R11. 
2-13 

 

Remove Tree, Class 0 1 
Each 

$   $   

R12. 
2-13 

 

Remove Shrub 5 
Each 

$   $   

R13. 
2-14 

 

Remove Existing Pavement, 
Type II, Class A4 
 

2,120 
Sq. Yd. 

$   $   

R14.* 
2-14 

 

Remove Existing Pavement, 
Type II, Class C6 
 

530 
Sq. Yd. 

$   $   

R15.* 
2-14 

 

Remove Existing Pavement, 
Type II, Class C12 

845 
Sq. Yd. 

$   $   

R16. 
2-15 

 

Remove Integral Curb 20 
Lin. Ft. 

$   $   

R17.* 
2-15 

 

Remove Curb and Gutter 405 
Lin. Ft. 

$   $   

R18. 
4-04 

 

Crushed Surfacing Base Course 205 
Ton 

$   $   

R19.* 
4-04 

 

Crushed Surfacing Top Course 365 
Ton 

$   $   

R20. 
5-04 

 

Fiber Reinforced HMA Cl. 1/2” 
PG 58H-22  

480 
Ton 

$   $   

R21. 
5-04 

 

Cold Plant Mix for Temporary 
Pavement Patch 

20 
Ton 

$   $   

R22. 
5-04 

 

Fiber Reinforced HMA for 
Approach Cl. 1/2” PG 58H-22  

5 
Ton 

$   $   
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ITEM 
NO. 

 
ITEM DESCRIPTION 

ESTIMATED 
QUANTITY 

UNIT 
PRICE 

TOTAL 
AMOUNT 

 

R23. 
5-05 

 

Cement Conc. Pavement, 6-Inch 
Section 

140 
Sq. Yd. 

$   $   

R24.* 
5-05 

 

Cement Conc. Pavement, 8-Inch 
Section 

845 
Sq. Yd. 

$   $   

R25.* 
8-01 

 

Erosion/Water Pollution Control 
 

Force Account Estimated $ 10,000.00  

R26.* 
8-02 

 

Landscape Restoration 
 

1 
Lump Sum 

 
Lump Sum 

$   

R27.* 
8-02 

 

Topsoil Type A 
 

85 
Cu. Yd. 

$   $   

R28.* 
8-02 

 

Seeded Lawn Installation 480 
Sq. Yd. 

$   $   

R29. 
8-02 

 

PSIPE, Wireless Japanese 
Zelkova 
 

2 
Each 

$   $   

R30. 
8-02 

 

PSIPE, Emerald Arborvitae 
 

4 
Each 

$   $   

R31. 
8-02 

 

Bark or Wood Chip Mulch 
 

4 
Cu. Yd. 

$   $   

R32. 
8-02 

 

Root Barrier – 18 in. 40 
Lin. Ft. 

$   $   

R33. 
8-02 

 

Tree Watering Bag 
 

6 
Each 

$   $   

R34. 
8-02 

 

Restoration of Irrigation System 
 

1 
Lump Sum 

 
Lump Sum 

$   

R35.* 
8-04 

 

Cement Conc. Traffic Curb and 
Gutter 
 

450 
Lin. Ft. 

$   $   

R36. 
8-04 

 

Mountable Cement Conc. Traffic 
Curb and Gutter 
 

85 
Lin. Ft. 

$   $   

R37. 
8-06 

 

Cement Conc. Driveway 
Entrance Type 1 
 

32 
Sq. Yd. 

$   $   

R38. 
8-06 

 

Cement Conc. Driveway 
Entrance Type 3 
 

130 
Sq. Yd. 

$   $   
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ITEM 
NO. 

 
ITEM DESCRIPTION 

ESTIMATED 
QUANTITY 

UNIT 
PRICE 

TOTAL 
AMOUNT 

 

R39. 
8-13 

 

Poured Monument 4 
Each 

$   $   

R40.* 
8-14 

 

Cement Conc. Sidewalk 180 
Sq. Yd. 

$   $   

R41.* 
8-14 

 

Cement Conc. Curb Ramp Type 
Single Direction 

16 
Each 

$   $   

R42.* 
8-21 

 

Permanent Signing 
 

1 
Lump Sum 

 
Lump Sum 

$   

R43. 
8-22 

 

Plastic Traffic Arrow 2 
Each 

$   $   

R44. 
8-22 

 

Plastic Bicycle Lane Symbol 2 
Each 

$   $   

R45. 
8-22 

 

Plastic Line 960 
Lin. Ft. 

$   $   

 
SCHEDULE B:  STORM SEWER IMPROVEMENTS (Rule 170) 
 

ITEM 
NO. 

 
ITEM DESCRIPTION 

ESTIMATED 
QUANTITY 

UNIT 
PRICE 

TOTAL 
AMOUNT 

 

S46. 
2-09 

 

Structure Excavation Class B 50 
Cu. Yd. 

$   $   

S47. 
2-09 

 

Shoring or Extra Excavation 
Class B 

400 
Sq. Ft. 

$   $   

S48.* 
2-16 

 

Remove Catch Basin 3 
Each 

$   $   

S49.* 
7-05 

 

Catch Basin Type I 3 
Each 

$   $   

S50. 
7-05 

 

Connect New Sewer Pipe 8 In. 
Diam. to Existing Structure 
 

2 
Each 

$   $   

S51.171 
7-05 

 

Reconnect Existing Sewer Pipe 8 
In. Diam. to New Structure 
 

1 
Each 

$   $   
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ITEM 
NO. 

 
ITEM DESCRIPTION 

ESTIMATED 
QUANTITY 

UNIT 
PRICE 

TOTAL 
AMOUNT 

 

S52. 
7-05 

 

Adjust Existing Manhole, Install 
New Frame and Cover 
 

2 
Each 

$   $   

S53.171 
7-05 

 

Adjust Existing Catch Basin, 
Furnish New Frame and Cover 
 

2 
Each 

$   $   

S54. 
7-17 

 

Removal and Replacement of 
Unsuitable Material 
 

35 
Cu. Yd. 

$   $   

S55. 
7-17 

 

PVC Storm Sewer Pipe 8 In. 
Diam. 
 

72 
Lin. Ft. 

$   $   

S56. 
7-17 

 

Ductile Iron Storm Sewer Pipe 8 
In. Diam. 
 

16 
Lin. Ft. 

$   $   

S57. 
7-17 

 

Testing Sewer Pipe 
 

88 
Lin. Ft. 

$   $   

S58. 
8-01 

 

Inlet Protection 18 
Each 

$   $   

S59.* 
8-01 

 

Stormwater Pollution Prevention 
Plan (SWPPP) 
 

1 
Lump Sum 

 
Lump Sum 

$   

S60.* 
8-01 

 

NPDES Construction Stormwater 
General Permit 
 

1 
Lump Sum 

 
Lump Sum 

$   

 
SCHEDULE C:  WASTEWATER SEWER IMPROVEMENTS (Rule 170) 
 

ITEM 
NO. 

 
ITEM DESCRIPTION 

ESTIMATED 
QUANTITY 

UNIT 
PRICE 

TOTAL 
AMOUNT 

 

WW61. 
2-09 

 

Structure Excavation Class B 3,350 
Cu. Yd. 

$   $   

WW62. 
2-09 

 

Shoring or Extra Excavation 
Class B 

27,750 
Sq. Ft. 

$   $   

WW63. 
2-16 

 

Remove Manhole 11 
Each 

$   $   

WW64. 
7-05 

 

Manhole 48 In. Diam. Type I 11 
Each 

$   $   
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ITEM 
NO. 

 
ITEM DESCRIPTION 

ESTIMATED 
QUANTITY 

UNIT 
PRICE 

TOTAL 
AMOUNT 

 

WW65. 
7-05 

 

Manhole 48 In. Diam. Type 3 2 
Each 

$   $   

WW66. 
7-05 

 

Manhole Additional Height 48 In. 
Diam. Type I 
 

15 
Lin. Ft. 

$   $   

WW67. 
7-05 

 

Reconnect Existing Sewer Pipe 6 
In. Diam. to New Structure 
 

2 
Each 

$   $   

WW68. 
7-05 

 

Reconnect Existing Sewer Pipe 8 
In. Diam. to New Structure 
 

12 
Each 

$   $   

WW69. 
7-05 

 

Reconnect Existing Sewer Pipe 
24 In. Diam. to New Structure 
 

2 
Each 

$   $   

WW70. 
7-08 

 

Temporary Sanitary Sewer 
Bypass Plan 
 

1 
Lump Sum 

 
Lump Sum 

$   

WW71. 
7-08 

 

Temporary Sanitary Sewer 
Bypass 
 

1 
Lump Sum 

 
Lump Sum 

$   

WW72. 
7-17 

 

Removal and Replacement of 
Unsuitable Material 
 

2,700 
Cu. Yd. 

$   $   

WW73. 
7-17 

 

PVC Sanitary Sewer Pipe 10 In. 
Diam. 
 

2,172 
Lin. Ft. 

$   $   

WW74. 
7-17 

 

PVC Sanitary Sewer Pipe 8 In. 
Diam. 
 

127 
Lin. Ft. 

$   $   

WW75. 
7-17 

 

Testing Sewer Pipe 
 

3,084 
Lin. Ft. 

$   $   

WW76. 
7-18 

 

PVC Sanitary Sewer Pipe 6 In. 
Diam. 
 

710 
Lin. Ft. 

$   $   

WW77. 
7-18 

 

PVC C900/C905 Sanitary Sewer 
Pipe 6 In. Diam. 
 

75 
Lin. Ft. 

$   $   

WW78. 
7-19 

 

Sewer Cleanout 
 

64 
Each 

$   $   
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SCHEDULE A:  ROADWAY IMPROVEMENTS (R) (Rule 170) 
 

     
 Base Bid (Subtotal Items Nos. R1 – R45)   $         (1) 

 10.3% Sales Tax (Items Nos. R1 – R45)  $         (2) 

 
 

ROADWAY IMPROVEMENTS TOTAL  $         (3) 

 
SCHEDULE B:  STORM SEWER IMPROVEMENTS (S) (Rule 170) 
 

     
 Base Bid (Subtotal Items Nos. S46 – S60)   $         (4) 

 10.3% Sales Tax (Items Nos. S46 – S60)  $         (5) 

 STORM SEWER IMPROVEMENTS TOTAL  $         (6) 

 
SCHEDULE C:  WASTEWATER SEWER IMPROVEMENTS (WW) (Rule 170) 
 

     
 Base Bid (Subtotal Items Nos. WW61 – WW78)  $         (7) 

 10.3% Sales Tax (Items Nos. WW61 – WW78)  $         (8) 

 WASTEWATER SEWER IMPROVEMENTS TOTAL   $         (9) 

 
 
 
 
 
 
TOTAL BASE BID     (1) + (4) + (7)      $     
 (not including sales tax) Rule 170 





Form No. SPEC-080A   
Revised: 06/01/2021 

SIGNATURE PAGE  
 

CITY OF TACOMA  
ENVIRONMENTAL SERVICES 

 

All submittals must be in ink or typewritten, executed by a duly authorized officer or representative of 
the bidding/proposing entity, and received and time stamped as directed in the Request for Bids page 
near the beginning of the specification. If the bidder/proposer is a subsidiary or doing business on 
behalf of another entity, so state, and provide the firm name under which business is hereby transacted. 
 
 

REQUEST FOR BIDS SPECIFICATION NO. ES24-0157F 
WW SEWER REPLACEMENT 

VICINITY OF N 10TH & STEVENS 
 

The undersigned bidder/proposer hereby agrees to execute the proposed contract and furnish all 
materials, labor, tools, equipment and all other facilities and services in accordance with these 
specifications. 
 

The bidder/proposer agrees, by submitting a bid/proposal under these specifications, that in the event 
any litigation should arise concerning the submission of bids/proposals or the award of contract under 
this specification, Request for Bids, Request for Proposals or Request for Qualifications, the venue of 
such action or litigation shall be in the Superior Court of the State of Washington, in and for the County 
of Pierce. 
 

Non-Collusion Declaration 
 

The undersigned bidder/proposer hereby certifies under penalty of perjury that this bid/proposal is 
genuine and not a sham or collusive bid/proposal, or made in the interests or on behalf of any person or 
entity not herein named; and that said bidder/proposer has not directly or indirectly induced or solicited 
any contractor or supplier on the above work to put in a sham bid/proposal or any person or entity to 
refrain from submitting a bid/proposal; and that said bidder/proposer has not, in any manner, sought by 
collusion to secure to itself an advantage over any other contractor(s) or person(s). 
 

 

       
Bidder/Proposer’s Registered Name 
 
       
Address 
 
       
City, State, Zip 
 
       
Authorized Signatory E-Mail Address 
 
       
E.I.No. / Federal Social Security Number Used on Quarterly  

Federal Tax Return, U.S. Treasury Dept. Form 941 

 

 
       
E-Mail Address for Communications 
 

 

       
Signature of Person Authorized to Enter               Date 
into Contracts for Bidder/Proposer 
 
        
Printed Name and Title   
 
        
(Area Code) Telephone Number / Fax Number 
 
        
State Business License Number  
in WA, also known as UBI (Unified Business Identifier) Number  
 
        
State Contractor’s License Number 
(See Ch. 18.27, R.C.W.) 
 

 
 

Addendum acknowledgement #1_____  #2_____  #3_____ #4_____ #5_____ 
 
 

THIS PAGE MUST BE SIGNED AND RETURNED WITH SUBMITTAL.  





Form No. SPEC-090A  Revised: 08/2004 

Herewith find deposit in the form of a cashier’s check in the amount of $__________________ which 

amount is not less than 5-percent of the total bid. 

 

                    SIGN HERE__________________________________ 

 
 

 

BID BOND 
 

KNOW ALL MEN BY THESE PRESENTS: 

That we, ______________________________________________________________, as Principal, and 

______________________________________________________________________, as Surety, are held 

and firmly bound unto the City of Tacoma, as Obligee, in the penal sum of  __________________ 

_________________________________________________ dollars, for the payment of which the Principal 

and the Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and 

severally, by these presents. 

 

The condition of this obligation is such that if the Obligee shall make any award to the Principal for 

 

 

 

 

according to the terms of the proposal or bid made by the Principal therefor, and the Principal shall duly make 

and enter into a contract with the Obligee in accordance with the terms of said proposal or bid and award and 

shall give bond for faithful performance thereof, with Surety or Sureties approved by the Obligee; or if the 

Principal shall, in case of failure to do so, pay and forfeit to the Obligee the penal amount of the deposit 

specified in the call for bids, then this obligation shall be null and void; otherwise it shall be and remain in full 

force and effect and the Surety shall forthwith pay and forfeit to the Obligee, as penalty and liquidated 

damages, the amount of this bond. 

 

SIGNED, SEALED AND DATED THIS _______________ DAY OF __________________, 20______. 

 

PRINCIPAL:  SURETY: 
 
 

  
 

     
 
 

  
 

   
 
 

 
 

                                                                                                            __________________, 20______ 
 
Received return of deposit in the sum of $ _______________________________________________ 
 
                                                                                                            ___________________________ 





 

 
 
 

     City of Tacoma 

 
 
 

   

 

Certification of Compliance with Wage Payment Statutes 09/20/2018 

Certification of Compliance with Wage Payment Statutes 

The bidder hereby certifies that, within the three-year period immediately preceding 

the bid solicitation date November 19, 2024, that the bidder is not a “willful” violator, 

as defined in RCW 49.48.082, of any provision of chapters 49.46, 49.48, or 49.52 

RCW, as determined by a final and binding citation and notice of assessment issued 

by the Department of Labor and Industries or through a civil judgment entered by a 

court of limited or general jurisdiction. 

 

I certify under penalty of perjury under the laws of the state of Washington that the 
foregoing is true and correct. 
 
 

Bidder 
 
 

Signature of Authorized Official* 
 
 

Printed Name  
 
 

Title  
 

     

Date  City  State 
 

Check One: 

Individual ☐             Partnership ☐             Joint Venture ☐           Corporation ☐ 

 

State of Incorporation, or if not a corporation, the state where business entity was 

formed: 

 

 

If a co-partnership, give firm name under which business is transacted: 

 

 
* If a corporation, proposal must be executed in the corporate name by the president or vice-president 

(or any other corporate officer accompanied by evidence of authority to sign).  If a co-partnership, 

proposal must be executed by a partner. 





Revised: 07/20/2007, 04/12/2012, 06/21/2019 

Specification No.    

Name of Bidder: ________________________ 

State Responsibility and Reciprocal Bid Preference Information 

Certificate of registration as a contractor Number: 

(Must be in effect at the time of bid submittal): 

Effective Date:   

Expiration Date: 

Current Washington Unified Business Identifier Number: 

(UBI) Number: 

Do you have industrial insurance (workers’ compensation) ☐ Yes ☐ No

Coverage nor your employees working in Washington? ☐ Not Applicable

Washington Employment Security Department Number Number: 

☐ Not Applicable

Washington Department of Revenue state excise tax Number: 

Registration number: 

☐ Not Applicable

Have you been disqualified from bidding any public 

works contracts under RCW 39.06.010 or 39.12.065(3)? 

Do you have a physical office located in the state of 

Washington? 

If incorporated, in what state were you incorporated? 

If not incorporated, in what state was your business 

entity formed? 

Have you completed the training required by RCW

39.04.350, or are you on the list of exempt businesses

maintained by the Department of Labor and Industries? 

☐ Yes ☐ No

If yes, provide an explanation of your

disqualification on a separate page.

☐ Yes ☐ No

State: ☐ Not Incorporated

State: 

☐ Yes ☐ No





List of Subcontractor Categories of Work 

Project Name   ___________________________________________________________________ 

Subcontractor(s) that are proposed to perform the work of heating, ventilation and air conditioning, 
and/or plumbing, as described in Chapter 18.106 RCW, and electrical as described in Chapter 19.28 
RCW must be listed below.  This information must be submitted with the bid proposal or within 
one hour of the published bid submittal time via email to sendbid@cityoftacoma.org.

Subcontractor(s) that are proposed to perform the work of structural steel installation and/or rebar 
installation must be listed below.  This information must be submitted with the bid proposal or 
within forty-eight hours of the published bid submittal time via email to 
sendbid@cityoftacoma.org.

Failure to list subcontractors or naming more than one subcontractor to perform the same work will 
result in your bid being non-responsive.  Contractors self-performing must list themselves below.  The 
work to be performed is to be listed below the subcontractor(s) name.  

Subcontractor Name  _____________________________________________________________ 
Work to be Performed  _____________________________________________________________ 

 _____________________________________________________________ 
 _____________________________________________________________ 
 _____________________________________________________________ 

Subcontractor Name  _____________________________________________________________ 
Work to be Performed  _____________________________________________________________ 

 _____________________________________________________________ 
 _____________________________________________________________ 
 _____________________________________________________________ 

Subcontractor Name  _____________________________________________________________ 
Work to be Performed  _____________________________________________________________ 

 _____________________________________________________________ 
 _____________________________________________________________ 
 _____________________________________________________________ 

Subcontractor Name  _____________________________________________________________ 
Work to be Performed  _____________________________________________________________ 

 _____________________________________________________________ 
 _____________________________________________________________ 
 _____________________________________________________________ 

Subcontractor Name  _____________________________________________________________ 
Work to be Performed  _____________________________________________________________ 

 _____________________________________________________________ 
 _____________________________________________________________ 

 _____________________________________________________________ 

G:pur-comm\Forms\Subcontractor List.doc Revised: 09/21/2022
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EQUITY IN CONTRACTING (EIC) UTILIZATION FORM         

STOP! READ Instructions to Bidders/Proposers for completing EIC Utilization Form. 

 

Failure to complete all sections of this form according to the instructions provided or failure to submit this form shall render the bid or proposal non-responsive.  

(If necessary, use additional forms to list the requirements of Columns A-D).  City reserves the right to make minor, non-material corrections to completed Forms, 

such as to correct obvious data entry errors. No corrections will be made that alter the proposed Certified Business participation percentages and dollar amounts.  

Please note: Certified Businesses MUST be certified at time of or prior to bid opening. 

 

1.Bidder Name:   

2.Project Title:  3.SPEC #:  

4.Base Bid – No Sales Tax (Must match Bid Proposal amount) $ 

Column A. 

Certified Business Name  

Column B. 

Business Cert. Type 

Column C. 

Bid Item(s) Number(s) performed by the Certified Business(es) 

Column D. 

Subcontract Amount 
If Material supplier, only 20% of the 

subcontract amount can be counted 

towards the EIC Requirements 

 MBE WBE SBE/DBE   

Representative Name & Contact # below: 

☐ ☐ ☐ 
What is the Certified Firm Project Role Subcontractor ☐ Material Supplier (20%) ☐  

Representative Name & Contact # below: 

☐ ☐ ☐ 

What is the Certified Firm Project Role: Subcontractor ☐ Material Supplier (20%)☐  

Representative Name & Contact # below: 

☐ ☐ ☐ 

What is the Certified Firm Project Role: Subcontractor ☐ Material Supplier (20%) ☐  

Representative Name & Contact # below: 

☐ ☐ ☐ 

What is the Certified Firm Project Role: Subcontractor ☐ Material Supplier (20%) ☐  

 

* For EIC Requirements on this Project, refer to *EIC Requirements (EIC Reqs) Memo in the Bid Package 
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EQUITY IN CONTRACTING (EIC) UTILIZATION FORM         

STOP! READ Instructions to Bidders/Proposers for completing EIC Utilization Form. 

 

Failure to complete all sections of this form according to the instructions provided or failure to submit this form shall render the bid or proposal non-responsive.  (If 

necessary, use additional forms to list the requirements of Columns A-D).  City reserves the right to make minor, non-material corrections to completed Forms, such 

as to correct obvious data entry errors. No corrections will be made that alter the proposed Certified Business participation percentages and dollar amounts.  

Please note: Certified Businesses MUST be certified at time of or prior to bid opening. 

 
Example of a COMPLETED EIC UTILIZATION FORM 

Initial Information:  

1.Bidder Name:  ABC Construction, Inc. 

2.Project Title: Downtown Restoration and Street Maintenance Project 3.SPEC #: PW23-0011F 

4.Base Bid – No Sales Tax (Must match Bid Proposal amount) $359, 670. 00 

Column A.  

Certified Business Name  

Column B. 

Business Cert. Type 

Column C. 

Bid Item(s) Number(s) performed by the Certified Business(es) 

Column D. 

Subcontract Amount 
If Material supplier, only 20% of the 

subcontract amount can be counted 

towards the EIC Requirements 

 MBE WBE SBE/DBE   

Traffic ABC 
 

Representative Name & Contact # below: 

Beth Bell – (253) 555-3333 

☒ ☐ ☒ 
Bid Item #4- Pedestrian Traffic Control 

 

What is the Certified Firm Project Role? Subcontractor ☒ Material Supplier (20%) ☐ 
$30,000 

 

Survey 101, Inc. 
 

Representative Name & Contact # below: 

John Doe – (253) 111-2233 

☒ ☒ ☐ 

  

 

Bid Item #1 – Roadway Surveying 
 

What is the Certified Firm Project Role? Subcontractor ☒ Material Supplier (20%) ☐ 

$9,500.00 

 

Hello Manufacturer 
 

Representative Name & Contact # below: 

Sam Jam – (253) 555-7899 

☒ ☐ ☒ 
Bid Item #66- Green Durable Product 

What is the Certified Firm Project Role? Subcontractor ☐ Material Supplier (20%) ☒ 

$10,000 
(In this example, Total subcontract 

amount is $10,000- Only 20% of total 

will be applied towards *EIC Reqs) 

Representative Name & Contact # below: 

☐ ☐ ☐ 

What is the Certified Firm Project Role: Subcontractor ☐ Material Supplier (20%) ☐  

 

* For EIC Requirements on this Project, refer to *EIC Requirements (EIC Reqs) Memo in the Bid Package
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INSTRUCTIONS TO BIDDERS FOR COMPLETING THE EQUITY IN 

CONTRACTING (EIC) UTILIZATION FORM 
 

Complete Initial Information Section:  

 

1. Enter Bidder firm name  

2. Enter Project Title as it appears on the Specification 

3. Enter Spec # as it appears on the Specification 

4. State the Base Bid, which is the Bidder’s bid amount, plus any alternates, additives, and deductive selected by the City.  Do not 

include sales tax.   

  

Complete Column “A”:  List all Certified Businesses with whom you will execute a subcontract if you are the successful Bidder.  

Provide a contact person for the Certified Business and the contact phone number. 

 

Complete Column "B":  State if the identified Certified Business is certified as an MBE, WBE, and/or SBE/DBE.  Note: One 

Certified Business may count towards multiple requirements; check all applicable certifications  

 

Complete Column “C”:  Specify the role of each listed Certified Business by checking Subcontractor or Material Supplier.  Note: 

Each role counts differently towards EIC Utilization Requirements.  

• Subcontractor: 100% of subcontract amount counts towards the EIC Utilization Requirement 

• Material Supplier: 20% of supply expenditure amount counts towards the EIC Utilization Requirement 

• EXAMPLE Material cost = $100,000 equates to ($100,000 X 20%) = $20,000 to be applied towards the EIC Requirements 

Provide a description of the scope of work, services, or materials/supplies planned to be provided by each listed Certified Business.   

Note: The work description for each Certified Business listed on the EIC Utilization form must match the Certified Business’s 

OMWBE Profile. This ensures that the Certified Business is able to perform the work scope or role for which they have been listed.   

 

Complete Column “D”: Enter the subcontract amount for each Certified Business listed. This amount is the price that Bidder and 

Certified Business have agreed upon prior to submittal.  

 

 

ADDITIONAL IMPORTANT INSTRUCTIONS: 

• Bidders must contact and solicit bids from Certified Businesses prior to listing them on the EIC Utilization Form. EIC staff 

will contact all listed Certified Businesses to verify that they have been contacted by Bidder regarding participation and 

subcontract amounts prior to being listed on this form. If the listed Certified Businesses have not been contacted prior to 

being listed on this form, Bidders will be deemed non-responsive. 

• Include the completed EIC Utilization form with bid submittal.  Incomplete, incorrect, or missing forms will render a bid 

nonresponsive.   
• If awarded the Contract from the Specification bidders must execute subcontracts or supply agreements with Certified 

Businesses listed on the EIC Utilization Form.   Failure to enter into an agreement with the Certified Businesses listed in 
Column A for at least the corresponding dollar amount listed in Column D, may result in penalties authorized by the Tacoma 
Municipal Code (TMC) 1.07.110.    
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CONTRACT 
Resolution No. 

Contract No. 

This Contract is made and entered into effective as of [Month], [Day], [Year] (“Effective Date”) by and between 
the City of Tacoma, a Municipal Corporation of the State of Washington (“City”), and [supplier name as it 
appears in Ariba, including dbas or trade names] (“Contractor”).  

That in consideration of the mutual promises and obligations hereinafter set forth the Parties hereto agree as 
follows: 

I. Contractor shall fully execute and diligently and completely perform all work and provide all services and
deliverables described herein and in the items listed below each of which are fully incorporated herein
and which collectively are referred to as “Contract Documents”:

1. Specification No. [Spec Number] [ Spec Title] together with all authorized addenda.
2. Contractor’s submittal [or specifically described portions thereof] dated [Enter Submittal Date]

submitted in response to Specification No. [Spec Number] [Spec Title].
3. Describe with specific detail and list separately any other documents that will make up the 

contract (fee schedule, work schedule, authorized personnel, etc.) or any other additional items
mutually intended to be binding upon the parties.

II. If federal funds will be used to fund, pay or reimburse all or a portion of the services provided under the 
Contract, the terms and conditions set forth at this Appendix A are incorporated into and made part of
this Contract and CONTRACTOR will comply with all applicable provisions of Appendix A and with all
applicable federal laws, regulations, executive orders, policies, procedures, and directives in the 
performance of this Contract.

If CONTRACTOR’s receipt of federal funds under this Contract is as a sub-recipient, a fully completed 
Appendix B, “Sub-recipient Information and Requirements” is incorporated into and made part of this
Contract.

III. In the event of a conflict or inconsistency between the terms and conditions contained in this document
entitled Contract and any terms and conditions contained the above referenced Contract Documents the
following order of precedence applies with the first listed item being the most controlling and the last
listed item the least controlling:

1. Contract, inclusive of Appendices A and B.
2. List remaining Contract Documents in applicable controlling order.

IV. The Contract terminates on xxxxx, and may be renewed for xxxxxxxx

V. The total price to be paid by City for Contractor’s full and complete performance hereunder, including
during any authorized renewal terms, may not exceed:
$[Dollar Amount], plus any applicable taxes.

VI. Contractor agrees to accept as full payment hereunder the amounts specified herein and in Contract
Documents, and the City agrees to make payments at the times and in the manner and upon the terms
and conditions specified. Except as may be otherwise provided herein or in Contract Documents
Contractor shall provide and bear the expense of all equipment, work and labor of any sort whatsoever
that may be required for the transfer of materials and for constructing and completing the work and
providing the services and deliverables required by this Contract.

VII. The City’s preferred method of payment is by ePayables (Payment Plus), followed by credit card (aka
procurement card), then Electronic Funds Transfer (EFT) by Automated Clearing House (ACH), then
check or other cash equivalent. CONTRACTOR may be required to have the capability of accepting the
City’s ePayables or credit card methods of payment. The City of Tacoma will not accept price changes
or pay additional fees when ePayables (Payment Plus) or credit card is used. The City, in its sole
discretion, will determine the method of payment for this Contract.
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VIII. Failure by City to identify a deficiency in the insurance documentation provided by Contractor or failure 
of City to demand verification of coverage or compliance by Contractor with the insurance requirements 
contained in the Contract Documents shall not be construed as a waiver of Contractor’s obligation to 
maintain such insurance.  

IX. Contractor and for its heirs, executors, administrators, successors, and assigns, does hereby agree to 
the full performance of all the requirements contained herein and in Contract Documents. 

It is further provided that no liability shall attach to City by reason of entering into this Contract, except 
as expressly provided herein.  

 
IN WITNESS WHEREOF, the Parties hereto have accepted and executed this Contract, as of the Effective Date 
stated above, which shall be Effective Date for bonding purposes as applicable.  
 

CITY OF TACOMA: CONTRACTOR:  
Signature:  Signature:   

Name:  Name:   

Title:  Title:   

 
 
 

(City of Tacoma use only - blank lines are intentional) 

Director of Finance: ______________________________________________________________ 

Deputy/City Attorney (approved as to form): _________________________________________________ 

Approved By: ___________________________________________________________________ 

Approved By: ___________________________________________________________________ 

Approved By: ___________________________________________________________________ 

Approved By: ___________________________________________________________________ 

Approved By: ___________________________________________________________________ 

Approved By: ___________________________________________________________________ 

 
 
 
 

APPENDIX A 
FEDERAL FUNDING 
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1. Termination for Breach  
 
CITY may terminate this Contract in the event of any material breach of any of the terms and 
conditions of this Contract if CONTRACTOR’s breach continues in effect after written notice of 
breach and 30 days to cure such breach and fails to cure such breach.   
 

2. Prevailing Wages 
1. If federal, state, local, or any applicable law requires CONTRACTOR to pay prevailing  

wages in connection with this Contract, and CONTRACTOR is so notified by the CITY, 
then CONTRACTOR shall pay applicable prevailing wages and otherwise comply with the 
Washington State Prevailing Wage Act (RCW 39.12) in the performance of this Contract.   

2. If applicable, a Schedule of Prevailing Wage Rates and/or the current prevailing wage 
determination made by the Secretary of Labor for the locality or localities where the 
Contract will be performed is made of part of the Contract by this reference. If prevailing 
wages apply to the Contract, CONTRACTOR and its subcontractors shall: 

i. Be bound by and perform all transactions regarding the Contract relating to 
prevailing wages and the usual fringe benefits in compliance with the provisions of 
Chapter 39.12 RCW, as amended, the Washington State Prevailing Wage Act 
and/or the Davis-Bacon Act (40 U.S.C. 3141- 3144, and 3146-3148) and the 
requirements of 29 C.F.R. pt. 5 as may be applicable, including the federal 
requirement to pay wages not less than once a week. 

ii. Ensure that no worker, laborer or mechanic employed in the performance of any 
part of the Contract shall be paid less than the prevailing rate of wage specified on 
that Schedule and/or specified in a wage determination made by the Secretary of 
Labor (unless specifically preempted by federal law, the higher of the Washington 
state prevailing wage or federal Davis-Bacon rate of wage must be paid. 

iii. Immediately upon award of the Contract, contact the Department of Labor and 
Industries, Prevailing Wages section, Olympia, Washington and/or the federal 
Department of Labor, to obtain full information, forms and procedures relating to 
these matters. Per such procedures, a Statement of Intent to Pay Prevailing Wages 
and/or other or additional documentation required by applicable federal law, must 
be submitted by CONTRACTOR and its subcontractors to the CITY, in the manner 
requested by the CITY, prior to any payment by the CITY hereunder, and an 
Affidavit of Wages Paid and/or other or additional documentation required by 
federal law must be received or verified by the CITY prior to final Contract payment. 

 
3. COPELAND ANTI-KICKBACK ACT 
For Contracts subject to Davis Bacon Act the following clauses will be incorporated into the 
Contract: 
 
A. CONTRACTOR shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the 

requirements of 29 C.F.R. pt. 3 as may be applicable, which are incorporated by reference 
into this Contract. 

B. CONTRACTOR or subcontractor shall insert in any subcontracts the clause above and 
such other clauses  federal agencies may by appropriate instructions require, and also a 
clause requiring the subcontractors to include these clauses in any lower tier subcontracts. 
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The prime contractor shall be responsible for the compliance by any subcontractor or lower 
tier subcontractor with all of these Contract clauses. 

C. Breach. A breach of the contract clauses above may be grounds for termination of the 
contract, and for debarment as a contractor and subcontractor as provided in 29 C.F.R. § 
5.12. 

4. EQUAL EMPLOYMENT OPPORTUNITY   
During the performance of this Contract, CONTRACTOR will not discriminate against any 
employee or applicant for employment because of race, color, religion, sex, sexual orientation, 
gender identity, or national origin. If the CONTRACTOR does over $10,000 in business a year 
that is funded, paid or reimbursed with federal funds, CONTRACTOR will take specific and 
affirmative action to ensure that applicants are employed, and that employees are treated 
during employment without regard to their race, color, religion, sex, sexual orientation, gender 
identity, or national origin. Such action shall include, but not be limited to the following: 
 
A. Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; 

layoff or termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship. CONTRACTOR agrees to post in conspicuous places, 
available to employees and applicants for employment, notices to be provided setting forth 
the provisions of this nondiscrimination clause. 

B. CONTRACTOR will, in all solicitations or advertisements for employees placed by or on 
behalf of the Contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, color, religion, sex, sexual orientation, gender identity, 
or national origin. 

C. CONTRACTOR will not discharge or in any other manner discriminate against any 
employee or applicant for employment because such employee or applicant has inquired 
about, discussed, or disclosed the compensation of the employee or applicant or another 
employee or applicant. This provision shall not apply to instances in which an employee 
who has access to the compensation information of other employees or applicants as a 
part of such employee's essential job functions discloses the compensation of such other 
employees or applicants to individuals who do not otherwise have access to such 
information, unless such disclosure is in response to a formal complaint or charge, in 
furtherance of an investigation, proceeding, hearing, or action, including an investigation 
conducted by the employer, or is consistent with the Contractor's legal duty to furnish 
information. 

D. CONTRACTOR will send to each labor union or representative of workers with which he 
has a collective bargaining agreement or other contract or understanding, a notice to be 
provided advising the said labor union or workers' representatives of the contractor's 
commitments under this section, and shall post copies of the notice in conspicuous places 
available to employees and applicants for employment. 

E. CONTRACTOR will comply with all provisions of Executive Order 11246 of September 24, 
1965, and of the rules, regulations, and relevant orders of the Secretary of Labor. 

F. In the event of CONTRACTOR’s noncompliance with the nondiscrimination clauses of this 
contract or with any of the said rules, regulations, or orders, this Contract may be 
canceled, terminated, or suspended in whole or in part and the CONTRACTOR may be 
declared ineligible for further federally funded contracts in accordance with procedures 
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authorized in Executive Order 11246 of September 24, 1965, and such other sanctions 
may be imposed and remedies invoked as provided in Executive Order 11246 of 
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as 
otherwise provided by law. 

G. CONTRACTOR will include the portion of the sentence immediately preceding paragraph 
(A) and the provisions of paragraphs (A) through (G) in every subcontract or purchase 
order unless exempted by rules, regulations, or orders of the Secretary of Labor issued 
pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that such 
provisions will be binding upon each subcontractor or vendor. CONTRACTOR will take 
such action with respect to any subcontract or purchase order as the administering agency 
may direct as a means of enforcing such provisions, including sanctions for 
noncompliance: 

Provided, however, that in the event CONTRACTOR becomes involved in, or is threatened 
with, litigation with a subcontractor or vendor as a result of such direction by the 
administering agency, the CONTRACTOR may request the United States to enter into 
such litigation to protect the interests of the United States. 
 

5. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT 
 

A. Overtime requirements. Neither CONTRACTOR or subcontractor contracting for any part 
of the Contract work which may require or involve the employment of laborers or 
mechanics shall require or permit any such laborer or mechanic in any workweek in which 
he or she is employed on such work to work in excess of forty hours in such workweek 
unless such laborer or mechanic receives compensation at a rate not less than one and 
one-half times the basic rate of pay for all hours worked in excess of forty hours in such 
workweek. 

 
B. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the 

clause set forth in paragraph (3)(A) of this section the CONTRACTOR and any 
subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such 
CONTRACTOR and subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages shall be computed with respect 
to each individual laborer or mechanic, including watchmen and guards, employed in 
violation of the clause set forth in paragraph (3)(A) of this section, in the sum of $27 for 
each calendar day on which such individual was required or permitted to work in excess of 
the standard workweek of forty hours without payment of the overtime wages required by 
the clause set forth in paragraph (3)(A) of this section. 

 
 
 

 
C. Withholding for unpaid wages and liquidated damages. The CITY shall upon its own action 

or upon written request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account of work performed 
by the CONTRACTOR or subcontractor under any such contract or any other Federal 
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contract with the same prime contractor, or any other federally-assisted contract subject to 
the Contract Work Hours and Safety Standards Act, which is held by the same prime 
contractor, such sums as may be determined to be necessary to satisfy any liabilities of 
such CONTRACTOR or sub-contractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (3)(B) of this section. 

 
D. Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses 

set forth in paragraph (3)(A) through (D) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier subcontracts. The prime 
CONTRACTOR shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (3)(A) through (D) of this section. 

 
6. CLEAN AIR ACT 

A. CONTRACTOR agrees to comply with all applicable standards, orders or 
regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 
et seq. 

 
B. CONTRACTOR agrees to report each violation to the CITY and understands 

and agrees that the CITY will, in turn, report each violation as required to assure 
notification to the Federal Emergency Management Agency, and the appropriate 
Environmental Protection Agency Regional Office. 

 
CONTRACTOR agrees to include these requirements in each subcontract exceeding 
$150,000 financed in whole or in part with federal funds. 
 
7. FEDERAL WATER POLLUTION CONTROL ACT 
A. CONTRACTOR agrees to comply with all applicable standards, orders, or regulations 

issued pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 
et seq. 

 
B. CONTRACTOR agrees to report each violation to the CITY and understands and agrees 

that the CITY will, in turn, report each violation as required to assure notification to the 
appropriate federal agency. 
 

C. CONTRACTOR agrees to include these requirements in each subcontract exceeding 
$150,000 financed in whole or in part with federal funding. 

 

 8. DEBARMENT AND SUSPENSION 

A. This Contract is a Covered Transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 
3000. As such, the CONTRACTOR is required to verify that none of the contractor’s 
principals (defined at 2 C.F.R. § 180.995) or its affiliates (defined at 2 C.F.R. § 180.905) 
are excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined at 2 C.F.R. § 
180.935). 

 
B. CONTRACTOR must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, 

subpart C, and must include a requirement to comply with these regulations in any lower 
tier Covered Transaction it enters into. 
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C. This certification is a material representation of fact relied upon by the CITY. If it is later 
determined that the CONTRACTOR did not comply with 2 C.F.R. pt. 180, subpart C and 2 
C.F.R. pt. 3000, subpart C, in addition to remedies available to CITY, the Federal 
Government may pursue available remedies, including but not limited to suspension and/or 
debarment. 
 

D. CONTRACTOR agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and 
2 C.F.R. pt. 3000, subpart C throughout the period of this Contract and to include a 
provision requiring such compliance in its lower tier covered transactions. 

 
 9. BYRD ANTI-LOBBYING AMENDMENT 

A. Contractors who apply or bid for an award of $100,000 or more shall file the required 
certification with CITY. Each tier certifies to the tier above that it will not and has not used 
Federal appropriated funds to pay any person or organization for influencing or attempting 
to influence an officer or employee of any agency, a Member of Congress, officer or 
employee of Congress, or an employee of a Member of Congress in connection with 
obtaining any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352. 
Each tier shall also disclose any lobbying with non-Federal funds that takes place in 
connection with obtaining any Federal award. Such disclosures are forwarded from tier to 
tier up to the recipient who in turn will forward the certification(s) to the CITY.  
 

B. If applicable, CONTRACTOR must sign and submit to the CITY the certification required 
by Appendix A to 44 CFR Part 18 contained at Appendix A-1 to this Contract. 

 
10. PROCUREMENT OF RECOVERED MATERIALS 
A. In the performance of this Contract, CONTRACTOR shall make maximum use of products 

containing recovered materials that are EPA-designated items unless the product cannot 
be acquired: 
 

i. Competitively within a timeframe providing forcompliance with the contract 
performance schedule; 

ii. Meeting contract performance requirements; or 

iii. At a reasonable price. 

B. Information about this requirement, along with the list of EPA- designated items, is 
available at EPA’s Comprehensive Procurement Guidelines web site, 
https://www.epa.gov/smm/comprehensive- procurement-guideline-cpg-program. 
 

C. CONTRACTOR also agrees to comply with all other applicable requirements of Section 
6002 of the Solid Waste Disposal Act. 

 

https://www.epa.gov/smm/comprehensive-%20procurement-guideline-cpg-program
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APPENDIX A-1 

 
APPENDIX A to 44 C.F.R. PART 18 – CERTIFICATION REGARDING LOBBYING 

Certification for Contracts, Grants, Loans, and Cooperative Agreements 
 
 

The undersigned certifies, to the best of his or her knowledge and belief, that:  
 
1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any 
person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of 
any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement.  
 
2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, 
grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, 
“Disclosure Form to Report Lobbying,” in accordance with its instructions.  
 
3. The undersigned shall require that the language of this certification be included in the award documents for all 
subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative 
agreements) and that all subrecipients shall certify and disclose accordingly.  
 
This certification is a material representation of fact upon which reliance was placed when this transaction was 
made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction 
imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required certification shall be 
subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.  
 
The Contractor, __________, certifies or affirms the truthfulness and accuracy of each statement of its 
certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 
U.S.C. Chap.38, Administrative Remedies for  
False Claims and Statements, apply to this certification and disclosure, if any.  
 
 
 
 
___________________________________  
Signature of Contractor’s Authorized Official  
 
 
 
 
___________________________________  
Name and Title of Contractor’s Authorized Official  
 

 

______________Date 
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APPENDIX B—Sub-recipient information and requirements  
 

Pursuant to 2 CFR 200.332(a)(1) Federal Award Identification 

(i)  Agency Name (must match the name 
associated with its unique entity identifier)  

 

(ii) Unique Entity Identifier 

 (i.e., DUNS)  

 

City of Tacoma 
Number for This 
Agreement  

 

(iii) Federal Award 
Identification Number 
(FAIN)  

 

(iv) Federal Award 
Date  

 

 

(v) Federal Period of 
Performance Start and End 
Date  

 

(vi) Federal Budget 
Period Start and End 
Date 

 

 

(vii) Amount of Federal 
Funds Obligated to the 
agency by this action:  

$ 

(viii) Total Amount of Federal 
Funds Obligated to the agency  

 

 

(ix) Total Amount of the Federal 
Award Committed to the agency  

 

$ 

(x) Federal Award Project Description:  

 

CORONAVIRUS STATE AND LOCAL FISCAL RECOVERY FUNDS– City of Tacoma  

 

(xi) Federal Awarding Agen
cy:  

DEPARTMENT OF THE 
TREASURY  

Pass-Through Entity:  

City of Tacoma  

Awarding Official Name 
and Contact Information:  

  

 

(xii) Assistance Listing Number and Name (the pass-through entity must 
identify the dollar amount made available under each Federal award and 
the Assistance Listing number at time of disbursement)  

 

(xiii) Identification 
of Whether the Award is 
R&D  

  

(xiv) Indirect Cost Rate for 
the Federal Award  

  

Award Payment Method (lump 
sum payment or reimbursement)  

 REIMBURSEMENT 
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[  
 Resolution No. [Enter Reso # Here] 

Bond No.  

That we, the undersigned, [Supplier name] 

as principal, and   

as a surety, are jointly and severally held and firmly bound to the CITY OF TACOMA, in the penal sum of,  

$[dollar value], plus any applicable taxes , for the payment whereof Contractor and Surety bind themselves,  

their executors, administrators, legal representatives, successors and assigns, jointly and severally, firmly by these presents. 

 This obligation is entered into in pursuance of the statutes of the State of Washington, the Ordinances of the City of 
Tacoma. 

 WHEREAS, under and pursuant to the City Charter and general ordinances of the City of Tacoma, the said City has or is 
about to enter with the above bounden principal, a contract, providing for  

Specification No. ES24-0157F 

Specification Title: WW SEWER REPLACEMENT VICINITY OF N 10TH & STEVENS  

Contract No. [Enter Contract # Here] 

 
(which contract is referenced to herein and is made a part hereof as though attached hereto), and 

 WHEREAS, the said principal has accepted, the said contract, and undertake to perform the work therein provided for in 
the manner and within the time set forth. 

This statutory payment bond shall become null and void, if and when the Principal, its heirs, executors, administrators, 
successors, or assigns shall pay all persons in accordance with RCW 39.08, 39.12, and 60.28, including all workers, laborers, 
mechanics, subcontractors, and materialmen, and all person who shall supply such contractor or subcontractor with provisions 
and supplies for the carrying on of such work, and all taxes incurred on said Contract under Titles 50 and 51 RCW and all 
taxes imposed on the Principal under Title 82 RCW; and if such payment obligations have not been fulfilled, this bond shall 
remain in full force and effect. 

The Surety for value received agrees that no change, extension of time, alteration or addition to the terms of the Contract shall 
in any way affect its obligation on this bond, and waivers notice of any changes, extension of time, alteration or addition to the 
terms of the Contract or the work performed. The Surety agrees that modifications and changes to the terms and conditions of 
the Contract that increase the total amount to be paid the Principal shall automatically increase the obligation of the Surety on 
this bond and notice to Surety is not required for such increased obligation. 

No suit or action shall be commenced hereunder by any claimant unless claimant shall have given the written notices to the 
City, and where required, the Contractor, in accordance with RCW 39.08.030. 

The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith hereunder, 
inclusive of the payment by Surety of claims which may be properly filed in accordance with RCW 39.08 whether or not suit is 
commenced under and against this bond. 

If any claimant shall commence suit and obtain judgment against the Surety for recovery hereunder, then the Surety, in 
addition to such judgment and attorney fees as provided by RCW 39.08.030, shall also pay such costs and attorney fees as 
may be incurred by the City as a result of such suit. Venue for any action arising out of or in connection with this bond shall be 
in Pierce County, WA. 

Surety companies executing bonds must be authorized to transact business in the State of Washington as surety and named 
in the current list of “Surety Companies Acceptable in Federal Bonds” as published in the Federal Register by the Audit Staff 
Bureau of Accounts, U.S. Department of the Treasury. 

  

PAYMENT BOND 
TO THE CITY OF TACOMA 
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Resolution No. [Enter Reso # Here] 

Specification No. ES24-0157F 

Contract No. [Enter Contract # Here] 

 

 

 

One original bond shall be executed, and be signed by the parties’ duly authorized officers. This bond will only be accepted if it 
is accompanied by a fully executed power of attorney for the office executing on behalf of the surety. 

Principal: [Supplier name] 

 

By:   

 
Surety: 
 
 

By:   

Agent’s Name:   

Agent’s Address:   
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Resolution No. [Enter Reso # Here] 

 Bond No.  
 That we, the undersigned, [Supplier Name] 

as principal, and  

as a surety, are jointly and severally held and firmly bound to the CITY OF TACOMA, in the penal sum of  

$[dollar value], plus any applicable taxes , for the payment whereof Contractor and Surety bind themselves,  

their executors, administrators, legal representatives, successors and assigns, jointly and severally, firmly by these presents. 

 This obligation is entered into in pursuance of the statutes of the State of Washington, the Ordinances of the City of 
Tacoma.    

 WHEREAS, under and pursuant to the City Charter and general ordinances of the City of Tacoma, the said City has or is 
about to enter with the above bounden principal, a contract, providing for  

Specification No. ES24-0157F 

Specification Title: WW SEWER REPLACEMENT VICINITY OF N 10TH & STEVENS 

Contract No. [Enter Contract # Here] 

 
(which contract is referenced to herein and is made a part hereof as though attached hereto), and 

 WHEREAS, the said principal has accepted, the said contract, and undertake to perform the work therein provided for in 
the manner and within the time set forth. 

This statutory performance bond shall become null and void, if and when the principal, its heirs, executors, administrators, 
successors, or assigns shall well and faithfully perform all of the Principal’s obligations under the Contract and fulfill all terms 
and conditions of all duly authorized modifications, additions and changes to said Contract that may hereafter be made, at the 
time and in the manner therein specified; and if such performance obligations have not been fulfilled, this bond shall remain in 
force and effect. 

The Surety for value received agrees that no change, extension of time, alteration or addition to the terms of the Contract, the 
specifications accompanying the Contract, or to the work to be performed under the Contract shall in any way affect its 
obligation on this bond, and waives notice of any change, extension of time, alteration or addition to the terms of the Contract 
or the work performed. The Surety agrees that modifications and changes to the terms and conditions of the Contract that 
increase the total amount to be paid the Principal shall automatically increase the obligation of the Surety on this bond and 
notice to Surety is not required for such increase. 

If the City shall commence suit and obtain judgment against the Surety for recovery hereunder, then the Surety, in addition to 
such judgement, shall pay all costs and attorney’s fees incurred by the City in enforcement of its rights hereunder. Venue for 
any action arising out of in in connection with this bond shall be in Pierce County, Washington. 

Surety companies executing bonds must be authorized to transact business in the State of Washington as surety and named 
in the current list of “Surety Companies Acceptable in Federal Bonds” as published in the Federal Register by the Audit Staff 
Bureau of Accounts, U.S. Department of the Treasury. 

One original bond shall be executed, and signed by the parties’ duly authorized officers. This bond will only be accepted if it is 
accompanied by a fully executed power of attorney for the office executing on behalf of the surety. 

Principal: [Supplier name] 
 

 

By:   

 
Surety: 
 
 

By:   

Agent’s Name:   

Agent’s Address:   
 
 
  

PERFORMANCE BOND 
TO THE CITY OF TACOMA 





 

 

 
 

GENERAL RELEASE TO THE CITY OF TACOMA 
 
 
 

The undersigned, named as the contractor for    
            Project / Spec. # 

between        and the City of Tacoma, 
(Themselves or Itself) 

dated       , 20___, hereby releases the City of 

Tacoma, its departmental officers and agents from any and all claim or claims 

whatsoever in any manner whatsoever at any time whatsoever arising out of and/or in 

connection with and/or relating to said contract, excepting only the equity of the 

undersigned in the amount now retained by the City of Tacoma under said contract, 

to-wit the sum of $    . 

 
 

Signed at Tacoma, Washington this _____ day of   , 20___. 
 
 
 
 
      
     

Contractor 

 
 By      
 
 Title      
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INTRODUCTION  1 
(March 31, 2023 Tacoma GSP)  2 
 3 
The following special provisions shall be used in conjunction with the "2024 Standard 4 
Specifications for Road, Bridge and Municipal Construction" and "Standard Plans for 5 
Road, Bridge, and Municipal Construction" as prepared by the Washington State 6 
Department of Transportation (WSDOT).  State Standard Specifications are available 7 
through WSDOT, by calling (360) 705-7430, emailing engrpubs@wsdot.wa.gov, or may 8 
be downloaded, free of charge, from this location on the WSDOT home page:  9 
http://www.wsdot.wa.gov/Publications/Manuals/M41-10.htm 10 
 11 
These Special Provisions are made up of both General Special Provisions (GSPs) from 12 
various sources, which may have project-specific fill-ins; and project-specific Special 13 
Provisions.  Each Provision either supplements, modifies, or replaces the comparable 14 
Standard Specification, or is a new Provision.  The deletion, amendment, alteration, or 15 
addition to any subsection or portion of the Standard Specifications is meant to pertain 16 
only to that particular portion of the section, and in no way should it be interpreted that 17 
the balance of the section does not apply. 18 
 19 
The GSPs are labeled under the headers of each GSP, with the date of the GSP and its 20 
source, as follows: 21 
 22 
 (May 18, 2007  APWA GSP) 23 
 (August 7, 2006  WSDOT GSP) 24 
 (April 2, 2007  Tacoma GSP) 25 
 26 
The project specific Special Provisions are labeled under the headers of each Special 27 
Provision as follows: 28 

(******) 29 
 30 
DESCRIPTION OF WORK 31 
(******) 32 
 33 
This Contract shall generally consist of removing and replacing existing sewer mains 34 
and manholes, pavement replacement and patching, curb ramp construction and 35 
landscape restoration, all in accordance with the Contract Plans, these Contract 36 
Provisions, and the Standard Specifications. 37 
 38 
 39 

END OF SECTION  40 
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1-01 DEFINITIONS AND TERMS  1 
 2 
1-01.3  Definitions  3 
(January 19, 2022  APWA GSP)  4 
 5 
Delete the heading Completion Dates and the three paragraphs that follow it, and 6 
replace them with the following: 7 
 8 
Dates  9 

Bid Opening Date 10 
The date on which the Contracting Agency publicly opens and reads the Bids. 11 

Award Date 12 
The date of the formal decision of the Contracting Agency to accept the lowest 13 
responsible and responsive Bidder for the Work. 14 

Contract Execution Date 15 
The date the Contracting Agency officially binds the Agency to the Contract. 16 

Notice to Proceed Date 17 
The date stated in the Notice to Proceed on which the Contract time begins. 18 

Substantial Completion Date 19 
The day the Engineer determines the Contracting Agency has full and unrestricted 20 
use and benefit of the facilities, both from the operational and safety standpoint, any 21 
remaining traffic disruptions will be rare and brief, and only minor incidental work, 22 
replacement of temporary substitute facilities, plant establishment periods, or 23 
correction or repair remains for the Physical Completion of the total Contract.   24 

Physical Completion Date 25 
The day all of the Work is physically completed on the project.  All documentation 26 
required by the Contract and required by law does not necessarily need to be 27 
furnished by the Contractor by this date. 28 

Completion Date 29 
The day all the Work specified in the Contract is completed and all the obligations of 30 
the Contractor under the contract are fulfilled by the Contractor.  All documentation 31 
required by the Contract and required by law must be furnished by the Contractor 32 
before establishment of this date. 33 

Final Acceptance Date 34 
The date on which the Contracting Agency accepts the Work as complete. 35 

 36 
Supplement this Section with the following: 37 
 38 
All references in the Standard Specifications or WSDOT General Special Provisions, to 39 
the terms “Department of Transportation”, “Washington State Transportation 40 
Commission”, “Commission”, “Secretary of Transportation”, “Secretary”, “Headquarters”, 41 
and “State Treasurer” shall be revised to read “Contracting Agency”. 42 
 43 
All references to the terms “State” or “state” shall be revised to read “Contracting 44 
Agency” unless the reference is to an administrative agency of the State of Washington, 45 
a State statute or regulation, or the context reasonably indicates otherwise.  46 
 47 
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All references to “State Materials Laboratory” shall be revised to read “Contracting 1 
Agency designated location”. 2 
 3 
All references to “final contract voucher certification” shall be interpreted to mean the 4 
Contracting Agency form(s) by which final payment is authorized, and final completion 5 
and acceptance granted. 6 
 7 
Additive  8 
A supplemental unit of work or group of bid items, identified separately in the Bid 9 
Proposal, which may, at the discretion of the Contracting Agency, be awarded in addition 10 
to the base bid. 11 
 12 
Alternate  13 
One of two or more units of work or groups of bid items, identified separately in the Bid 14 
Proposal, from which the Contracting Agency may make a choice between different 15 
methods or material of construction for performing the same work. 16 
 17 
Business Day  18 
A business day is any day from Monday through Friday except holidays as listed in 19 
Section 1-08.5. 20 
 21 
Contract Bond 22 
The definition in the Standard Specifications for “Contract Bond” applies to whatever 23 
bond form(s) are required by the Contract Documents, which may be a combination of a 24 
Payment Bond and a Performance Bond. 25 
 26 
Contract Documents 27 
See definition for “Contract”. 28 
 29 
Contract Time  30 
The period of time established by the terms and conditions of the Contract within which 31 
the Work must be physically completed. 32 
 33 
Notice of Award  34 
The written notice from the Contracting Agency to the successful Bidder signifying the 35 
Contracting Agency’s acceptance of the Bid Proposal. 36 
 37 
Notice to Proceed  38 
The written notice from the Contracting Agency or Engineer to the Contractor authorizing 39 
and directing the Contractor to proceed with the Work and establishing the date on 40 
which the Contract time begins. 41 
 42 
Traffic  43 
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, 44 
and equestrian traffic. 45 
 46 
This section is supplemented with the following: 47 
(April 15, 2020 Tacoma GSP) 48 
 49 
All references to the acronym UDBE” shall be revised to read “DBE/EIC”.  50 
 51 
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All references in the Standard Specifications to the term “Proposal Bond” shall be 1 
revised to read “Bid Bond.” 2 
 3 
Base Bid 4 
The summation of Bid Item amounts (extensions) in the Bid Forms, excluding Additives, 5 
Alternates, Deductives, Force Accounts, and taxes collected separately pursuant to 6 
Section 1-07.2. 7 
 8 
Calendar Day 9 
The time period of 24 hours measured from midnight to the next midnight, including 10 
weekends and holidays. 11 
 12 
Change Order 13 
A written order to the Contractor, issued by the Contracting Agency after execution of 14 
the contract, authorizing an addition, deletion, or other revision in the Work, within the 15 
scope of the Contract Documents, and establishing the basis of payment and time 16 
adjustments, if any, for the Work affected by the change. 17 
 18 
Day 19 
Unless otherwise specified, a calendar day. 20 
 21 
Deductive 22 
A supplemental unit of work or group of Bid Items, identified separately in the Bid, which 23 
may, at the discretion of the Contract Agency, be deducted from the Base Bid should the 24 
Contract Agency choose not to Award the total Base Bid. 25 
 26 
Grand Total Price 27 
The Grand Total Price of the Contract will include the Base Bid, Additives, Alternates, 28 
Deductives, Force Accounts, and taxes collected separately pursuant to Section 1-07.2. 29 
 30 
Standard Specifications 31 
Divisions One through Nine of the specified edition of the WSDOT “Standard 32 
Specifications for Road, Bridge, and Municipal Construction.”  33 
 34 
 35 

END OF SECTION  36 



 

5 

1-02 BID PROCEDURES AND CONDITIONS 1 
 2 
1-02.1 Prequalification of Bidders 3 
Delete this section and replace it with the following: 4 
 5 
1-02.1 Qualifications of Bidder  6 
(January 24, 2011 APWA GSP) 7 
 8 
Before award of a public works contract, a bidder must meet at least the minimum 9 
qualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified 10 
to be awarded a public works project. 11 
 12 
1-02.2 Plans and Specifications 13 
(******) 14 
Delete this section and replace it with the following: 15 
 16 
Information as to where Bid Documents can be obtained or reviewed can be found in the 17 
Call for Bids (Advertisement for Bids) for the work. 18 
 19 
To reduce paper waste and promote sustainability, the Contracting Agency will only 20 
provide electronic copies of the project plans and specifications.  If printed copies of the 21 
plans and specifications are necessary, the Contractor may obtain them from the source 22 
stated in the Call for Bids, at the Contractor’s own expense.  Prior to Notice to Proceed, 23 
the Contracting Agency may issue revised plans and specifications incorporating 24 
addenda published during the bid period. The Contractor should inquire with the 25 
Contracting Agency, before ordering plans and specifications, to determine if revisions 26 
are forthcoming. 27 
 28 
1-02.4(1) General 29 
(January 19, 2022 APWA GSP Option B)  30 
The first sentence of the last paragraph is revised to read, beginning with “Any 31 
prospective Bidder desiring…” is revised to read: 32 
 33 
Any prospective Bidder desiring an explanation or interpretation of the Bid Documents, 34 
shall request the explanation or interpretation in writing by close of business six business 35 
days preceding the bid opening to allow a written reply to reach all prospective Bidders 36 
before the submission of their Bids. 37 
 38 
1-02.5 Proposal Forms  39 
(July 31, 2017  APWA GSP) 40 
Delete this section and replace it with the following: 41 
 42 
The Proposal Form will identify the project and its location and describe the work. It will 43 
also list estimated quantities, units of measurement, the items of work, and the materials 44 
to be furnished at the unit bid prices. The bidder shall complete spaces on the proposal 45 
form that call for, but are not limited to, unit prices; extensions; summations; the total bid 46 
amount; signatures; date; and, where applicable, retail sales taxes and acknowledgment 47 
of addenda; the bidder’s name, address, telephone number, and signature; the bidder’s 48 
UDBE/DBE/M/WBE commitment, if applicable; a State of Washington Contractor’s 49 
Registration Number; and a Business License Number, if applicable. Bids shall be 50 
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completed by typing or shall be printed in ink by hand, preferably in black ink. The 1 
required certifications are included as part of the Proposal Form. 2 
 3 
The Contracting Agency reserves the right to arrange the proposal forms with alternates 4 
and additives if such be to the advantage of the Contracting Agency. The bidder shall bid 5 
on all alternates and additives set forth in the Proposal Form unless otherwise specified. 6 
 7 
1-02.6 Preparation of Proposal 8 
(December 10, 2020  APWA GSP, Option B) 9 
Supplement the second paragraph with the following: 10 
 11 
4. If a minimum bid amount has been established for any item, the unit or lump sum 12 
price must equal or exceed the minimum amount stated. 13 
 14 
5. Any correction to a bid made by interlineation, alteration, or erasure, shall be 15 
initialed by the signer of the bid.  16 
 17 
Delete the last two paragraphs, and replace them with the following: 18 
 19 
The Bidder shall submit with their Bid a completed Contractor Certification Wage Law 20 
Compliance form, provided by the Contracting Agency. Failure to return this certification 21 
as part of the Bid Proposal package will make this Bid Nonresponsive and ineligible for 22 
Award. A Contractor Certification of Wage Law Compliance form is included in the 23 
Proposal Forms. 24 
 25 
The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner. 26 
 27 
A bid by a corporation shall be executed in the corporate name, by the president or a 28 
vice president (or other corporate officer accompanied by evidence of authority to sign). 29 
 30 
A bid by a partnership shall be executed in the partnership name, and signed by a 31 
partner. A copy of the partnership agreement shall be submitted with the Bid Form if any 32 
UDBE requirements are to be satisfied through such an agreement. 33 
 34 
A bid by a joint venture shall be executed in the joint venture name and signed by a 35 
member of the joint venture. A copy of the joint venture agreement shall be submitted 36 
with the Bid Form if any UDBE requirements are to be satisfied through such an 37 
agreement. 38 
 39 
The fourth paragraph is revised to read:   40 
(October 18, 2013 Tacoma GSP) 41 
 42 
The bidder shall submit the following completed forms: 43 

City of Tacoma – Equity in Contracting Utilization Form 44 
 45 
1-02.7 Bid Deposit 46 
(March 1, 2021 Tacoma GSP) 47 
Delete this section and replace it with the following: 48 
A deposit of at least 5 percent of the total Bid shall accompany each Bid. This deposit 49 
may be cash, certified check, cashier’s check, or a proposal bond (Surety bond). Any 50 
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proposal bond shall be on the Contracting Agency’s form and shall be signed by the 1 
Bidder and the Surety. A proposal bond shall not be conditioned in any way to modify 2 
the minimum 5 percent required. The Surety shall: (1) be registered with the Washington 3 
State Insurance Commissioner, and (2) appear on the current Authorized Insurance List 4 
in the State of Washington published by the Office of the Insurance Commissioner.  5 
 6 
The failure to furnish a Bid deposit of a minimum of 5 percent shall make the Bid 7 
nonresponsive and shall cause the Bid to be rejected by the Contracting Agency. 8 
 9 
If submitting your bid electronically, a scanned version of the original bid bond or 10 
cashier’s check shall accompany your electronic bid submittal. The original bid bond or 11 
cashier’s check shall be sent to the Contracting Agency and received by the Contracting 12 
Agency within 7 calendar days of the bid opening or the bidder may be deemed non-13 
responsive. 14 
 15 
Original bid bonds or cashier’s check will be delivered to:  16 
 17 
City of Tacoma Procurement & Payables Division 18 
Tacoma Public Utilities 19 
3628 S 35th St 20 
Tacoma, WA 98409 21 
 22 
If so stated in the Contract Provisions, cash will not be accepted for a bid deposit. 23 
 24 
1-02.9 Delivery of Proposal 25 
(April 1, 2018 Tacoma GSP)  26 
Delete this section and replace it with the following: 27 
 28 
Each Proposal shall be submitted in a sealed envelope, with the Project Name and 29 
Project Number as stated in the Call for Bids clearly marked on the outside of the 30 
envelope, or as otherwise required in the Bid Documents, to ensure proper handling and 31 
delivery. 32 
 33 
Electronic Proposals shall be submitted to the City via email to 34 
sendbid@cityoftacoma.org, with the Project Name as stated in the Call for Bids noted on 35 
the subject line of the email, or as otherwise required in the Bid Documents, to ensure 36 
proper handling and delivery. All electronic documents shall be in PDF format. 37 
 38 
The Bidder shall submit to the Contracting Agency a signed “Certification of Compliance 39 
with Wage Payment Statutes” document where the Bidder under penalty of perjury 40 
verifies that the Bidder is in compliance with responsible bidder criteria in RCW 41 
39.04.350 subsection (1) (g), as required per Section 1-02.14.  The “Certification of 42 
Compliance with Wage Payment Statutes” document shall be received with the Bid 43 
Proposal.   44 
 45 
1-02.10 Withdrawing, Revising, or Supplementing Proposal  46 
(March 1, 2021 Tacoma GSP) 47 
Delete this section and replace it with the following:  48 
 49 

mailto:sendbid@cityoftacoma.org
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After submitting a Bid Proposal to the Contracting Agency, the Bidder may withdraw, 1 
revise, or supplement it if:  2 

1. The Bidder submits a written request signed by an authorized person and emails 3 
it to sendbid@cityoftacoma.org, and  4 

2. The Contracting Agency receives the request before the time set for receipt of 5 
Proposals, and 6 

3. The revised or supplemented Bid Proposal (if any) is received by the Contracting 7 
Agency before the time set for receipt of Bid Proposals. 8 

The Bidder’s written request to revise or supplement a Bid Proposal must be 9 
accompanied by the revised or supplemented package in its entirety. If the Bidder does 10 
not submit a revised or supplemented package, then its bid shall be considered 11 
withdrawn. Late revised or supplemented Bid Proposals or late withdrawal requests will 12 
be date recorded by the Contracting Agency and returned unopened.   13 
 14 
1-02.12 Public Opening of Proposals 15 
(March 1, 2021 Tacoma GSP) 16 

Proposals will be opened and publicly read via webcast at the time indicated in the call 17 
for Bids unless the Bid opening has been delayed or canceled.   18 
 19 
This public bid opening will be held via webinar. Please use the link below or on the 20 
Request for Bids page to join the webinar: 21 
 22 
https://us06web.zoom.us/j/88402680573?pwd=eThSaXZxNER0TWRhUGx6U0F2cURM23 
Zz09  24 
 25 
Preliminary and final bid results are posted at www.TacomaPurchasing.org. 26 
 27 
1-02.13 Irregular Proposals  28 
(October 18, 2013 Tacoma GSP) 29 
Delete this section and replace it with the following: 30 
 31 

1. A proposal will be considered irregular and will be rejected if: 32 
a. The Bidder is not prequalified when so required;  33 
b. The authorized proposal form furnished by the Contracting Agency is not 34 

used or is altered; 35 
c. The completed proposal form contains any unauthorized additions, 36 

deletions, alternate Bids, or conditions; 37 
d. The Bidder adds provisions reserving the right to reject or accept the award, 38 

or enter into the Contract; 39 
e. A price per unit cannot be determined from the Bid Proposal;  40 
f. The Proposal form is not properly executed; 41 
g. The Bidder fails to submit or properly complete a Subcontractor list, if 42 

applicable, as required in Section 1-02.6; 43 
h. The bidder fails to submit or properly complete the EIC forms as required in 44 

Section 1-02.6; 45 
i. The Bid Proposal does not constitute a definite and unqualified offer to meet 46 

the material terms of the Bid invitation; or 47 
j. More than one proposal is submitted for the same project from a Bidder 48 

under the same or different names. 49 

mailto:bids@cityoftacoma.org
https://us06web.zoom.us/j/88402680573?pwd=eThSaXZxNER0TWRhUGx6U0F2cURMZz09
https://us06web.zoom.us/j/88402680573?pwd=eThSaXZxNER0TWRhUGx6U0F2cURMZz09
http://www.tacomapurchasing.org/
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2. A Proposal may be considered irregular and may be reject if: 1 
a. The Proposal does not include a unit price for every Bid item; 2 
b. Any of the unit prices are excessively unbalanced (either above or below the          3 

amount of a reasonable Bid) to the potential detriment of the Contracting 4 
Agency; 5 

c. Receipt of Addenda is not acknowledged; 6 
d. A member of a joint venture or partnership and the joint venture or   7 

partnership submit Proposals for the same project (in such an instance, both 8 
Bids may be rejected); or 9 

e. If Proposal form entries are not made in ink. 10 
 11 
1-02.14 Disqualification of Bidders  12 
(October 18, 2013 Tacoma GSP) 13 
Delete this section and replace it with the following: 14 
 15 
A Bidder will be deemed not responsible if: 16 

1. the Bidder does not meet the mandatory bidder responsibility criteria in RCW 17 
39.04.350(1), as amended; or 18 

2. evidence of collusion exists with any other Bidder or potential Bidder. 19 
Participants in collusion will be restricted from submitting further bids; or 20 

3. the Bidder, in the opinion of the Contracting Agency, is not qualified for the 21 
work or to the full extent of the bid, or to the extent that the bid exceeds the 22 
authorized prequalification amount as may have been determined by a 23 
prequalification of the Bidder; or 24 

4. an unsatisfactory performance record exists based on past or current 25 
Contracting Agency work or for work done for others, as judged from the 26 
standpoint of conduct of the work; workmanship; or progress; affirmative 27 
action; equal employment opportunity practices; termination for cause; or 28 
Disadvantaged Business Enterprise, Minority Business Enterprise, or 29 
Women’s Business Enterprise utilization; or 30 

5. there is uncompleted work (Contracting Agency or otherwise) which in the 31 
opinion of the Contracting Agency might hinder or prevent the prompt 32 
completion of the work bid upon; or 33 

6. the Bidder failed to settle bills for labor or materials on past or current 34 
contracts, unless there are extenuating circumstances acceptable to the 35 
Contracting Agency; or 36 

7. the Bidder has failed to complete a written public contract or has been 37 
convicted of a crime arising from a previous public contract, unless there are 38 
extenuating circumstances acceptable to the Contracting Agency; or 39 

8. the Bidder is unable, financially or otherwise, to perform the work, in the 40 
opinion of the Contracting Agency; or 41 

9. there are any other reasons deemed proper by the Contracting Agency; or 42 
10. the Bidder fails to meet the Project-specific supplemental bidder responsibility 43 

criteria listed in the Special Notice to Bidders; or 44 
11. The bidder fails to meet the EIC requirements as described in Section 1-02.6. 45 

 46 
As evidence that the Bidder meets the bidder responsibility criteria above, the apparent 47 
two lowest Bidders must submit to the Contracting Agency within 24 hours of the bid 48 
submittal deadline, documentation (sufficient in the sole judgment of the Contracting 49 
Agency) demonstrating compliance with all applicable responsibility criteria, including all 50 
documentation specifically listed in the supplemental criteria.  The Contracting Agency 51 
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reserves the right to request such documentation from other Bidders as well, and to 1 
request further documentation as needed to assess bidder responsibility. 2 
 3 
The basis for evaluation of Bidder compliance with these supplemental criteria shall be 4 
any documents or facts obtained by Contracting Agency (whether from the Bidder or 5 
third parties) which any reasonable owner would rely on for determining such 6 
compliance, including but not limited to:  (i) financial, historical, or operational data from 7 
the Bidder; (ii) information obtained directly by the Contracting Agency from owners for 8 
whom the Bidder has worked, or other public agencies or private enterprises; and (iii) 9 
any additional information obtained by the Contracting Agency which is believed to be 10 
relevant to the matter. 11 
 12 
If the Contracting Agency determines the Bidder does not meet the bidder responsibility 13 
criteria above and is therefore not a responsible Bidder, the Contracting Agency shall 14 
notify the Bidder in writing, with the reasons for its determination.  If the Bidder disagrees 15 
with this determination, it may appeal the determination within 24 hours of receipt of the 16 
Contracting Agency’s determination by presenting its appeal to the Contracting Agency.  17 
The Contracting Agency will consider the appeal before issuing its final determination.  If 18 
the final determination affirms that the Bidder is not responsible, the Contracting Agency 19 
will not execute a contract with any other Bidder until at least two business days after the 20 
Bidder determined to be not responsible has received the final determination. 21 
 22 
1-02.15 Pre Award Information 23 
(August 14, 2013 APWA GSP) 24 
 25 
Revise this section to read: 26 
 27 
Before awarding any contract, the Contracting Agency may require one or more of these 28 
items or actions of the apparent lowest responsible bidder: 29 

1. A complete statement of the origin, composition, and manufacture of any or all 30 
materials to be used, 31 

2. Samples of these materials for quality and fitness tests, 32 

3. A progress schedule (in a form the Contracting Agency requires) showing the 33 
order of and time required for the various phases of the work,  34 

4. A breakdown of costs assigned to any bid item,  35 

5. Attendance at a conference with the Engineer or representatives of the Engineer,  36 

6. Obtain, and furnish a copy of, a business license to do business in the city or 37 
county where the work is located. 38 

7. Any other information or action taken that is deemed necessary to ensure that 39 
the bidder is the lowest responsible bidder. 40 

 41 
 42 

END OF SECTION  43 
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1-03 AWARD AND EXECUTION OF CONTRACT 1 
 2 
1-03.1 Consideration of Bids  3 
(January 23, 2006 APWA GSP) 4 
Revise the first paragraph to read: 5 
 6 
After opening and reading proposals, the Contracting Agency will check them for 7 
correctness of extensions of the prices per unit and the total price.  If a discrepancy 8 
exists between the price per unit and the extended amount of any bid item, the price per 9 
unit will control.  If a minimum bid amount has been established for any item and the 10 
bidder’s unit or lump sum price is less than the minimum specified amount, the 11 
Contracting Agency will unilaterally revise the unit or lump sum price, to the minimum 12 
specified amount and recalculate the extension.  The total of extensions, corrected 13 
where necessary, including sales taxes where applicable and such additives and/or 14 
alternates as selected by the Contracting Agency, will be used by the Contracting 15 
Agency for award purposes and to fix the Awarded Contract Price amount and the 16 
amount of the contract bond. 17 
 18 
1-03.2 Award of Contract  19 
(March 27, 2003 Tacoma GSP) 20 
 21 
All references to 45 calendar days shall be revised to read 60 calendar days. 22 
 23 
1-03.3 Execution of Contract 24 
(January 19, 2022 APWA GSP) 25 
Revise this section to read: 26 
 27 
Within 3 calendar days of Award date (not including Saturdays, Sundays and Holidays), 28 
the successful Bidder shall provide the information necessary to execute the Contract to 29 
the Contracting Agency.  The Bidder shall send the contact information, including the full 30 
name, email address, and phone number, for the authorized signer and bonding agent to 31 
the Contracting Agency. 32 
 33 
Copies of the Contract Provisions, including the unsigned Form of Contract, will be 34 
available for signature by the successful bidder on the first business day following 35 
award. The number of copies to be executed by the Contractor will be determined by the 36 
Contracting Agency. 37 
 38 
Within 10 calendar days after the award date, the successful bidder shall return the 39 
signed Contracting Agency-prepared contract, an insurance certification as required by 40 
Section 1-07.18, a satisfactory bond as required by law and Section 1-03.4. the Transfer 41 
of Coverage form for the Construction Stormwater General Permit with sections I, III, 42 
and VIII completed when provided.  Before execution of the contract by the Contracting 43 
Agency, the successful bidder shall provide any pre-award information the Contracting 44 
Agency may require under Section 1-02.15. 45 
 46 
Until the Contracting Agency executes a contract, no proposal shall bind the Contracting 47 
Agency nor shall any work begin within the project limits or within Contracting Agency-48 
furnished sites. The Contractor shall bear all risks for any work begun outside such 49 
areas and for any materials ordered before the contract is executed by the Contracting 50 
Agency. 51 
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 1 
If the bidder experiences circumstances beyond their control that prevents return of the 2 
contract documents within the calendar days after the award date stated above, the 3 
Contracting Agency may grant up to a maximum of 10 additional calendar days for 4 
return of the documents, provided the Contracting Agency deems the circumstances 5 
warrant it. 6 
 7 
1-03.4 Contract Bond  8 
(July 23, 2015  APWA GSP)  9 
Delete the first paragraph and replace it with the following: 10 
 11 
The successful bidder shall provide executed payment and performance bond(s) for the 12 
full contract amount.  The bond may be a combined payment and performance bond; or 13 
be separate payment and performance bonds.  In the case of separate payment and 14 
performance bonds, each shall be for the full contract amount.  The bond(s) shall: 15 

1. Be on Contracting Agency-furnished form(s); 16 

2. Be signed by an approved surety (or sureties) that: 17 

a. Is registered with the Washington State Insurance Commissioner, and 18 

b. Appears on the current Authorized Insurance List in the State of Washington 19 
published by the Office of the Insurance Commissioner, 20 

3. Guarantee that the Contractor will perform and comply with all obligations, duties, 21 
and conditions under the Contract, including but not limited to the duty and 22 
obligation to indemnify, defend, and protect the Contracting Agency against all 23 
losses and claims related directly or indirectly from any failure: 24 

a. Of the Contractor (or any of the employees, subcontractors, or lower tier 25 
subcontractors of the Contractor) to faithfully perform and comply with all 26 
contract obligations, conditions, and duties, or 27 

b. Of the Contractor (or the subcontractors or lower tier subcontractors of the 28 
Contractor) to pay all laborers, mechanics, subcontractors, lower tier 29 
subcontractors, material person, or any other person who provides supplies 30 
or provisions for carrying out the work; 31 

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on 32 
the project under titles 50, 51, and 82 RCW; and 33 

5. Be accompanied by a power of attorney for the Surety’s officer empowered to 34 
sign the bond; and 35 

6. Be signed by an officer of the Contractor empowered to sign official statements 36 
(sole proprietor or partner). If the Contractor is a corporation, the bond(s) must be 37 
signed by the president or vice president, unless accompanied by written proof of 38 
the authority of the individual signing the bond(s) to bind the corporation (i.e., 39 
corporate resolution, power of attorney, or a letter to such effect signed by the 40 
president or vice president). 41 

 42 
1-03.5 Failure to Execute Contract  43 
(April 15, 2020 Tacoma GSP) 44 
The first sentence is revised to read: 45 
 46 
Failure to return the insurance certification and bond with the signed contract as required 47 
in Section 1-03.3, or failure to provide Equity In Contracting (EIC) information if required 48 
in the contract, or failure or refusal to sign the Contract, or failure to register as a 49 
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contractor in the state of Washington shall result in forfeiture of the bid bond or deposit 1 
of this Bidder 2 
 3 
 4 

END OF SECTION  5 
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1-04 SCOPE OF THE WORK 1 
 2 
1-04.2  Coordination of Contract Documents, Plans, Special Provisions, 3 
Specifications, and Addenda  4 
(March 13, 2012  APWA GSP) 5 
Revise the second paragraph to read: 6 
 7 
Any inconsistency in the parts of the contract shall be resolved by following this order of 8 
precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth): 9 

1. Addenda, 10 

2. Proposal Form, 11 

3. Special Provisions, 12 

4. Contract Plans, 13 

5. Amendments to the Standard Specifications, 14 

6. Standard Specifications, 15 

7. Contracting Agency’s Standard Plans or Details (if any), and 16 

8. WSDOT Standard Plans for Road, Bridge, and Municipal Construction. 17 
 18 
1-04.4 Changes 19 
(January 19, 2022  APWA GSP) 20 
The first two sentences of the last paragraph of Section 1-04.4 are deleted. 21 
 22 
1-04.6 Variation in Estimated Quantities 23 
(December 30, 2022  APWA GSP, Option A 24 
Revise the first paragraph to read: 25 
 26 
Payment to the Contractor will be made only for the actual quantities of Work performed 27 
and accepted in conformance with the Contract. When the accepted quantity of Work 28 
performed under a unit item varies from the original Proposal quantity, payment will be at 29 
the unit Contract price for all Work unless the total accepted quantity of the Contract 30 
item, adjusted to exclude added or deleted amounts included in change orders accepted 31 
by both parties, increases or decreases by more than 25 percent from the original 32 
Proposal quantity, and if the total extended bid price for that item at time of award is 33 
equal to or greater than 25 percent of the total contract price at time of award. In that 34 
case, payment for contract work may be adjusted as described herein. 35 
 36 
 37 

END OF SECTION  38 
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1-05 CONTROL OF WORK  1 
 2 
1-05.3 Plans and Working Drawings  3 
(January 6, 2015 Tacoma GSP) 4 
This section is deleted in its entirety and replaced with the following: 5 
 6 
1-05.3 Submittals 7 
 8 
The Contractor shall not install materials or equipment, which requires submittals, until 9 
reviewed by the Contracting Agency.  Late submissions by the Contractor shall not be 10 
cause for time extension. 11 
     12 
Submittals shall be made per Bid Item, rather than per material.  The Contractor 13 
shall be responsible for ensuring that each submittal includes cut sheets and/or 14 
other information for all pertinent materials necessary to complete the work for 15 
each Bid Item.  It is understood that producing submittals for each Bid Item may 16 
require multiple submittals of common materials that are associated with more 17 
than one Bid Item.  The Contractor shall also be responsible for producing 18 
submittals that may only be associated with a Specification Section, not a 19 
particular Bid Item.    20 
 21 
The Contractor shall submit electronic copies of each submittal required by the Contract 22 
Documents through the Contracting Agency’s web based project management software, 23 
e-Builder® (see Section 1-05.19), unless otherwise required in these Special Provisions.  24 
This includes, but is not limited to: 25 

• Shop Drawings/Plans 26 
• Product Data 27 
• Samples 28 
• Reports 29 
• Material Submittals (Ref. 1-06) 30 
• Progress Schedules (Ref. 1-08.3) 31 
• Guarantees/Warranties (Ref. 1-05.10) 32 

 33 
Physical samples shall be delivered with a hardcopy transmittal of the e-Builder® 34 
submittal. 35 
 36 
The Engineer will return reviewed submittals through the e-Builder® web based project 37 
management software for the Contractor’s use. 38 
 39 
1-05.3(1) Submittal Schedule 40 
 41 
In conformance with section 1-08.3, the progress schedule shall be submitted and 42 
reviewed prior to commencing any work.  No delay claim shall be entertained for 43 
Contractor’s failure to comply. 44 
 45 
No claim will be allowed for damages or extension of time resulting from rejection of a 46 
submittal or the requirement of resubmittals as outlined by this section. 47 
 48 
The Engineer’s review will be completed as quickly as possible, but may require up to 49 
ten (10) working days from the date the submittals or resubmittals are received until they 50 
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are sent to the Contractor.  If more than ten (10) working days are required for the 1 
Engineer’s review of any individual submittal or resubmittal, an extension of time will be 2 
considered in accordance with Section 1-08.8. 3 
 4 
1-05.3(2) Submittal Procedures 5 
 6 
Contractor submittals shall be in accordance with the following: 7 
 8 
The Contractor shall thoroughly review each submittal for dimensions, quantities, and 9 
details of the material or item shown.  The Contractor shall review each submittal and 10 
note any errors, omissions, or deviations with the Contract Documents.  The Contractor 11 
shall accept full responsibility for the completeness of each submittal. 12 
 13 
Each submittal shall have a unique number assigned to it (via e-Builder®).  On each 14 
page, indicate the page number, and total number of pages in each submittal. 15 
 16 
Each submittal shall indicate the following: 17 

1. The intended use of the item in the work;   18 
2. Clearly indicate only applicable items on any catalog cut sheets; 19 
3. The current revision, issue number, and data shall be indicated on all 20 

drawings and other descriptive data. 21 
4. Description of Submittal. 22 
5. Related Specification Section and/or plan sheet. 23 
6. Each material submittal shall clearly indicate the name and address of all 24 

suppliers, processors, distributors, and/or producers from which the 25 
Contractor directly purchased each material. 26 

 27 
When submitting product data, the Contractor shall modify drawings to delete any 28 
information not applicable to the project and add information that is applicable to the 29 
project.  The Contractor shall mark copies of printed material to clearly identify the 30 
pertinent materials, products or models. 31 
 32 
Samples submitted shall be of sufficient size and quantity to clearly illustrate functional 33 
characteristics of product or material and full range of colors available.  Field samples 34 
and mock-ups, where required, shall be erected at the project site where directed by the 35 
Engineer. 36 
 37 
The Contractor shall notify the Engineer, in writing at time of submission, of deviations in 38 
submittals from requirements of the contract documents. 39 
 40 
The City shall not be responsible for delays in reviewing submittals not submitted in 41 
accordance with these specifications. 42 
 43 
1-05.3(3) Engineer’s Review of Submittals 44 
 45 
The Engineer’s review of drawings and data submitted by the Contractor will cover only 46 
general conformity with the Contract drawings and specifications.  The Engineer’s review 47 
of submittals shall not relieve the Contractor from responsibility for errors, omissions, 48 
deviations, or responsibility for compliance with the Contract documents.    49 
 50 
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Review of a separate item does not constitute review of an assembly in which the item 1 
functions. 2 
 3 
When the submittal or resubmittal is marked “REVIEWED” no further correspondence is 4 
required.  When the submittal is marked “REVIEWED WITH COMMENTS” the 5 
Contractor shall comply with any comments on the return submittal. 6 
 7 
1-05.3(4) Resubmittals 8 
 9 
When a submittal is marked “REVISE AND RESUBMIT” or “REJECTED,” the Contractor 10 
shall make the corrections as noted and instructed by the Engineer and resubmit via e-11 
Builder®.  The Contractor shall not install material or equipment that has received a 12 
review status of “REVISE AND RESUBMIT” or REJECTED”.  13 
 14 
When corrected copies are resubmitted, the Contractor shall in writing direct specific 15 
attention to all revisions and shall list separately any revision made other than those 16 
called for by the Engineer on previous submittals.  e-Builder® will assign the resubmittal 17 
number of the original submittal followed by a revision number (1, 2, etc.) to indicate the 18 
sequence of the resubmittal. 19 
 20 
Each submittal shall have a unique number assigned to it (via e-Builder®).   21 
 22 
The Contractor shall revise returned submittals as required and resubmit until final 23 
review is obtained.  Any associated progress delay due to the Contractor’s need to 24 
revise and resubmit is the Contractor’s sole responsibility. 25 
 26 
The Contractor shall verify that all exceptions previously noted by the Engineer have 27 
been accounted for. 28 
 29 
1-05.3(5) Submittal Requirements by Section 30 
 31 
The following is a general summary of submittal requirements.  This summary is not 32 
inclusive of all submittal requirements and does not relieve the Contractor of their 33 
responsibility to provide submittals as noted in subsequent sections of the specifications.  34 
The Contractor shall review each bid item and individual section in the applicable 35 
provisions or specifications, as noted below, for specific requirements. 36 
 37 
Section Description 

1-05.3(6) Project Red Line Drawings 

1-06.1 Proposed Material Sources 

1-07.15(1) Spill Prevention, Control and Countermeasures (SPCC) Plan 

1-07.16(1) Property Owner Notification 

1-08.3(2) Progress Schedule 

1-09.6 Equipment Rental Rates and Equipment Watch Sheets 

1-09.9 Schedule Of Values 

1-10.2 Temporary Traffic Control Plan 

2-01 Tree Protection Fencing 

2-07.3(1) Hydrant Permit 

2-09.3(4) Shoring Type 2 Working Drawings for Depths between 4 and 
20 feet 
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4-04 Crushed Surfacing Top Course 

4-04 Crushed Surfacing Base Course 

5-04 Asphalt Mix Design Certification 

5-05 Concrete Mix Design 

7-05 Manholes 

7-05 Castings 

7-05 Kor-N-Seal Connector 

7-05 Catch Basins 

7-08.3(1)C Pipe Bedding 

7-08.3(3) Trench Backfill 

7-08.3(5) Temporary Sanitary Sewer Bypass Plan 

7-17 Pipe materials 

7-18 Inserta-Tees 

8-01.3(1) NPDES Construction Stormwater General Permit 

8-01.3(1)A Stormwater Pollution Prevention Plan (SWPPP) 

8-01 Erosion/Sediment Control Items 

8-02 Roadside Work Plan 

8-02 Plant Establishment Plan 

8-02 Topsoil 

8-02 Vegetation and Restoration Items 

8-21 Permanent Signing Materials  

8-22 Pavement Marking Materials 

 1 
1-05.3(6) Project Red Line Drawings 2 
 3 
The Contractor shall submit Project Red Line Drawings in accordance with the following. 4 
 5 
Red line drawings refer to those documents maintained and annotated by the Contractor 6 
during construction and is defined as, a neatly and legibly marked set of Contract 7 
drawings showing any changes made to the original details of work. 8 
 9 
The Contractor shall maintain drawings in good condition; protect from deterioration and 10 
keep in a clean, dry, and secure location.  The Project Red Line Drawings shall not be 11 
used for construction purposes. 12 
 13 
The Contractor shall provide to the City, access to Project Red Line Drawings at all 14 
times during normal working hours. 15 
 16 
Red line drawings shall be updated on a continuous basis.  The Contractor shall bring 17 
the up-to-date drawings to a monthly “red line review” meeting where the Engineer will 18 
verify the maintenance of the Project Red Line Drawings as part of the condition 19 
precedent to approving the monthly progress payment disbursement process.  Monthly 20 
progress payments to the Contractor may not be processed, if red line information for 21 
the involved work to date has not been accurately recorded on the Project Red Line 22 
Drawings. 23 
 24 
At the completion of the construction work, prior to pre-final payment, all Project Red 25 
Line Drawings shall be submitted to the Engineer. 26 
 27 
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A. Project Red Line Drawings: 1 
 2 

Do not permanently conceal any work until required information has been recorded.  3 
Mark drawings to show the actual installation where the installation varies from the 4 
work as originally shown on the Contract drawings or indicated in the Contract 5 
specifications.  Give particular attention to information on concealed elements that 6 
would be difficult to measure and record at a later date.   7 

 8 
1. Changes and information shall be clearly drawn, described and shown 9 

technically correct. 10 
2. Mark drawings with red erasable pencil. 11 
3. Record data as soon as possible after obtaining it. 12 
4. Mark any new information. 13 
5. Keep accurate measurements of horizontal and vertical locations of 14 

underground services and utilities.   15 
6. Mark any changes made where installation varies from that shown originally, 16 

such as, in materials, equipments, locations, alignments, elevations, and any 17 
other dimensions of the work.  18 

7. For any work not demolished, abated, or salvaged, cross out and 19 
appropriately annotate “Not Complete”. 20 

8. Indicate revisions to drawings with a “cloud” drawn around the revision and 21 
note date the revision(s) was made. 22 

9. Note Request For Change (RFC), Request For Information (RFI), and similar 23 
identification, where applicable. 24 

 25 
B. Format: 26 

 27 
Identify and date each print; include the designation “PROJECT RED LINE 28 
DRAWINGS” in a prominent location. 29 

 30 
1. Prints:  Organize Red Line Drawings into manageable sets.  Include 31 

identification on cover sheets. 32 
2. Identify cover sheets as follows: 33 

• Specification No. 34 
• Project Name 35 
• Date 36 
• “PROJECT RED LINE DRAWINGS” 37 
• Name of Engineer 38 
• Name of Contractor 39 

3. Electronic Copies:  Scan full-size (dimension size: 22x34) Project Red Line 40 
Drawings and submit, on a CD-R, in pdf format. 41 

 42 
The lump sum Contract price for “Project Red Line Drawings” shall be full pay for all 43 
costs associated with, including but not limited to, documenting, revising, updating, 44 
maintaining, and submitting red line drawings at the completion of construction work. 45 
 46 
1-05.3(8) Clarifications 47 
 48 
Clarifications of the Contract intent shall be submitted via a Request for Information 49 
(RFI) using e-Builder® as described in Section 1-05.19 of the Special Provisions.  The 50 
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Contractor shall provide a clear and concise clarification question, specific project 1 
document reference such as plan detail number or specification number, proposed 2 
solution to the clarification question, and provide any supporting documentation 3 
necessary to understand the clarification question. 4 
 5 
Request for Information responses provided by the Contracting Agency shall be 6 
incorporated into the Project Red-Line Drawings, if resulting in a change to the Contract 7 
Plans. 8 
 9 
Request for Information responses provided by the Contracting Agency shall not be 10 
construed to be a change to the Contract Documents. 11 
 12 
1-05.4 Conformity With and Deviations from Plans and Stakes  13 
Add the following two new sub-sections: 14 
 15 
1-05.4(1) Roadway and Utility Surveys  16 
 17 
Supplement this section with the following: 18 
1-05.4 Conformity with Deviations from Plans and Stakes - Roadway and Utility 19 
Surveys  20 
(July 23, 2015 APWA GSP, Option 1) 21 
 22 
The Engineer shall furnish to the Contractor one time only all principal lines, grades, and 23 
measurements the Engineer deems necessary for completion of the work.  These shall 24 
generally consist of one initial set of: 25 

1. Slope stakes for establishing grading; 26 
2. Curb grade stakes; 27 
3. Centerline finish grade stakes for pavement sections wider than 25 feet; and 28 
4. Offset points to establish line and grade for underground utilities such as water, 29 

sewers, and storm drains. 30 
 31 
On alley construction projects with minor grade changes, the Engineer shall provide only 32 
offset hubs on one side of the alley to establish the alignment and grade. 33 
 34 
1-05.7 Removal of Defective and Unauthorized Work  35 
(October 1, 2005 APWA GSP) 36 
Supplement this section with the following: 37 
 38 
If the Contractor fails to remedy defective or unauthorized work within the time specified 39 
in a written notice from the Engineer, or fails to perform any part of the work required by 40 
the Contract Documents, the Engineer may correct and remedy such work as may be 41 
identified in the written notice, with Contracting Agency forces or by such other means 42 
as the Contracting Agency may deem necessary. 43 
 44 
If the Contractor fails to comply with a written order to remedy what the Engineer 45 
determines to be an emergency situation, the Engineer may have the defective and 46 
unauthorized work corrected immediately, have the rejected work removed and 47 
replaced, or have work the Contractor refuses to perform completed by using 48 
Contracting Agency or other forces. An emergency situation is any situation when, in the 49 
opinion of the Engineer, a delay in its remedy could be potentially unsafe, or might cause 50 
serious risk of loss or damage to the public. 51 
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 1 
Direct or indirect costs incurred by the Contracting Agency attributable to correcting and 2 
remedying defective or unauthorized work, or work the Contractor failed or refused to 3 
perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from 4 
monies due, or to become due, the Contractor. Such direct and indirect costs shall 5 
include in particular, but without limitation, compensation for additional professional 6 
services required, and costs for repair and replacement of work of others destroyed or 7 
damaged by correction, removal, or replacement of the Contractor’s unauthorized work. 8 
 9 
No adjustment in Contract time or compensation will be allowed because of the delay in 10 
the performance of the work attributable to the exercise of the Contracting Agency’s 11 
rights provided by this Section. 12 
 13 
The rights exercised under the provisions of this section shall not diminish the 14 
Contracting Agency’s right to pursue any other avenue for additional remedy or 15 
damages with respect to the Contractor’s failure to perform the work as required. 16 
 17 
1-05.11 Final Inspection  18 
Delete this section and replace it with the following: 19 
 20 
1-05.11 Final Inspections and Operational Testing  21 
(October 1, 2005 APWA GSP) 22 
 23 
1-05.11(1) Substantial Completion Date  24 
 25 
When the Contractor considers the work to be substantially complete, the Contractor 26 
shall so notify the Engineer and request the Engineer establish the Substantial 27 
Completion Date. The Contractor’s request shall list the specific items of work that 28 
remain to be completed in order to reach physical completion. The Engineer will 29 
schedule an inspection of the work with the Contractor to determine the status of 30 
completion. The Engineer may also establish the Substantial Completion Date 31 
unilaterally. 32 
 33 
If, after this inspection, the Engineer concurs with the Contractor that the work is 34 
substantially complete and ready for its intended use, the Engineer, by written notice to 35 
the Contractor, will set the Substantial Completion Date. If, after this inspection the 36 
Engineer does not consider the work substantially complete and ready for its intended 37 
use, the Engineer will, by written notice, so notify the Contractor giving the reasons 38 
therefore. 39 
 40 
Upon receipt of written notice concurring in or denying substantial completion, whichever 41 
is applicable, the Contractor shall pursue vigorously, diligently and without unauthorized 42 
interruption, the work necessary to reach Substantial and Physical Completion. The 43 
Contractor shall provide the Engineer with a revised schedule indicating when the 44 
Contractor expects to reach substantial and physical completion of the work. 45 
 46 
The above process shall be repeated until the Engineer establishes the Substantial 47 
Completion Date and the Contractor considers the work physically complete and ready 48 
for final inspection. 49 
 50 
 51 
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1-05.11(2) Final Inspection and Physical Completion Date  1 
 2 
When the Contractor considers the work physically complete and ready for final 3 
inspection, the Contractor by written notice, shall request the Engineer to schedule a 4 
final inspection. The Engineer will set a date for final inspection. The Engineer and the 5 
Contractor will then make a final inspection and the Engineer will notify the Contractor in 6 
writing of all particulars in which the final inspection reveals the work incomplete or 7 
unacceptable. The Contractor shall immediately take such corrective measures as are 8 
necessary to remedy the listed deficiencies. Corrective work shall be pursued vigorously, 9 
diligently, and without interruption until physical completion of the listed deficiencies. 10 
This process will continue until the Engineer is satisfied the listed deficiencies have been 11 
corrected. 12 
 13 
If action to correct the listed deficiencies is not initiated within 7 days after receipt of the 14 
written notice listing the deficiencies, the Engineer may, upon written notice to the 15 
Contractor, take whatever steps are necessary to correct those deficiencies pursuant to 16 
Section 1-05.7. 17 
The Contractor will not be allowed an extension of contract time because of a delay in 18 
the performance of the work attributable to the exercise of the Engineer’s right 19 
hereunder. 20 
 21 
Upon correction of all deficiencies, the Engineer will notify the Contractor and the 22 
Contracting Agency, in writing, of the date upon which the work was considered 23 
physically complete. That date shall constitute the Physical Completion Date of the 24 
Contract, but shall not imply acceptance of the work or that all the obligations of the 25 
Contractor under the contract have been fulfilled. 26 
 27 
1-05.11(3) Operational Testing  28 
 29 
It is the intent of the Contracting Agency to have at the Physical Completion Date a 30 
complete and operable system. Therefore when the work involves the installation of 31 
machinery or other mechanical equipment; street lighting, electrical distribution or signal 32 
systems; irrigation systems; buildings; or other similar work it may be desirable for the 33 
Engineer to have the Contractor operate and test the work for a period of time after final 34 
inspection but prior to the physical completion date. Whenever items of work are listed in 35 
the Contract Provisions for operational testing they shall be fully tested under operating 36 
conditions for the time period specified to ensure their acceptability prior to the Physical 37 
Completion Date. During and following the test period, the Contractor shall correct any 38 
items of workmanship, materials, or equipment which prove faulty, or that are not in first 39 
class operating condition. Equipment, electrical controls, meters, or other devices and 40 
equipment to be tested during this period shall be tested under the observation of the 41 
Engineer, so that the Engineer may determine their suitability for the purpose for which 42 
they were installed. The Physical Completion Date cannot be established until testing 43 
and corrections have been completed to the satisfaction of the Engineer. 44 
 45 
The costs for power, gas, labor, material, supplies, and everything else needed to 46 
successfully complete operational testing, shall be included in the unit Contract prices 47 
related to the system being tested, unless specifically set forth otherwise in the proposal. 48 
 49 
Operational and test periods, when required by the Engineer, shall not affect a 50 
manufacturer’s guaranties or warranties furnished under the terms of the Contract. 51 
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Add the following new section:  1 
 2 

1-05.12(1)  One-Year Guarantee Period  3 
(March 8, 2013 APWA GSP) 4 
 5 
The Contractor shall return to the project and repair or replace all defects in 6 
workmanship and material discovered within one year after Final Acceptance of the 7 
Work.  The Contractor shall start work to remedy any such defects within 7 calendar 8 
days of receiving Contracting Agency’s written notice of a defect, and shall complete 9 
such work within the time stated in the Contracting Agency’s notice.  In case of an 10 
emergency, where damage may result from delay or where loss of services may result, 11 
such corrections may be made by the Contracting Agency’s own forces or another 12 
Contractor, in which case the cost of corrections shall be paid by the Contractor.  In the 13 
event the Contractor does not accomplish corrections within the time specified, the work 14 
will be otherwise accomplished and the cost of same shall be paid by the Contractor. 15 
  16 
When corrections of defects are made, the Contractor shall then be responsible for 17 
correcting all defects in workmanship and materials in the corrected work for one year 18 
after acceptance of the corrections by Contracting Agency.   19 
  20 
This guarantee is supplemental to and does not limit or affect the requirements that the 21 
Contractor’s work comply with the requirements of the Contract or any other legal rights 22 
or remedies of the Contracting Agency.  23 
 24 
1-05.13 Superintendents, Labor and Equipment of Contractor 25 
(August 14, 2013 APWA GSP) 26 
 27 
Delete the sixth and seventh paragraphs of this section. 28 
 29 
1-05.15 Method of Serving Notices 30 
(March 25, 2009 APWA GSP) 31 
Revise the second paragraph to read: 32 
 33 
All correspondence from the Contractor shall be directed to the Project Engineer.  All 34 
correspondence from the Contractor constituting any notification, notice of protest, notice 35 
of dispute, or other correspondence constituting notification required to be furnished 36 
under the Contract, must be in paper format, hand delivered or sent via mail delivery 37 
service to the Project Engineer's office.  Electronic copies such as e-mails or 38 
electronically delivered copies of correspondence will not constitute such notice and will 39 
not comply with the requirements of the Contract. 40 
 41 
Add the following new section: 42 
 43 
1-05.16 Water and Power  44 
(October 1, 2005 APWA GSP) 45 
 46 
The Contractor shall make necessary arrangements, and shall bear the costs for power 47 
and water necessary for the performance of the work, unless the Contract includes 48 
power and water as a pay item. 49 
 50 
 51 
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Add the following new section: 1 
 2 
1-05.19 Project Management Communications  3 
(March 16, 2018 Tacoma GSP) 4 
 5 
1-05.19(1) Summary 6 
 7 
The Contractor shall use the Internet web based project management communications 8 
tool, e-Builder® ASP software, and protocols included in that software during this 9 
project.  The use of project management communications as herein described does not 10 
replace or change any contractual responsibilities of the participants.  11 
 12 
User registration, electronic and computer equipment, and internet connections are the 13 
responsibility of each project participant.   14 
 15 
Nothing in this specification or the subsequent communications supersedes the parties’ 16 
obligations and rights for copyright or document ownership as established by the 17 
Contract Documents.  The use of CAD files, processes, or design information distributed 18 
in this system is intended only for the project specified herein. 19 
 20 
1-05.19(2) Training & Support 21 
 22 
A group training session scheduled by the Contracting Agency will be provided for the 23 
Contractor at a City of Tacoma training facility.  The training session duration is generally 24 
4 hours. The Contractor’s e-Builder® users are required to attend the scheduled training 25 
sessions that they are assigned to.  Requests for specific scheduled classes will be on a 26 
first come first served basis by availability.   27 
 28 
1-05.19(3) Authorized Users 29 
 30 
Access to the web site will be by individuals who are licensed users. 31 
 32 

1. The City will provide the Contractor with up to four licensed user accounts for the 33 
duration of the project.  The sharing of user accounts is prohibited. 34 

2. Additional licensed user accounts may be purchased from e-Builder®. 35 
3. Authorized users will be contacted via e-mail with a temporary user password.  36 

The user shall update the required information at their first log-in and be 37 
responsible for proper password protection. 38 

4. Only entities with a direct Contract with the Contracting Agency will be allowed to 39 
be an authorized user. 40 

 41 
1-05.19(4) Communications 42 
 43 
The use of fax, email and courier communication for this project is discouraged in favor 44 
of using e-Builder® to send messages. Communication functions are as follows: 45 
 46 

1. Document Integrity and Revisions:  Documents, comments, drawings and other 47 
data posted to the system remain a permanent component of the project.  The 48 
originator, time and date are recorded for each document submitted to the 49 
system. Submitting a new document or record with a unique ID, originator, and 50 
time stamp is the method used to make modifications or corrections. 51 
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2. Document Security:  The system provides a method for communication of 1 
documents.  Documents allow security group assignment to respect the 2 
contractual parties’ communication with the exception that the Contracting 3 
Agency Administrative Users have access to everything.  DO NOT POST 4 
PRIVATE OR CONFIDENTIAL ITEMS IN THE DATABASE. 5 

3. Notifications and Distribution:  Document distribution to project members may be 6 
accomplished both within the e-Builder® system and via email depending on 7 
user settings.  Project document distribution to parties outside of the project 8 
communication system may be accomplished by secure email of outgoing 9 
documents and attachments, readable by a standard email client. 10 

4. Except for paper documents which require original signatures and large format 11 
documents (greater than 11 x 17 inches), all other documents shall be submitted 12 
by transmission in electronic form to the e-Builder® web site by licensed users.   13 

a. Large format documents may be transmitted by hardcopy and 14 
electronically via e-Builder® as otherwise agreed, or as otherwise noted 15 
in the specifications. 16 

b. Electronic processes and document types that shall be managed via e-17 
Builder® include, but are not limited to: 18 

i. Request for Information (RFI) 19 
ii. Change Order (CO) 20 
iii. Submittals 21 
iv. Transmittals, including record of documents and materials 22 

delivered in hard copy 23 
v. Meeting Minutes 24 
vi. Application for Payments 25 
vii. Review Comments 26 
viii. Inspector’s Daily Field Reports (IDR) 27 
ix. Construction Photographs 28 
x. Drawings 29 
xi. Supplemental Sketches 30 
xii. Schedules 31 
xiii. Specifications 32 
xiv. Inspection Reports 33 
xv. Survey Requests 34 
xvi. TV Inspection Requests 35 

 36 
1-05.19(5) Record Keeping 37 
 38 

1. The Contracting Agency, their representatives, and the Contractor shall respond 39 
to electronic documents received from e-Builder® and consider them as if 40 
received in paper document form. 41 

2. The Contracting Agency, their representatives, and the Contractor reserve the 42 
right to reply or respond through e-Builder® to documents actually received in 43 
paper document form. 44 

3. The following are examples of paper documents which may require an original 45 
signature: 46 

a. Contract 47 
b. Change Orders 48 
c. Application & Certificates for Payment 49 
d. Force Account and Protested Force Account forms 50 

 51 
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1-05.19(6) Minimum Equipment Requirements  1 
 2 
In addition to other requirements specified in this Section, the Contractor shall be 3 
responsible for providing suitable computers, necessary software and internet access to 4 
utilize e-Builder®.  Furthermore, Microsoft Word, Microsoft Excel, and Adobe Acrobat 5 
Reader (compatible with current versions) are required.  Contact e-Builder® for any 6 
additional equipment requirements and support at the following website: http://www.e-7 
builder.net/services/support. 8 
 9 
No separate payment will be made for the use of e-Builder®, as this will be considered 10 
incidental to the Contract.  All costs incurred to carry out the requirements of utilizing and 11 
maintaining e-Builder®, including but not limited to, labor, training, equipment, and 12 
required software are the sole responsibility of the Contractor.  13 
 14 
 15 

END OF SECTION  16 
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1-06 CONTROL OF MATERIAL  1 
 2 
1-06.1 Approval of Materials Prior To Use  3 
(September 15, 2010 Tacoma GSP) 4 
The first sentence is revised to read: 5 
 6 
All materials and equipment shall be submitted for review in accordance with section 1-7 
05.3 of these special provisions. 8 
 9 
For aggregates, the Contractor shall notify the Engineer of all proposed aggregates. 10 
The Contractor shall use the Aggregate Source Approval (ASA) Database. 11 
 12 
All equipment, materials, and articles incorporated into the permanent Work: 13 
 14 

1. Shall be new, unless the Special Provisions or Standard Specifications permit 15 
otherwise; 16 

 17 
2. Shall meet the requirements of the Contract and be approved by the Engineer; 18 
 19 
3. May be inspected or tested at any time during their preparation and use; and 20 
 21 
4. Shall not be used in the Work if they become unfit after being previously 22 

approved. 23 
 24 
1-06.1(1) Qualified Products List (QPL)  25 
This section is revised in its entirety to read: 26 
 27 
QPL’s are not accepted by the City. 28 
 29 
1-06.1(2) Request for Approval of Material (RAM)  30 
This section is deleted in its entirety. 31 
 32 

 33 
END OF SECTION  34 
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1-07 LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC 1 
 2 
1-07.1 Laws to be Observed  3 
(October 1, 2005 APWA GSP) 4 
Supplement this section with the following: 5 
 6 
In cases of conflict between different safety regulations, the more stringent regulation 7 
shall apply. 8 
 9 
The Washington State Department of Labor and Industries shall be the sole and 10 
paramount administrative agency responsible for the administration of the provisions of 11 
the Washington Industrial Safety and Health Act of 1973 (WISHA). 12 
 13 
The Contractor shall maintain at the project site office, or other well known place at the 14 
project site, all articles necessary for providing first aid to the injured.  The Contractor 15 
shall establish, publish, and make known to all employees, procedures for ensuring 16 
immediate removal to a hospital, or doctor’s care, persons, including employees, who 17 
may have been injured on the project site.  Employees should not be permitted to work 18 
on the project site before the Contractor has established and made known procedures 19 
for removal of injured persons to a hospital or a doctor’s care. 20 
 21 
The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of 22 
the Contractor’s plant, appliances, and methods, and for any damage or injury resulting 23 
from their failure, or improper maintenance, use, or operation.  The Contractor shall be 24 
solely and completely responsible for the conditions of the project site, including safety 25 
for all persons and property in the performance of the work.  This requirement shall 26 
apply continuously, and not be limited to normal working hours.  The required or implied 27 
duty of the Engineer to conduct construction review of the Contractor’s performance 28 
does not, and shall not, be intended to include review and adequacy of the Contractor’s 29 
safety measures in, on, or near the project site. 30 
 31 
1-07.2 State Taxes  32 
(January 6, 2015 TACOMA GSP) 33 
Supplement this section with the following: 34 
 35 
Washington State Department of Revenue Rules 170 and 171 shall apply as shown in 36 
the Proposal and per Section 1-07.2 of the WSDOT and APWA Standard Specifications 37 
for Road, Bridge, and Municipal Construction.  38 
 39 
1-07.2(3) Services  40 
 41 
The Contractor shall not collect retail sales tax from the Contracting Agency on any 42 
contract wholly for professional or other services (as defined in Washington State 43 
Department of Revenue Rules 138 and 244). 44 
 45 
1-07.9 Wages  46 
 47 
1-07.9(5) Required Documents  48 
(March 1, 2004 Tacoma GSP) 49 
The first sentence of the third paragraph is revised to read: 50 
 51 
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Weekly certified payrolls shall be submitted for the Contractor and all lower tier 1 
subcontractors or agents. 2 
 3 
This section is supplemented with the following: 4 
 5 
Where fringe benefits are paid in cash, certified payrolls shall include the fringe benefit 6 
dollar amount paid to each employee for each employee classification. 7 
 8 
Where fringe benefits are paid into approved plans, funds, or programs, the amount of 9 
the fringe benefits shall be identified in the “Benefit Distribution” section of the Certified 10 
Payroll Affirmation form. 11 
 12 
1-07.15 Temporary Water Pollution/Erosion Control  13 
(March 23, 2010 Tacoma GSP) 14 
This section is supplemented with the following: 15 
 16 
Stormwater or dewatering water that has come in contact with concrete rubble, concrete 17 
pours, or cement treated soils shall be maintained to pH 8.5 or less before it is allowed 18 
to enter waters of the State or the City stormwater system.  If pH exceeds 8.5, the 19 
Contractor shall immediately discontinue work and initiate treatment according to the 20 
plan to lower the pH.  Work may resume, with treatment, once the pH of the stormwater 21 
is 8.5 or less or it can be demonstrated that the runoff will not reach surface waters or 22 
the City stormwater system. 23 
 24 
High pH process water shall not be discharged to waters of the State or the City 25 
stormwater system.  Unless specific measures are identified in the Special Provisions, 26 
high pH water may be infiltrated, dispersed in vegetation or compost, or discharged to a 27 
sanitary sewer system.  Disposal shall be in accordance with the City of Tacoma Surface 28 
Water Management Manual or to City wastewater system with proper approval.  Water 29 
being infiltrated or dispersed shall have no chance of discharging directly to waters of 30 
the State or the City stormwater system, including wetlands or conveyances that 31 
indirectly lead to waters of the State.  High pH process water shall be treated to within a 32 
range of 6.5 to 8.5 pH units prior to infiltration to ensure the discharge does not cause a 33 
violation of groundwater quality standards.  If water is discharged to the sanitary sewer, 34 
the Contractor shall provide a copy of permits and requirements for placing the material 35 
into a sanitary sewer system prior to beginning the work.  Process water may be 36 
collected and disposed of by the Contractor off the project site.  The Contractor shall 37 
provide a copy of the permit for an approved waste site for the disposal of the process 38 
water prior to the start of work that generates the process water.  A Special Approved 39 
Discharge permit shall be required for all discharges to the sanitary sewer system.       40 

 41 
1-07.15(1) Spill Prevention, Control and Countermeasures Plan  42 
(February 9, 2011 Tacoma GSP) 43 
This section is revised to read: 44 
 45 
The Contractor shall prepare a project-specific spill prevention, control, and 46 
countermeasures plan (SPCC Plan) that will be used for the duration of the project. The 47 
Contractor shall submit the plan to the Project Engineer no later than the date of the 48 
preconstruction conference. No on-site construction activities may commence until the 49 
Contracting Agency accepts an SPCC Plan for the project. 50 
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 1 
The SPCC Plan shall address all fuels, petroleum products, hazardous materials, and 2 
other materials as defined in Chapter 447 of the WSDOT Environmental Procedures 3 
Manual (M 31-11). Occupational safety and health requirements that may pertain to 4 
SPCC Plan implementation are contained in, but not limited to, WAC 296-824 and WAC 5 
296-843. 6 
 7 
Implementation Requirements 8 
The SPCC Plan shall be updated by the Contractor throughout project construction so 9 
that the written plan reflects actual site conditions and practices. The Contractor shall 10 
update the SPCC Plan at least annually and maintain a copy of the updated SPCC Plan 11 
on the project site. All project employees shall be trained in spill prevention and 12 
containment, and they shall know where the SPCC Plan and spill response kits are 13 
located and have immediate access to them. 14 
 15 
If hazardous materials are encountered or spilled during construction, the Contractor 16 
shall do everything possible to control and contain the material until appropriate 17 
measures can be taken. The Contractor shall supply and maintain spill response kits of 18 
appropriate size within close proximity to hazardous materials and equipment. 19 
 20 
The Contractor shall implement the spill prevention measures identified in the SPCC 21 
Plan before performing any of the following: 22 
 23 

1. Placing materials or equipment in staging or storage areas. 24 
 25 

2. Refueling, washing, or maintaining equipment. 26 
 27 

3. Stockpiling contaminated materials. 28 
 29 
SPCC Plan Element Requirements 30 
The SPCC Plan shall set forth the following information in the following order: 31 
 32 

1. Responsible Personnel  33 
Identify the name(s), title(s), and contact information, including a 24/7 emergency 34 
contact number, for the personnel responsible for implementing and updating the 35 
plan, including all spill responders. 36 

 37 
2. Spill Reporting  38 

List the names and telephone numbers of the Federal, State, and local agencies 39 
the Contractor shall notify in the event of a spill.  The City of Tacoma contact will 40 
be the Wastewater Treatment Plant Operations number at 253.591.5595 and the 41 
City Source Control Spill Response number at 253.502.2222. 42 
 43 

3. Project and Site Information  44 
Describe the following items: 45 
A. The project Work. 46 
B. The site location and boundaries. 47 
C. The drainage pathways from the site, including both stormwater and sanitary 48 

conveyance pathways. 49 
D. Nearby waterways and sensitive areas and their distances from the site. 50 

 51 
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4. Potential Spill Sources  1 
Describe each of the following for all potentially hazardous materials brought or 2 
generated on-site (including materials used for equipment operation, refueling, 3 
maintenance, or cleaning): 4 
A. Name of material and its intended use. 5 
B. Estimated maximum amount on-site at any one time.  6 
C. Location(s) (including any equipment used below the ordinary high water line) 7 

where the material will be staged, used, and stored and the distance(s) from 8 
nearby waterways and sensitive areas. 9 

D. Decontamination location and procedure for equipment that comes into 10 
contact with the material. 11 

E. Disposal procedures. 12 
F. Include a Material Safety Data Sheet (MSDS) for each potentially hazardous 13 

material. 14 
5. Pre-Existing Contamination  15 

Describe any pre-existing contamination and contaminant sources (such as 16 
buried pipes or tanks) in the project area that are described in the Contract 17 
documents. Identify equipment and work practices that will be used to prevent 18 
the release of contamination. 19 

 20 
6. Spill Prevention and Response Training  21 

Describe how and when all personnel (including refueling Contractors and 22 
Subcontractors) will be trained in spill prevention, containment, and response in 23 
accordance with the Plan. Describe how and when all spill responders will be 24 
trained in accordance with WAC 296-824. 25 

 26 
7. Spill Prevention  27 

Describe the following items: 28 
  29 

A. Spill response kit contents and location(s). 30 
B. Security measures for potential spill sources. 31 
C. Secondary containment practices and structures for all containers to handle 32 

the maximum volume of potential spill of hazardous materials. 33 
D. Methods used to prevent stormwater from contacting hazardous materials. 34 
E. Site inspection procedures and frequency. 35 
F. Equipment and structure maintenance practices. 36 
G. Daily inspection and cleanup procedures that ensure all equipment used 37 

below the ordinary high water line is free of all external petroleum-based 38 
products. 39 

H. Refueling procedures for equipment that cannot be moved from below the 40 
ordinary high water line. 41 

 42 
8. Spill Response  43 

Outline the response procedures the Contractor will follow for each scenario 44 
listed below. Include a description of the actions the Contractor shall take and the 45 
specific on-site spill response equipment that shall be used to assess the spill, 46 
secure the area, contain and eliminate the spill source, and clean up and dispose 47 
of spilled and contaminated material. 48 
 49 
Response procedures shall be outlined in the Spill Response section and shall 50 
include notification to the City of Tacoma Wastewater Treatment Plant 51 
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Operations number at 253.591.5595 and the City Source Control Spill Response 1 
number at 253.502.2222. 2 
 3 
A. A spill of each type of hazardous material at each location identified in 4, 4 

above. 5 
B. Stormwater that has come into contact with hazardous materials. 6 
C. Drainage pathways from the site, including both stormwater and sanitary 7 

conveyance pathways. 8 
D. A release or spill of any unknown pre-existing contamination and contaminant 9 

sources (such as buried pipes or tanks) encountered during project Work. 10 
E. A spill occurring during Work with equipment used below the ordinary high 11 

water line.  12 
 13 

If the Contractor will use a Subcontractor for spill response, provide contact 14 
information for the Subcontractor under item 1 (above), identify when the 15 
Subcontractor will be used, and describe actions the Contractor shall take while 16 
waiting for the Subcontractor to respond. 17 
 18 

9. Project Site Map  19 
Provide a map showing the following items: 20 

 21 
A. Site location and boundaries. 22 
B. Site access roads. 23 
C. Drainage pathways from the site. 24 
D. Nearby waterways and sensitive areas. 25 
E. Hazardous materials, equipment, and decontamination areas identified in 4, 26 

above. 27 
F. Pre-existing contamination or contaminant sources described in 5, above. 28 
G. Spill prevention and response equipment described in 7 and 8, above. 29 

 30 
10. Spill Report Forms  31 

Provide a copy of the spill report form(s) that the Contractor will use in the event 32 
of a release or spill.  33 

 34 
Payment  35 
Payment will be made in accordance with Section 1-04.1 for the following Bid item when 36 
it is included in the Proposal:  37 
 38 

“SPCC Plan,” lump sum.  39 
 40 

When the written SPCC Plan is accepted by the Contracting Agency, the Contractor 41 
shall receive 50-percent of the lump sum Contract price for the plan.  42 
 43 
The remaining 50-percent of the lump sum price will be paid after the materials and 44 
equipment called for in the plan are mobilized to the project.  45 
 46 
The lump sum payment for “SPCC Plan” shall be full pay for: 47 

 48 
1. All costs associated with creating the accepted SPCC Plan. 49 

 50 
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2. All costs associated with providing and maintaining the on-site spill prevention 1 
equipment described in the accepted SPCC Plan. 2 

 3 
3. All costs associated with providing and maintaining the on-site standby spill 4 

response equipment and materials described in the accepted SPCC Plan. 5 
 6 

4. All costs associated with implementing the spill prevention measures identified in 7 
the accepted SPCC Plan. 8 
 9 

5. All costs associated with updating the SPCC Plan as required by this 10 
Specification. 11 

 12 
As to other costs associated with releases or spills, the Contractor may request payment 13 
as provided for in the Contract. No payment shall be made if the release or spill was 14 
caused by or resulted from the Contractor’s operations, negligence, or omissions. 15 
 16 
1-07.16 Protection and Restoration of Property  17 
 18 
1-07.16(1) Private/Public Property 19 
(January 13, 2011 Tacoma GSP) 20 
This section is supplemented with the following: 21 
 22 
Stockpiling in City of Tacoma right-of-way or on existing or new improvements shall not 23 
occur unless approved by the Engineer.  All stockpile sites shall be restored to as good 24 
or better condition. 25 
 26 
The Contractor shall contact all property owners and tenants in the vicinity of this project, 27 
via newsletter/mailing, a minimum of one (1) week prior to start of construction.  The 28 
Contractor shall submit a draft of the property owner notification prior to posting/mailing. 29 
 30 
The newsletter/mailing shall advise the owners and tenants of the construction schedule 31 
and indicate the Contractor’s name, contact person, and telephone numbers. 32 
 33 
1-07.16(2) Vegetation Protection and Restoration 34 
(August 2, 2010 WSDOT GSP, Option 1) 35 
Section 1-07.16(2) is supplemented with the following: 36 
 37 
Vegetation and soil protection zones for trees shall extend out from the trunk to a 38 
distance of 1 foot radius for each inch of trunk diameter at breast height unless 39 
otherwise indicated in the plans. 40 
 41 
Vegetation and soil protection zones for shrubs shall extend out from the stems at 42 
ground level to twice the radius of the shrub unless otherwise indicated in the plans. 43 
 44 
Vegetation and soil protection zones for herbaceous vegetation shall extend to 45 
encompass the diameter of the plant as measured from the outer edge of the plant. 46 
 47 
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(******) 1 
This section is supplemented with the following: 2 
 3 
Special Tree Protection measures as noted on the Plans shall meet the requirements of 4 
Section 2-01.3(3).  5 
 6 
1-07.17 Utilities and Similar Facilities 7 
(June 1, 2023 Tacoma GSP) 8 
The first paragraph is supplemented with the following: 9 
 10 
Public and private utilities or their Contractors will furnish all work necessary to adjust, 11 
relocate, replace, or construct their facilities unless otherwise provided for in the Plans or 12 
these Special Provisions.  Such adjustment, relocations, replacement, or construction 13 
will be done within the time for performance of this project.  The Contractor shall 14 
coordinate their work with such adjustment, relocation, or replacement of utility work.  15 
This may require the Contractor to phase their work in a manner that will allow for the 16 
utility work. 17 
 18 
The Contractor shall coordinate their work with all utilities and other organizations which 19 
have to adjust or revise their facilities within the project area.  These may include, but 20 
are not limited to: 21 
 22 
• City of Tacoma Light Division, Contact: Kevin Kelley, phone: (253) 502-8229 23 
• City of Tacoma Water Division, Contact: Kimberly Baard, phone: (253) 396-3317 24 
• City of Tacoma Traffic Division, Signal/Streetlight Shop, phone: (253) 591-5287 25 
• Rainier Connect, Contact: Brian Munson, phone: (253) 312-2819; 26 

Brian.Munson@Rainierconnect.net  27 
• Puget Sound Energy, Contact: Mike Klapperich, Electric, phone: (253) 313-3790; 28 

michael.klapperich@pse.com   OR Amber Uhls, Gas, phone: (253) 476-6137; 29 
amber.uhls@pse.com 30 

• Lumen, Contact: Al (Aliyah) Skaro, relocations@lumen.com 31 
• Terra Tech LLC, Contact: Chris Janoski, phone: (303) 552-8545; 32 

chrisjanoski@terratechllc.net 33 
• Comcast, Contact: Todd Gallant, phone: (253) 878-4955, 34 

todd_gallant@cable.comcast.com 35 
• AT&T/Siena Engineering Group, Contact: Louie Van Hollebeke, phone: (425) 896-36 

9850; louie.vanhollebeke@sienaengineeringgroup.com OR Steve Duppenthaler, 37 
phone: (425) 286-3822; sd1891@att.com OR Roberta Anderson, phone: (425) 38 
896-9839; roberta.anderson@sienaengineeringgroup.com         39 

• Level 3 Communications, Level3NetworkRelocations@Level3.com 40 
• One-Number Locator Service “One Call System” telephone 1-800-424-5555 41 
• Verizon, Contact: David Lacombe, phone: (206) 305-5366 42 
• MCI Metro Utility, Contact: Brad Landis, phone: (425) 229-3123 43 
• T-Mobile, Contact: Steven Schauer, Phone: (360) 402-7725; 44 

sschauer@cogentco.com 45 
• Zayo Communications, Contact: Phil Braum, phil.braum@zayo.com ; 46 

zayo.relo.washington@zayo.com   47 
 48 
If the Contractor plans to excavate or trench within ten (10) feet of any utility pole or 49 
other electric or water utility structure owned by the City of Tacoma, the Contractor shall 50 
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contact the City of Tacoma, Department of Public Utilities, Field Coordinator, telephone 1 
number 502-8044, and arrange for an inspection before proceeding.  The Contractor 2 
shall perform, at the Contractor's expense, such additional work as is required to protect 3 
the pole or structure from subsidence.  The Contractor may be directed to suspend work 4 
at the site of any such excavation until such utility structures are adequately protected. 5 
 6 
Garbage, recycling, and yard waste pick up within the project limits is on Fridays for the 7 
residences around the intersection of N 10th & Stevens and on Wednesdays for the 8 
residences around the intersection of N 15th and N Junett Street. 9 
 10 
1-07.18 Public Liability and Property Damage Insurance  11 
Delete this section in its entirety, and replace it with the following: 12 
 13 
1-07.18  Insurance   14 
(December 17, 2019 Tacoma GSP) 15 
 16 

During the course and performance of the services herein specified, the Contractor will 17 
maintain the insurance coverage in the amounts and in the manner specified in the City 18 
of Tacoma Insurance Requirements as is applicable to the services and deliverables 19 
provided under this Contract.  The City of Tacoma Insurance Requirements document is 20 
fully incorporated herein by reference.  21 
 22 
Failure by the Contracting Agency to identify a deficiency in the insurance 23 
documentation provided by the Contractor or failure of the Contracting Agency to 24 
demand verification of coverage or compliance by the Contractor with these insurance 25 
requirements shall not be construed as a waiver of the Contractor’s obligation to 26 
maintain such insurance. 27 
 28 
1-07.23 Public Convenience and Safety  29 
 30 
1-07.23(1) Construction under Traffic  31 
 (March 1, 2004 Tacoma GSP)  32 
This section is supplemented with the following:  33 
 34 
The following special traffic requirements shall be adhered to during all phases of 35 
construction: 36 
 37 
The following roadways are considered local roadways and may be closed to through 38 
traffic with submitted and approved traffic control plan (indicating scope of work, duration 39 
of closure, and any adjacent concurrent work, closures, and any other temporary traffic 40 
control provisions) and proper advanced notice per the City of Tacoma Traffic Control 41 
Handbook. Concurrent local road closures may not be permitted in the same area if it 42 
causes undue circulation and/or access issues.  Access (vehicular and non-motorized) 43 
to/from local residences and/or businesses must still be maintained: 44 
 45 

• N 11 Street / N 12 Street alley, between N Verde Street and N Stevens Street 46 
• N 10th Street / N 11 Street alley, between N Verde Street and N Stevens Street 47 
• N 10th Street, between Mason Avenue and Monroe Street 48 
• Mason Avenue, between N 9th Street and N 10th Street 49 
• Tyler Street, between N 9th Street and N 10th Street 50 
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• N 14th Street / N 15th Street alley, between N Cedar Street and N Junett Street 1 
• N Junett Street, between N 14th Street and N 15th Street 2 

 3 
To ensure a stable, all-weather, non-debris-creating travel condition, vehicular access 4 
shall be via a paved (pre-construction conditions, temporarily implemented, or final 5 
paving) or plated (with additional advance notice/signing) at all times where the local 6 
roadway is not closed. 7 
 8 
N Stevens Street shall remain fully open to all vehicular traffic (two-way in separate 9 
lanes) and all pedestrian traffic at all times with the following exceptions: 10 
 11 

• Single-lane closures maintaining two-way traffic flow in shifted/temporary lanes 12 
(with concurrent parking lane and bike lane closure(s)) will be allowed between 13 
the hours of 7 a.m. and 6 p.m. on weekdays with an accompanying traffic control 14 
plan (submitted at least 15 working days before work begins) and the approval of 15 
the Engineer. The Contractor will be responsible for coordinating this work with 16 
the Engineer for approval. The Contractor shall stage work to maintain access to 17 
and egress from all properties at all times. 18 

• The Contractor shall coordinate disruptions to Pierce Transit routes and/or bus 19 
stops (if applicable to the area), and including Tacoma School District buses (if 20 
active), at least five (5) working days prior to impacts to/encroachments into N 21 
Stevens Street.  22 

• To ensure a stable, all-weather, non-debris-creating travel condition, vehicular 23 
access shall be via a paved (pre-construction conditions, temporarily 24 
implemented, or final paving) or plated (with additional advance notice/signing) 25 
travel way at all times. 26 

 27 
In addition, advance coordination with the Tacoma School District and Jefferson 28 
Elementary School (if active or supporting summer programs/school access) is required 29 
by the Contractor to disseminate (with City review and approval) construction and 30 
parking/intersection impact information as advised by the school/school district. 31 
 32 
If street closures or lane restrictions, not provided for in the Specifications, are allowed 33 
subsequent to award of the contract, an equitable adjustment of the Contract amount 34 
shall be negotiated. 35 
 36 
The temporary traffic control devices defining any right-of-way encroachments shall be 37 
affixed with Type C steady burn lights for increased conspicuity if they will be in use 38 
during low-light/night-time conditions. 39 
 40 
Portable Changeable Message Signs (PCMS) must be established at least seven (7) 41 
calendar days in advance of work starting on a given arterial roadway (e.g., N Stevens 42 
Street) to advise traveling public of upcoming work and lane closures/restrictions at 43 
beginning of work zone corridor and on any approaches to the work zone corridor from 44 
intermediate arterial roadways.  PCMS shall be maintained until temporary traffic control 45 
provisions have been established (including those that are established and removed 46 
daily), but PCMS must be redeployed at least seven (7) days in advance of a new 47 
stage/area of work that requires new notice to the traveling public as determined by the 48 
City. 49 
 50 
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To minimize the disruption to access of adjacent properties the lane closure area shall 1 
be limited to that area of active work and necessary for appropriate lane closure tapers.  2 
The Contractor shall stage work to maintain access to and egress from all properties at 3 
all times. Any road/lane closures shall be coordinated with the adjacent properties, 4 
businesses, other contractors working within the project vicinity, local transit agencies 5 
and the City. The Contractor shall notify all property owners and tenants of detours, 6 
street and alley closures, or other restrictions that may interfere with their access.  7 
Notification shall be at least five (5) working days in advance. 8 
 9 
A safe pedestrian access shall be provided at all times through the project area. Project 10 
work at/near intersection corners that also preclude use of the sidewalk and/or 11 
pedestrian ramps shall allow for pedestrian passage to and through the corner (in a 12 
direction, or directions, commensurate with work zone allowances) through existing 13 
conditions or temporarily established conditions meeting or exceeding the level of 14 
accessibility that existed prior to the project.  Additionally, spotters shall be provided to 15 
assist pedestrians (and particularly those related to the school site) as part of the 16 
temporary traffic control provisions for any locations identified as a school walking 17 
route/crossing. 18 
 19 
Where, in the opinion of the Engineer, parking is a hazard to through traffic or to the 20 
construction work, parking may be restricted either entirely or during the time when it 21 
creates a hazard.  Signs for restricting parking shall be approved by the City and placed 22 
by the Contractor at least seventy-two (72) hours in advance.  The Contractor shall be 23 
responsible for and shall maintain all such signs.  The replacement of signs restricting 24 
parking shall be as approved by the Engineer through their inclusion in a submitted 25 
traffic control plan (provided at least 15 working days before work begins). 26 
 27 
Emergency traffic, such as police, fire, and disaster units, shall be provided priority 28 
access at all times.  In addition, the Contractor shall coordinate Contractor activities with 29 
all disposal firms and transit bus service that may be operating in the project area. 30 
 31 
It is the intent of the Contract to effectively prevent the deposition of debris on streets in 32 
areas of public traffic or where such debris may be transported into a drainage system.  33 
When construction operations are such that debris from the work is deposited on the 34 
streets, the Contractor shall, at a minimum, remove on a daily basis any deposits or 35 
debris which may accumulate on the roadway surface.  Should daily removal be 36 
insufficient to keep the streets clean, the Contractor shall perform removal operations on 37 
a more frequent basis.  If the Engineer determines that a more frequent cleaning is 38 
impractical or if the Contractor fails to keep the streets free from deposits and debris 39 
resulting from the work, the Contractor shall, upon order of the Engineer, provide 40 
facilities for and remove all deposits from the tires or between wheels before trucks or 41 
other equipment will be allowed to travel over paved streets.  Should the Contractor fail 42 
or refuse to clean the streets in question, or the trucks or equipment in question, the 43 
Engineer may order the work suspended at the Contractor’s risk until compliance with 44 
Contractor’s obligations is assured, or the Engineer may order the streets in question 45 
cleaned by others and such costs incurred by the City in achieving compliance with 46 
these contract requirements, including cleaning of the streets, shall be deducted from 47 
moneys due or to become due the Contractor on monthly estimate.  The Contractor shall 48 
have no claim for delay or additional costs should the Engineer choose to suspend the 49 
Contractor’s work until compliance is achieved. 50 
 51 
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1-07.23(2) Construction and Maintenance of Detours  1 
(April 1, 2018 Tacoma GSP) 2 
This section is supplemented with the following:  3 
 4 
Detour signing during any allowed road closures shall be in accordance with Detour 5 
Plans, when included in the Contract Documents.  When plans are not included in the 6 
Contract Documents, the Contractor shall submit plans for detours in accordance with 7 
the “Manual on Uniform Traffic Control Devices (MUTCD)”.  In addition, where the 8 
Contractor believes an alternate plan will safely and adequately maintain vehicular and 9 
pedestrian traffic, the Contractor may submit alternate plans to those for traffic control 10 
and detours required by MUTCD or contract documents. Such alternate plans must 11 
comply with the MUTCD and shall be in writing and submitted to the Engineer at least 12 
fifteen (15) days in advance of their intended use. In general, detouring of arterial traffic 13 
must be accomplished on streets designated as City Arterials.  Detouring of arterial 14 
traffic on non-arterial streets will not be allowed.  The acceptance of any alternate plan 15 
shall be entirely at the discretion of the Engineer and the Contractor shall have no claim 16 
by reason of a plan being rejected or modified, nor shall there be any additional payment 17 
by reason of using a substitute plan. 18 
 19 
The Contractor shall notify the Engineer five (5) working days in advance of 20 
implementation of any street closures/detours allowed under the Contract.  Advance 21 
notice signing shall be placed a minimum of five (5) working days prior to implementation 22 
of any street closure/detour. 23 
 24 
The Contractor shall notify Pierce Transit a minimum of 10 working days prior to any 25 
street closure. The Contractor shall notify all other entities listed below a minimum of five 26 
(5) working days prior to any street closure: 27 
 28 
Tacoma Fire Dept.  (253-591-5775) 29 
Tacoma Police Dept. (253-591-5932) 30 
LESA Communications Center (253-798-4721 - Opt.#2) 31 
Tacoma Public Schools Transportation Office (253-571-1853) 32 
Pierce Transit (253-377-5027) 33 
Tacoma Environmental Services Solid Waste (253-591-5544) 34 
Tacoma Public Works Engineering Division (253-591-5500) 35 
Tacoma Public Works Streets and Grounds   (253-591-5495) 36 
 37 
1-07.24 Rights of Way  38 
(July 23, 2015   APWA GSP)  39 
 40 
Delete this section and replace it with the following: 41 
 42 
Street Right of Way lines, limits of easements, and limits of construction permits are 43 
indicated in the Plans.  The Contractor’s construction activities shall be confined within 44 
these limits unless arrangements for use of private property are made. 45 
 46 
Generally, the Contracting Agency will have obtained, prior to bid opening, all rights of 47 
way and easements, both permanent and temporary, necessary for carrying out the 48 
work.  Exceptions to this are noted in the Bid Documents or will be brought to the 49 
Contractor’s attention by a duly issued Addendum. 50 
 51 
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Whenever any of the work is accomplished on or through property other than public 1 
Right of Way, the Contractor shall meet and fulfill all covenants and stipulations of any 2 
easement agreement obtained by the Contracting Agency from the owner of the private 3 
property.  Copies of the easement agreements may be included in the Contract 4 
Provisions or made available to the Contractor as soon as practical after they have been 5 
obtained by the Engineer. 6 
 7 
Whenever easements or rights of entry have not been acquired prior to advertising, 8 
these areas are so noted in the Plans.  The Contractor shall not proceed with any portion 9 
of the work in areas where right of way, easements or rights of entry have not been 10 
acquired until the Engineer certifies to the Contractor that the right of way or easement is 11 
available or that the right of entry has been received.  If the Contractor is delayed due to 12 
acts of omission on the part of the Contracting Agency in obtaining easements, rights of 13 
entry or right of way, the Contractor will be entitled to an extension of time.  The 14 
Contractor agrees that such delay shall not be a breach of contract. 15 
 16 
Each property owner shall be given 48 hours’ notice prior to entry by the Contractor.  17 
This includes entry onto easements and private property where private improvements 18 
must be adjusted. 19 
 20 
The Contractor shall be responsible for providing, without expense or liability to the 21 
Contracting Agency, any additional land and access thereto that the Contractor may 22 
desire for temporary construction facilities, storage of materials, or other Contractor 23 
needs.  However, before using any private property, whether adjoining the work or not, 24 
the Contractor shall file with the Engineer a written permission of the private property 25 
owner, and, upon vacating the premises, a written release from the property owner of 26 
each property disturbed or otherwise interfered with by reasons of construction pursued 27 
under this contract.  The statement shall be signed by the private property owner, or 28 
proper authority acting for the owner of the private property affected, stating that 29 
permission has been granted to use the property and all necessary permits have been 30 
obtained or, in the case of a release, that the restoration of the property has been 31 
satisfactorily accomplished.  The statement shall include the parcel number, address, 32 
and date of signature.  Written releases must be filed with the Engineer before the 33 
Completion Date will be established. 34 
 35 
 36 

END OF SECTION  37 
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1-08 PROSECUTION AND PROGRESS 1 
 2 
Add the following new section:  3 
1-08.0 Preliminary Matters  4 
(May 25, 2006 APWA GSP) 5 
 6 
1-08.0(1) Preconstruction Conference  7 
(October 10, 2008 APWA GSP) 8 
 9 
Prior to the Contractor beginning the work, a preconstruction conference will be held 10 
between the Contractor, the Engineer and such other interested parties as may be 11 
invited.  The purpose of the preconstruction conference will be: 12 

1. To review the initial progress schedule; 13 
2. To establish a working understanding among the various parties associated or 14 

affected by the work; 15 
3. To establish and review procedures for progress payment, notifications, 16 

approvals, submittals, etc.; 17 
4. To establish normal working hours for the work; 18 
5. To review safety standards and traffic control; and 19 
6. To discuss such other related items as may be pertinent to the work. 20 

 21 
The Contractor shall prepare and submit at the preconstruction conference the following: 22 

1. A breakdown of all lump sum items; 23 
2. A preliminary schedule of working drawing submittals; and 24 
3. A list of material sources for approval if applicable. 25 

 26 
Add the following new section: 27 
1-08.0(2) Hours of Work  28 
(March 3, 2008 Tacoma GSP) 29 
 30 
Except in the case of emergency or unless otherwise approved by the Contracting 31 
Agency, the normal straight time working hours for the contract shall be any consecutive 32 
8-hour period between 7:00 a.m. and 6:00 p.m. of a working day with a maximum 1-hour 33 
lunch break and a 5-day work week.  The normal straight time 8-hour working period for 34 
the contract shall be established at the preconstruction conference or prior to the 35 
Contractor commencing the work. 36 
 37 
If a Contractor desires to perform work on holidays, Saturdays, Sundays, or before 7:00 38 
a.m. or after 6:00 p.m. on any day, the Contractor shall apply in writing to the Engineer 39 
for permission to work such times.  Permission to work longer than an 8-hour period 40 
between 7:00 a.m. and 6:00 p.m. is not required.  Such requests shall be submitted to 41 
the Engineer no later than noon on the working day prior to the day for which the 42 
Contractor is requesting permission to work. 43 
 44 
Permission to work between the hours of 9:00 p.m. and 7:00 a.m. during weekdays and 45 
between the hours of 9:00 p.m. and 9:00 a.m. on weekends or holidays may also be 46 
subject to noise control requirements.  Approval to continue work during these hours 47 
may be revoked at any time the Contractor exceeds the Contracting Agency’s noise 48 
control regulations or complaints are received from the public or adjoining property 49 
owners regarding the noise from the Contractor’s operations.  The Contractor shall have 50 
no claim for damages or delays should such permission be revoked for these reasons. 51 
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 1 
Permission to work Saturdays, Sundays, holidays or other than the agreed upon normal 2 
straight time working hours Monday through Friday may be given subject to certain other 3 
conditions set forth by the Contracting Agency or Engineer.  These conditions may 4 
include but are not limited to: requiring the Engineer or such assistants as the Engineer 5 
may deem necessary to be present during the work; requiring the Contractor to 6 
reimburse the Contracting Agency for the costs in excess of straight-time costs for 7 
Contracting Agency employees who worked during such times, on non Federal aid 8 
projects; considering the work performed on Saturdays and holidays as working days 9 
with regards to the contract time; and considering multiple work shifts as multiple 10 
working days with respect to contract time even though the multiple shifts occur in a 11 
single 24-hour period.  Assistants may include, but are not limited to, survey crews; 12 
personnel from the Contracting Agency’s material testing lab; inspectors; and other 13 
Contracting Agency employees when in the opinion of the Engineer, such work 14 
necessitates their presence. 15 
 16 
1-08.0(3) Reimbursement for Overtime Work of Contracting Agency Employees 17 
(September 29, 2009 Tacoma GSP)  18 
 19 
Where the Contractor elects to work on a Saturday, Sunday, or holiday, or longer than 20 
an 8-hour work shift on a regular working day, as defined in the Standard Specifications, 21 
such work shall be considered as overtime work.  On all such overtime work, city staff 22 
may be required at the discretion of the Engineer.  In such case, the Contracting Agency 23 
may deduct from amounts due or to become due to the Contractor for the costs in 24 
excess of the straight-time costs for employees of the Contracting Agency required to 25 
work overtime hours. 26 
 27 
The Contractor by these specifications does hereby authorize the Engineer to deduct 28 
such costs from the amount due or to become due to the Contractor. 29 
 30 
1-08.1 Subcontracting  31 
(December 30,2022 APWA GSP, Option A)  32 
 33 
Prior to any subcontractor or lower tier subcontractor beginning work, the Contractor 34 
shall submit to the Engineer a certification (WSDOT Form 420-004) that a written 35 
agreement between the Contractor and the subcontractor or between the subcontractor 36 
and any lower tier subcontractor has been executed. This certification shall also 37 
guarantee that these subcontract agreements include all the documents required by the 38 
Special Provision Federal Agency Inspection.  39 
 40 
A Subcontractor or lower tier Subcontractor will not be permitted to perform any work 41 
under the contract until the following documents have been completed and submitted to 42 
the Engineer:  43 
 44 

1. Request to Sublet Work (WSDOT Form 421-012) 45 
 46 
The Contractor shall submit to the Engineer a completed Monthly Retainage Report 47 
(WSDOT Form 272-065) within 15 calendar days after receipt of every monthly progress 48 
payment until every Subcontractor and lower tier Subcontractor’s retainage has been 49 
released.  50 
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 1 
The Contractor's records pertaining to the requirements of this Special Provision shall be 2 
open to inspection or audit by representatives of the Contracting Agency during the life 3 
of the contract and for a period of not less than three years after the date of acceptance 4 
of the contract. The Contractor shall retain these records for that period. The Contractor 5 
shall also guarantee that these records of all subcontractors and lower tier 6 
subcontractors shall be available and open to similar inspection or audit for the same 7 
time period. 8 
 9 
1-08.1(5) Restrictions on Subcontracting  10 
(August 8, 2023 Tacoma GSP) 11 
 12 
This section is deleted. 13 
 14 
1-08.1(7)A Payment Certification 15 
(August 8, 2023 Tacoma GSP) 16 
 17 
This section is deleted. 18 
 19 
Replace 1-08.1(8) in its entirety with the following: 20 
1-08.1(8) Subcontracting – Equity in Contracting  21 
(August 8, 2023 Tacoma GSP) 22 
 23 
The Contractor shall follow the Equity in Contracting Program included in these 24 
specifications, which shall be considered part of the Contract. 25 
 26 
1-08.4 Prosecution of Work  27 
Delete this section and replace it with the following: 28 
 29 
1-08.4 Notice to Proceed and Prosecution of Work  30 
(July 23, 2015  APWA GSP)  31 
 32 
Notice to Proceed will be given after the contract has been executed and the contract 33 
bond and evidence of insurance have been approved and filed by the Contracting 34 
Agency.  The Contractor shall not commence with the work until the Notice to Proceed 35 
has been given by the Engineer.  The Contractor shall commence construction activities 36 
on the project site within ten days of the Notice to Proceed Date, unless otherwise 37 
approved in writing.  The Contractor shall diligently pursue the work to the physical 38 
completion date within the time specified in the contract.  Voluntary shutdown or slowing 39 
of operations by the Contractor shall not relieve the Contractor of the responsibility to 40 
complete the work within the time(s) specified in the contract. 41 
 42 
When shown in the Plans, the first order of work shall be the installation of high visibility 43 
fencing to delineate all areas for protection or restoration, as described in the Contract. 44 
Installation of high visibility fencing adjacent to the roadway shall occur after the 45 
placement of all necessary signs and traffic control devices in accordance with 1-10.1(2). 46 
Upon construction of the fencing, the Contractor shall request the Engineer to inspect 47 
the fence. No other work shall be performed on the site until the Contracting Agency has 48 
accepted the installation of high visibility fencing, as described in the Contract. 49 
 50 
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1-08.5  Time for Completion  1 
(March 16, 2016 Tacoma GSP)  2 
Revise the third and fourth paragraphs to read: 3 
 4 
Contract time shall begin on the first working day following the Notice to Proceed Date.   5 
 6 
Each working day shall be charged to the contract as it occurs, until the contract work is 7 
physically complete.  If substantial completion has been granted and all the authorized 8 
working days have been used, charging of working days will cease.  Each week the 9 
Engineer will provide the Contractor a statement that shows the number of working days: 10 
(1) charged to the contract the week before; (2) specified for the physical completion of 11 
the contract; and (3) remaining for the physical completion of the contract.  The 12 
statement will also show the nonworking days and any partial or whole day the Engineer 13 
declares as unworkable.  Within 10 calendar days after the date of each statement, the 14 
Contractor shall file a written protest of any alleged discrepancies in it.  To be considered 15 
by the Engineer, the protest shall be in sufficient detail to enable the Engineer to 16 
ascertain the basis and amount of time disputed.  By not filing such detailed protest in 17 
that period, the Contractor shall be deemed as having accepted the statement as 18 
correct.  If the Contractor is approved to work 10 hours a day and 4 days a week (a 4-10 19 
schedule) and the fifth day of the week in which a 4-10 shift is worked would ordinarily 20 
be charged as a working day then the fifth day of that week will be charged as a working 21 
day whether or not the Contractor works on that day. 22 
 23 
Revise the sixth paragraph to read: 24 
 25 
The Engineer will give the Contractor written notice of the completion date of the 26 
contract after all the Contractor’s obligations under the contract have been performed by 27 
the Contractor.  The following events must occur before the Completion Date can be 28 
established: 29 

1. The physical work on the project must be complete; and 30 
2. The Contractor must furnish all documentation required by the contract and 31 

required by law, to allow the Contracting Agency to process final acceptance of 32 
the contract.  The following documents must be received by the Project Engineer 33 
prior to establishing a completion date: 34 
a. Certified Payrolls (per Section 1-07.9(5)). 35 
b. Material Acceptance Certification Documents 36 
c. Reports of Amounts Credited as EIC Participation, as required by the 37 

Contract Provisions. 38 
d. Final Contract Voucher Certification 39 
e. Copies of the approved “Affidavit of Prevailing Wages Paid” for the Contractor 40 

and all Subcontractors 41 
f. Property owner releases per Section 1-07.24 42 

 43 
This section is supplemented with the following:  44 
(March 1, 2004 Tacoma GSP) 45 
 46 
This project shall be physically completed within 110 working days. 47 
 48 
 49 
 50 
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1-08.9 Liquidated Damages  1 
(March 3, 2021  APWA GSP, Option B) 2 
Revise the second and third paragraphs to read: 3 

 4 
Accordingly, the Contractor agrees: 5 

 6 
1. To pay (according to the following formula) liquidated damages for each working 7 

day beyond the number of working days established for Physical Completion, 8 
and 9 
 10 

2. To authorize the Engineer to deduct these liquidated damages from any money 11 
due or coming due to the Contractor. 12 
 13 
Liquidated Damages Formula 14 
 15 
LD = 0.15C/T 16 
 17 

Where: 18 

LD = liquidated damages per working day (rounded to the nearest dollar) 19 

C = original Contract amount 20 
T = original time for Physical Completion 21 

 22 
When the Contract Work has progressed to Substantial Completion as defined in the 23 
Contract, the Engineer may determine the Contract Work is Substantially Complete.  24 
The Engineer will notify the Contractor in writing of the Substantial Completion Date. For 25 
overruns in Contract time occurring after the date so established, the formula for 26 
liquidated damages shown above will not apply.  For overruns in Contract time occurring 27 
after the Substantial Completion Date, liquidated damages shall be assessed on the 28 
basis of direct engineering and related costs assignable to the project until the actual 29 
Physical Completion Date of all the Contract Work.  The Contractor shall complete the 30 
remaining Work as promptly as possible. Upon request by the Project Engineer, the 31 
Contractor shall furnish a written schedule for completing the physical Work on the 32 
Contract. 33 

 34 
 35 

END OF SECTION  36 
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1-09 MEASUREMENT AND PAYMENT  1 
 2 
1-09.2(1) General Requirements for Weighing Equipment 3 
(July 23, 2015  APWA GSP, Option 1)  4 
 5 
Revise the third paragraph to read: 6 
 7 
Scale Operations – “Contractor-provided scale operations” are defined as operations 8 
where a scale is set up by the Contractor specifically for the project and most, if not all, 9 
material weighed on the scale is utilized for Contract Work.  In this situation, the 10 
Contractor shall provide, set up, and maintain the scales necessary to perform this 11 
Work.  The Contracting Agency will provide a person to operate the project scale, write 12 
tickets, perform scale checks and prepare reports. 13 
 14 
1-09.2(1) General Requirements for Weighing Equipment 15 
(July 23, 2015  APWA GSP, Option 2)  16 
 17 
Revise item 4 of the fifth paragraph to read: 18 

 19 
4. Test results and scale weight records for each day’s hauling operations are 20 

provided to the Engineer daily.  Reporting shall utilize WSDOT form 422-027, 21 
Scaleman’s Daily Report, unless the printed ticket contains the same information 22 
that is on the Scaleman’s Daily Report Form.  The scale operator must provide 23 
AM and/or PM tare weights for each truck on the printed ticket. 24 

 25 
1-09.6 Force Account 26 
(October 10, 2008 APWA GSP) 27 
Supplement this Section with the following: 28 
 29 
The Contracting Agency has estimated and included in the Proposal, dollar amounts for 30 
all items to be paid per force account, only to provide a common proposal for Bidders.  31 
All such dollar amounts are to become a part of Contractor's total bid.  However, the 32 
Contracting Agency does not warrant expressly or by implication, that the actual amount 33 
of work will correspond with those estimates.  Payment will be made on the basis of the 34 
amount of work actually authorized by Engineer. 35 
 36 
(January 13, 2011 Tacoma GSP)  37 
Item #3 of this Section is supplemented with the following: 38 
 39 
The Contractor shall submit a comprehensive summary list of all equipment anticipated 40 
to be used on the project and their associated AGC/WSDOT Equipment Rental Rates.  41 
The list shall include the contractor’s equipment number, make, model, year, operation 42 
rate, standby rate, applicable attachments and any other applicable information 43 
necessary to determine the applicable rates in accordance with this section.  In addition, 44 
the contractor shall submit an Equipment Watch rate sheet (www.equipmentwatch.com) 45 
for each piece of equipment in the summary list.  Access to the Equipment Watch web 46 
site is available at the City’s Construction Management Office.   47 
 48 
 49 
 50 

http://www.equipmentwatch.com/
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1-09.9 Payments  1 
 (March 13, 2012 APWA GSP) 2 
 3 
Delete the first four paragraphs and replace them with the following: 4 
 5 
The basis of payment will be the actual quantities of Work performed according to the 6 
Contract and as specified for payment. 7 
 8 
The Contractor shall submit a breakdown of the cost of lump sum bid items at the 9 
Preconstruction Conference, to enable the Project Engineer to determine the Work 10 
performed on a monthly basis.  A breakdown is not required for lump sum items that 11 
include a basis for incremental payments as part of the respective Specification.  Absent 12 
a lump sum breakdown, the Project Engineer will make a determination based on 13 
information available.  The Project Engineer’s determination of the cost of work shall be 14 
final. 15 
 16 
Progress payments for completed work and material on hand will be based upon 17 
progress estimates prepared by the Engineer.  A progress estimate cutoff date will be 18 
established at the preconstruction conference. 19 
 20 
The initial progress estimate will be made not later than 30 days after the Contractor 21 
commences the work, and successive progress estimates will be made every month 22 
thereafter until the Completion Date.  Progress estimates made during progress of the 23 
work are tentative, and made only for the purpose of determining progress payments.  24 
The progress estimates are subject to change at any time prior to the calculation of the 25 
final payment. 26 
 27 
The value of the progress estimate will be the sum of the following: 28 

1. Unit Price Items in the Bid Form — the approximate quantity of acceptable 29 
units of work completed multiplied by the unit price. 30 

2. Lump Sum Items in the Bid Form — based on the approved Contractor’s lump 31 
sum breakdown for that item, or absent such a breakdown, based on the 32 
Engineer’s determination. 33 

3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job 34 
site or other storage area approved by the Engineer. 35 

4. Change Orders — entitlement for approved extra cost or completed extra work 36 
as determined by the Engineer. 37 

 38 
Progress payments will be made in accordance with the progress estimate less: 39 

1. Retainage per Section 1-09.9(1), on non FHWA-funded projects; 40 

2. The amount of progress payments previously made; and 41 

3. Funds withheld by the Contracting Agency for disbursement in accordance with 42 
the Contract Documents. 43 

 44 
Progress payments for work performed shall not be evidence of acceptable performance 45 
or an admission by the Contracting Agency that any work has been satisfactorily 46 
completed.  The determination of payments under the contract will be final in accordance 47 
with Section 1-05.1. 48 
 49 
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This section is supplemented with the following: 1 
(January 6, 2015 Tacoma GSP) 2 
 3 
Breakdowns of all lump sum items shall be provided for all lump sum items and shall 4 
include all costs for labor, equipment, materials, and taxes (as applicable) associated 5 
with the lump sum item.  Washington State Department of Revenue Rules 170 and 171 6 
apply to lump sum items per Section 1-07.2 of the WSDOT State Amendments to the 7 
Standard Specifications. 8 
 9 
Stockpiled Material - The point of acceptance of stockpiled material for payment and 10 
quality shall be at the time of incorporation into the contract. 11 
 12 
1-09.9(1) Retainage  13 
(May 10, 2006 Tacoma GSP) 14 
The fourth paragraph is supplemented with the following: 15 
 16 

6. A “General Release to the City of Tacoma” is on file with the Contracting Agency. 17 
7. A release has been obtained from the City of Tacoma’s City Clerk’s Office. 18 

 19 
1-09.13(3)A Administration of Arbitration  20 
(October 1, 2005 APWA GSP) 21 
Revise the third paragraph to read: 22 
 23 
The Contracting Agency and the Contractor mutually agree to be bound by the decision 24 
of the arbitrator, and judgment upon the award rendered by the arbitrator may be 25 
entered in the Superior Court of the county in which  the Contracting Agency’s 26 
headquarters are located.  The decision of the arbitrator and the specific basis for the 27 
decision shall be in writing.  The arbitrator shall use the contract as a basis for decisions. 28 
 29 
 30 

END OF SECTION  31 
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1-10 TEMPORARY TRAFFIC CONTROL  1 
 2 
1-10.1(2) Description 3 
 (July 22, 2019 Tacoma GSP) 4 
The first sentence of the fourth paragraph is revised to read: 5 
 6 
The Contractor shall keep lanes open to traffic at all times except when Work requires 7 
closure(s) that have been requested and approved in accordance with section 1-10.2(2). 8 
 9 
The third sentence of the fourth paragraph is revised to read: 10 
 11 
Approved lane and ramp closures shall be for the minimum time required to complete 12 
the Work. 13 
 14 
This section is supplemented with the following: 15 
 16 
The Contracting Agency will make all necessary temporary adjustments to existing traffic 17 
signals and traffic signal activators. 18 
 19 
Existing signs shall not be removed until the Contractor has provided for temporary 20 
measures sufficient to safeguard and direct traffic after existing signs have been 21 
removed.  Preservation of temporary traffic control and street name signs shall be the 22 
sole responsibility of the Contractor. 23 
 24 
As the work progresses and permits, temporarily relocated and/or removed traffic signs 25 
shall be reset in their permanent location. Permanent signs and other traffic control 26 
devices damaged or lost by the Contractor shall be replaced or repaired at the 27 
Contractor’s expense. 28 
 29 
1-10.2 Traffic Control Management 30 
 31 
1-10.2(1) General 32 
(January 10, 2022 Tacoma GSP)  33 
Section 1-10.2(1) is supplemented with the following: 34 
 35 
Only training with WSDOT TCS card and WSDOT training curriculum is recognized in 36 
the State of Washington. The Traffic Control Supervisor shall be certified by one of the 37 
following:  38 
 39 
The Northwest Laborers-Employers Training Trust  40 
27055 Ohio Ave.  41 
Kingston, WA 98346  42 
(360) 297-3035  43 
 44 
Evergreen Safety Council 45 
12545 135th Ave. NE 46 
Kirkland, WA 98034-8709 47 
1-800-521-0778 48 
 49 
The American Traffic Safety Services Association  50 
15 Riverside Parkway, Suite 100 51 
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Fredericksburg, Virginia 22406-1022 1 
Training Dept. Toll Free (877) 642-4637 2 
Phone: (540) 368-1701 3 
 4 
Integrity Safety  5 
13912 NE 20th Ave.  6 
Vancouver, WA 98686  7 
(360) 574-6071 8 
https://www.integritysafety.com 9 
 10 
US Safety Alliance  11 
(904) 705-5660 12 
https://www.ussafetyalliance.com 13 
 14 
K&D Services Inc.  15 
2719 Rockefeller Ave. Everett, WA 98201  16 
(800) 343-4049 17 
https://www.kndservices.net 18 
 19 
1-10.3(3)A Construction Signs 20 
(January 11, 2006 Tacoma GSP) 21 
The fifth paragraph is revised to read: 22 
 23 
Signs, posts, or supports that are lost, stolen, damaged, destroyed, or which the 24 
Engineer deems to be unacceptable while their use is required on the project shall be 25 
replaced by the Contractor at their expense. 26 
 27 
1-10.3(3)C Portable Changeable Message Sign 28 
(August 4, 2010 Tacoma GSP) 29 
This section is supplemented with the following: 30 
 31 
Portable Changeable Message Signs shall be required on arterials streets where 32 
construction occurs for durations longer than seven (7) calendar days.  Signs shall be 33 
solar charged and programmable.  Signs shall be provided a minimum of seven (7) 34 
calendar days prior to construction and remain through the duration of the construction 35 
on the arterial street (unless otherwise directed in Section 1-07.23). Signs shall be 36 
provided on each end of the arterial street construction zone notifying oncoming traffic of 37 
the construction conditions.  All costs associated with providing and maintain the signs 38 
for the required duration shall be included in the proposal item, “Project Temporary 39 
Traffic Control”, per lump sum. 40 
 41 
1-10.4(2) Item Bids with Lump Sum for Incidentals 42 
(January 11, 2006 Tacoma GSP) 43 
This section is supplemented with the following: 44 
 45 
No unit of measure will apply to the position of traffic control manager and it will be 46 
considered included in other unit contract prices in the Bid Proposal. 47 
 48 
 49 
 50 

https://www.integritysafety.com/
https://www.ussafetyalliance.com/
https://www.kndservices.net/
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1-10.5 Payment 1 
 2 
1-10.5(1) Lump Sum Bid for Project (No Unit Items) 3 
(******) 4 
Section 1-10.5(1) is supplemented with the following: 5 
 6 
Costs for layout, installation, removal, and transport of project identification signs, shall 7 
be included with the Contract lump sum price for “Project Temporary Traffic Control”. 8 
This Bid item shall also constitute full compensation for all labor, tools, equipment, and 9 
materials necessary and incidental to providing traffic and pedestrian control as required 10 
throughout the project duration in compliance with the MUTCD including, but not limited 11 
to, temporary illumination, reflective signage, barricades, lights, traffic cones, and 12 
temporary pavement markings. Provide flaggers and a Traffic Control Supervisor during 13 
all periods of construction activities and include all costs associated with preparing and 14 
receiving approval for the Traffic Control Plans, including all revisions and updates 15 
necessary throughout the duration of the project. The lump sum cost also includes all 16 
payment for obtaining and maintaining traffic control permits and shall be included in the 17 
lump sum Bid item “Project Temporary Traffic Control”. 18 
 19 
 20 

END OF SECTION  21 
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2-01 CLEARING, GRUBBING, AND ROADSIDE CLEANUP 1 
(******) 2 
 3 
2-01.1 Description 4 
The first sentence of the first paragraph is revised to read: 5 
 6 
The Contractor shall clear, grub, and cleanup those areas contained within the “Clearing 7 
& Grubbing” limits indicated on the Plans. 8 
 9 
This section is supplemented with the following: 10 
 11 
This Work shall also include Special Tree Protection measures for retaining specific 12 
trees as identified for protection on the Plans. 13 
 14 
Trees, stumps, shrubs, and brush located outside the Clearing & Grubbing limits shall be 15 
considered as part of “Clearing and Grubbing” when identified for removal on the Plans. 16 
 17 
2-01.2 Disposal of Usable Material and Debris 18 
The second paragraph is revised to read: 19 
 20 
The Contractor shall dispose of all debris in accordance with Section 2-01.2(2). 21 
 22 
2-01.3(1) Clearing 23 
This section is revised to read: 24 

1. Fell trees only within the area to be cleared. 25 
2. Close-cut parallel to the slope of the ground all stumps to be left in the 26 

cleared area outside the slope stakes. 27 
3. Close cut all stumps that will be buried by fills 5-feet or less in depth. 28 
4. Follow these requirements for all stumps that will be buried by fills deeper 29 

than 5-feet from the top, side, or end surface of the embankment or any 30 
structure and are in a location that will not be terraced as described in 31 
Section 2-03.3(14): 32 

a. Close-cut stumps under 18-inches in diameter. 33 
b. Trim stumps that exceed 18-inches in diameter to no more than 12-34 

inches above original ground level. 35 
5. Leave standing any trees or native growth indicated by the Engineer. 36 
6. Trim all trees to be left standing to the height specified by the Engineer, with 37 

a minimum height of eight (8) feet above sidewalk and fourteen (14) feet 38 
above the roadway surface.  Neatly cut all limbs close to the tree trunk. 39 

7. Thin clumps of native growth as the Engineer may direct. 40 
8. Protect, by fencing if necessary, all trees or native growth from any damage 41 

caused by construction operations. 42 
 43 
2-01.3(2) Grubbing 44 
Item e is revised to read: 45 
 46 
Upon which embankments will be placed, except stumps may be close-cut or trimmed 47 
as allowed in Section 2-01.3(1) item 4. 48 
 49 
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2-01.3(3) Vacant 1 
Section 2-01.3(3), including title, is revised to read as follows: 2 
 3 
2-01.3(3) Special Tree Protection 4 
 5 
Trees which shall require Special Tree Protection and which shall be retained and which 6 
require arborist monitoring by a Certified Arborist have been identified on the Plans. For 7 
these trees, a Tree Protection Zone (TPZ) has been defined on the Plans. Work within 8 
the TPZ must be approved and monitored at all times by the Certified Project Arborist.  9 
 10 
Tree protection for these trees shall consist of a 6-foot chain link fence installed at the 11 
limits of the TPZ as approved by the Certified Project Arborist, or as shown in the Plans. 12 
Fence posts shall be installed per City of Tacoma Standard Plan LS-09. Where work is 13 
planned within the TPZ, install fencing at the edge of TPZ and move to limits of 14 
disturbance at the time that the work within the TPZ is planned to occur. Where trees are 15 
protected at the edge of the project boundary, or adjacent hardscape, tree protection 16 
fencing may be modified or reduced in size upon the review of the Certified Project 17 
Arborist.  18 
 19 
Silt fencing within the TPZ of retained trees shall be installed in a manner that does not 20 
sever roots. No parking, foot traffic, materials storage or dumping (including excavated 21 
soils) is allowed within the TPZ.  22 
 23 
Heavy machinery shall remain outside of the TPZ. Access to the TPZ requires approval 24 
by the Owner. If the Certified Project Arborist allows, heavy machinery shall only enter 25 
the TPZ if soils are protected from the additional load. Acceptable methods of soil 26 
protection from heavy machinery include applying ¾ inch plywood over 4 to 6 inches of 27 
wood chip mulch over the entire ground surface to be accessed by the heavy machinery. 28 
All wood chip mulch placed within the TPZ shall be kept 1 foot away from the base of 29 
trees and 6 inches from retained understory vegetation. Wood chip mulch placed in TPZ 30 
shall meet the requirements of Section 9-14.5(3).  31 
 32 
Contractor shall retain existing paved surfaces within or at the edge of the TPZ for as 33 
long as possible. Hardscape removal within the TPZ shall be completed in a manner that 34 
does not require machinery to traverse newly exposed soil. Where equipment must 35 
traverse the newly exposed soil, all soil protection methods and arborist monitoring 36 
requirements within this section apply.  37 
 38 
Excavation within the TPZ shall use alternative methods such as pneumatic air 39 
excavation, hydro-excavation, or hand digging, as directed by the Certified Project 40 
Arborist in the field. If heavy machinery is used within the TPZ, the Contractor shall use 41 
flat front buckets. When roots are encountered within the TPZ, the Contractor shall stop 42 
all excavation and cleanly sever roots using a sharp saw. Contractor shall not fracture or 43 
break roots with excavation equipment. All root severing shall be observed by the 44 
Certified Project Arborist. Upon root severing or exposure of roots, the Contractor shall 45 
immediately cover the root with soil or mulch and maintain root moisture. The Contractor 46 
shall water the roots to maintain a moist condition until the area is back filled.  47 
 48 
Fill within the TPZ shall be limited to 1-foot depth maximum of uncompacted well-49 
draining soil. In areas where fill is required, the Certified Project Arborist must review for 50 



 

53 

acceptance. All fill materials must be kept 1-foot at a minimum away from the trunks of 1 
trees.  2 
 3 
Pruning of trees to be retained for construction or safety clearance shall be done in 4 
accordance with American National Standards Institute ANSI-A300 2017 Standard 5 
Practices for Pruning. Pruning of trees to remain shall be monitored by the Certified 6 
Arborist.  7 
 8 
The Certified Project Arborist shall be on site and monitor all ground disturbing work at 9 
the edge of or within the TPZ as noted on the Plans. The Certified Project Arborist shall 10 
at a minimum have an International Society of Arboriculture (ISA) Certification and ISA 11 
Tree Risk Assessment Qualification. Contractor shall provide two (2) weeks advance 12 
notice to the arborist prior to working within the designated TPZ. All costs for hiring the 13 
arborist will be supplied by the Contracting Agency. All costs resulting from construction 14 
delay due to the Contractor not providing the aforementioned advanced notice to the 15 
Certified Project Arborist, or construction delay due to construction techniques as 16 
directed by the Certified Arborist in the field, will be the responsibility of the Contractor. 17 
Contact information for the project arborist is listed below. Requests for arborist 18 
monitoring must be made via email. 19 
 20 

• Tree Solutions, arborist monitoring requests: office@treesolutions.net 21 
• Point of Contact: Jessi Detert, phone: (206) 528-4670 22 

 23 
2-01.4 Measurement 24 
This section is supplemented with the following: 25 
 26 
Special Tree Protection will be measured per each tree to be protected and retained. 27 
 28 
No separate measurement for payment will be made for all other tree protection as 29 
identified on the Plans, but shall instead be incidental to other items in the Proposal. 30 
 31 
No separate measurement for payment will be made for tree or shrub trimming, and their 32 
related cleanup, but shall instead be incidental to other items in the Proposal.  33 
 34 
2-01.5 Payment 35 
This section is supplemented with the following: 36 
 37 
“Special Tree Protection”, per each. 38 
 39 
The unit Contract price for “Special Tree Protection” per each shall be full payment for all 40 
labor, tools, equipment, materials, coordination with the Certified Arborist, and permitting 41 
necessary to install chain link fence around the TPZ, or as indicated in the plans, soil 42 
protection methods, wood chip mulch, alternative methods of excavation around existing 43 
roots as directed by the arborist in the field such as pneumatic air, hydro-excavation, or 44 
hand digging, as well as root severing, mulch, backfill, special root protection methods, 45 
and all other work necessary to protect trees to be retained in accordance with these 46 
Special Provisions. 47 
 48 
 49 

END OF SECTION  50 
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2-02 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 1 
(******) 2 
 3 
2-02.1 Description 4 
This section is supplemented with the following: 5 
 6 
The Work included in “Removal of Structures and Obstructions” shall include removal of 7 
all structures, pipes and other obstructions that require removal for completion of the 8 
project, and that are not included in other bid items, but are either shown in the Contract 9 
plans or encountered during construction.  10 
 11 
Removing, retaining and replacing brick and/or paving block walkway as impacted 12 
adjacent 4117 N 10th Street and 4205 N 9th Street shall be included in “Removal of 13 
Structures and Obstructions.” 14 
 15 
Removing, retaining and replacing paving block wall as impacted adjacent 4402 N 10th 16 
Street and 1001 N Stevens Street shall be included in “Removal of Structures and 17 
Obstructions.” This work shall also include adjustment of the rockery wall height, and 18 
installing added paving blocks in kind as needed, to match elevations of the replaced 19 
ramp and sidewalk as shown in the Plans. 20 
 21 
2-02.3(3) Removal of Pavement, Sidewalks, and Curbs 22 
This section is deleted. 23 
 24 
Section 2-02.3 is supplemented with the following: 25 
 26 
2-02.3(4) Pothole Existing Utility  27 
Add the following new section: 28 
 29 
Locations of known possible utility crossings between the planned improvements and 30 
existing utilities are shown on the Plans based on available records provided during the 31 
design phase of this project. Based on the actual location of utility markings, it may be 32 
necessary to uncover existing utilities and determine their exact location. 33 
 34 
After completion of field marking of the existing utilities, the Contractor shall determine if 35 
an existing utility may be in conflict with the planned improvements. Should a conflict 36 
seem likely, the Contractor shall notify the City. If the City concurs or after review of field 37 
markings determines a conflict is likely, the Contractor will be directed to expose the 38 
location of the subject utility (pothole). When potholing is required by the City, the 39 
Contractor shall expose the location of the existing utility and record the size of pipe and 40 
horizontal and vertical location on the Contractor’s Record Drawings. Upon receipt of 41 
this information, the Engineer will determine if a conflict exists.  42 
 43 
Section 2-02.3 is supplemented with the following: 44 
 45 
2-02.4 Vacant 46 
Section 2-02.4, including title, is modified to read as follows: 47 
 48 
2-02.4 Measurement 49 
This section is supplemented with the following: 50 
 51 
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No specific unit of measure will apply to the lump sum item “Removal of Structure and 1 
Obstruction”.  2 

 3 
“Pothole Existing Utility” will be measured per each. 4 
 5 
2-02.5 Payment 6 
This section is supplemented with the following: 7 
 8 
“Removal of Structure and Obstructions”, per lump sum. 9 

 10 
The unit contract price for “Removal of Structure and Obstruction” shall be full 11 
compensation for all labor, tools, equipment, and materials necessary to remove, haul, 12 
and dispose of the material off-site at a Contractor-obtained legal disposal site, or retain 13 
items, and reinstall where either noted on the Plans or when directed by the Engineer. 14 
All backfill and compaction of backfill, as defined in the Plans and these Specifications 15 
needed to fill the void left after the removal shall be included in the lump sum cost for 16 
“Removal of Structure and Obstruction.” All cost associated with furnishing and installing 17 
additional paving blocks in kind as described in Section 2-02.1 shall also be included. 18 
 19 
“Pothole Existing Utility”, per each. 20 

 21 
The unit contract price for “Pothole Existing Utility” per each shall be full compensation 22 
for all labor, tools, equipment, and materials necessary to expose the locations of 23 
existing utilities, record vertical and horizontal locations, backfill, and compact excavated 24 
areas per City of Tacoma Standard Plan SU-27. This unit price also includes the costs 25 
associated with rescheduling work, as needed, to allow time (up to ten working days) for 26 
the Contracting Agency to issue any design revisions that may be required. 27 
 28 
 29 

END OF SECTION  30 
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2-03 ROADWAY EXCAVATION AND EMBANKMENT 1 
(August 14, 2019 Tacoma GSP) 2 
 3 
2-03.1 Description 4 
The last sentence of the first paragraph is deleted. 5 
 6 
2-03.3 Construction Requirements 7 
 8 
2-03.3(5) Slope Treatment 9 
This section is deleted. 10 
 11 
2-03.3(14)E Unsuitable Foundation Excavation 12 
This section is supplemented with the following: 13 
 14 
Following roadway excavation and/or clearing and grubbing to expose the subgrade, 15 
unsuitable foundation material shall be removed from the subgrade and the void shall be 16 
backfilled and compacted with crushed surfacing base course as directed by the 17 
Engineer to provide an unyielding base for roadway embankment. 18 
 19 
Subgrade is defined as native soils located below existing pavements, roadway 20 
surfacing, roadway excavation, and/or vegetated surfaces, including any duff layer. 21 
 22 
2-03.3(19) Removal of Pavement, Sidewalks, Curbs, and Gutters 23 
This section is deleted. 24 
 25 
 26 

END OF SECTION  27 
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2-07 WATERING 1 
(August 3, 2009 Tacoma GSP) 2 
 3 
2-07.3 Construction Requirements 4 
The last sentence of the first paragraph is revised to read: 5 
 6 
The Engineer may direct that the Contractor apply water during non-working hours such 7 
as evenings, weekends, or recognized holidays. 8 
 9 
Section 2-07.3 is supplemented with the following: 10 
 11 
2-07.3(1) Water Supplied from Hydrants 12 
 13 
There is no guarantee that all fire hydrants will be available for use for cleaning, lining, or 14 
any other construction activities associated with this project.  Prior to construction 15 
activities, it shall be the Contractor’s responsibility to verify which hydrants will be 16 
available by contacting Tacoma Water. The Contractor shall use only those hydrants 17 
designated by Tacoma Water.   18 

 19 
Water supplied from hydrants governed by Tacoma Water shall be used in strict 20 
compliance with the “Operating Procedures for the use of Water Division Hydrants” 21 
available at the Tacoma Water Permit Counter. 22 

 23 
The Contractor shall obtain a Hydrant Permit prior to start of work by contacting the 24 
Water Permit Counter at (253) 502-8247, 2nd floor, Tacoma Public Utilities, 25 
Administrative Building, 3628 South 35th Street, Tacoma, WA  98409.  A copy of the 26 
approved Hydrant Permit shall be submitted to the Engineer. 27 

 28 
Contractor personnel shall be in possession of a valid Tacoma Public Utilities Hydrant 29 
Certification Card prior to obtaining a permit.  If necessary, contractor personnel shall 30 
undergo training to receive the required certification.  Contact the Water Permit Counter 31 
to set up training as necessary.   32 
 33 
 34 

END OF SECTION  35 



 

58 

2-09 STRUCTURE EXCAVATION 1 
(March 17, 2016 Tacoma GSP) 2 
 3 
2-09.4 Measurement 4 
This section is supplemented with the following: 5 
 6 
Longitudinal Limits.  For all storm and sanitary sewers, the longitudinal measurement 7 
will be from center of manhole to center of manhole or to the inside face of catch basins 8 
and similar type structures. 9 
 10 
The fourth paragraph is revised to read: 11 
 12 
There will be no specific unit of measure for the excavation required for manholes, catch 13 
basins, grate inlets, and drop inlets.   14 
 15 
2-09.5 Payment 16 
The pay item for “Structure Excavation Class B” is supplemented with the following: 17 
 18 
“Structure Excavation Class B”, per cubic yard.  19 
 20 
The unit Contract price for “Structure Excavation Class B” shall be full payment for all 21 
excavation, removal of water; storing, protecting and re-handling of suitable backfill 22 
material; backfilling of the trench, compaction of backfill, and all other work necessary for 23 
the construction of the sewer trench.   24 
 25 
 26 

END OF SECTION  27 
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Add the following new section: 1 
2-13 VEGETATION REMOVAL 2 
(March 17, 2003 Tacoma GSP) 3 
 4 
2-13.1 Description 5 
 6 
This Work shall consist of the removal and disposal of vegetation identified on the Plans. 7 
 8 
2-13.2 Definition of Vegetation  9 
 10 
A “tree” is defined as any self-supporting, woody perennial plant having a main stem 11 
(trunk) and which normally attains a height of at least ten (10) feet at maturity, usually 12 
with one (1) main stem or trunk and many branches.  13 
 14 
A “shrub” is defined as any woody perennial plant which normally attains a height of less 15 
than ten (10) feet at maturity and which can be construed to have some landscape 16 
value.   17 
 18 
“Brush” is defined as any perennial vegetation which normally attains a height of ten (10) 19 
feet or less at maturity, which is not maintained as part of a landscape feature, which is 20 
“volunteer” growth or which exists in a naturalized state.  Examples include but are not 21 
limited to stands of blackberries and scotch broom. 22 
 23 
2-13.3 Construction Requirements 24 
 25 
All stumps not identified for removal shall be close-cut parallel to the slope of the ground.  26 
 27 
Disposal of all debris shall be in accordance with Section 2-01.2(2). 28 
 29 
2-13.4 Measurement 30 
 31 
Trees shall be classified by the measured diameter at a point four and one-half (4-½) 32 
feet above average ground level.  Trees that have several stems at the four and one-half 33 
(4-½) foot height will be considered a tree clump.  The largest diameter single stem will 34 
be measured and will dictate the class rating.  Only the largest, single stem in the clump 35 
will be utilized for measurement and payment. 36 
 37 
Stumps shall be classified by the measured diameter at the highest point of the stump 38 
above the average ground level or a point four and one-half (4-1/2) feet above the 39 
average ground level, which ever is less. 40 
 41 
Trees and stumps will be classified as follows: 42 
 43 

Less than 4 inches    Class 0 44 
4 inches up to but not including 12 inches   Class I 45 
12 inches up to but not including 24 inches   Class II 46 
24 inches up to but not including 42 inches   Class III 47 
42 inches or more (Tree height greater than 30 feet) Class IV 48 
42 inches or more (Tree height of 30 feet or less)  Class V 49 

 50 
Trees and stumps will be measured per each for each class. 51 
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 1 
Shrubs will be measured per each. 2 
 3 
Brush will be measured per square yard. 4 
 5 
2-13.5 Payment 6 
 7 
Payment will be made in accordance with Section 1-04.1. 8 
 9 
“Remove Tree, Class__”, per each 10 
 11 
“Remove Shrub”, per each 12 
 13 
The unit Contract price shall be full pay to remove and dispose of the vegetative matter. 14 
  15 
The unit Contract price for “Remove Tree, Class 0” and “Remove Tree, Class I” shall 16 
include the removal of the stump. 17 
 18 
 19 

END OF SECTION  20 
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Add the following new section: 1 
2-14 PAVEMENT REMOVAL 2 
(March 17, 2003 Tacoma GSP) 3 
 4 
2-14.1 Description 5 
 6 
The Work described in this section includes the removal and disposal of pavement 7 
surfaces identified on the Plans or as marked in the field. 8 
  9 
2-14.2 Pavement Classification 10 
 11 
Removal of pavement will be according to type and class based on composition and 12 
thickness, as defined below: 13 
 14 

Type I Pavement removal where all or portions of the existing pavement is 15 
being removed in conjunction with street construction or any other 16 
removal not described below for Type II or Type III. 17 

 18 
Type II Pavement removal required for the placing of utilities at greater and 19 

varying depths, such as sewers.  20 
 21 
Type III Pavement removal required for narrow and shallow utility cuts in order 22 

to install light cables, conduits and similar shallow utilities. 23 
 24 
Class A2 Class A2 pavement removal shall apply to the removal of asphalt 25 

concrete, bituminous road surfacing, multiple lift bituminous surface 26 
treatments or any combination of these components having an 27 
average thickness of two inches or less. 28 

 29 
Class A4 Class A4 pavement removal shall apply to the removal of asphalt 30 

concrete, bituminous road surfacing, multiple lift bituminous surface 31 
treatments or any combination of these components having an 32 
average thickness between two inches and four inches. 33 

 34 
Class A8 Class A8 pavement removal shall apply to the removal of asphalt 35 

concrete, bituminous road surfacing, multiple lift bituminous surface 36 
treatments or any combination of these components having an 37 
average thickness between four inches and eight inches. 38 

  39 
Class C6 Class C6 pavement removal shall apply to all non-reinforced cement 40 

concrete pavements or slabs having an average thickness of six 41 
inches or less.   After the curbs and pavement have been constructed, 42 
the Contractor may be required to remove additional sidewalk 43 
necessary to provide proper connections and grades, as determined 44 
by the Engineer. 45 

 46 
Class C12 Class C12 pavement removal shall apply to all non-reinforced cement 47 

concrete pavements or slabs having an average thickness of between 48 
6 inches and 12 inches. 49 

 50 
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Class CA Class CA pavement removal shall apply to all pavements that have a 1 
wearing surface of asphalt concrete upon a cement concrete 2 
pavement or, cement concrete base, and for which the total combined 3 
thickness of the pavement averages between six inches and twelve 4 
inches. 5 

 6 
Class H Class H pavement removal shall apply to early type pavement of a 7 

cement concrete base with a brick or cobblestone surface and 8 
potentially an additional layer of asphalt concrete pavement for which 9 
the total combined thickness of the pavement averages between ten 10 
inches and twenty inches. 11 

 12 
2-14.3 Construction Requirements 13 
 14 
All final meetlines shall be sawcut. 15 
 16 
The removal of existing street improvements shall be conducted in such a manner as not 17 
to damage utilities and any portion of the improvement that is to remain in place.  Any 18 
deviation in this matter will obligate the Contractor, at no expense to the Contracting 19 
Agency, to repair, replace, or otherwise make proper restoration to the satisfaction of the 20 
Engineer. 21 
 22 
In the event a pavement averages more than the maximum thickness specified for its 23 
class, an additional payment will be made to cover the extra thickness removed by a 24 
proportional conversion into additional square yards. 25 
 26 
2-14.4 Measurement 27 
 28 
Pavement removal will be measured per square yard. 29 
 30 
Type I pavement removal will be measured in its original position through the use of 31 
survey techniques.  32 
 33 
2-14.5 Payment 34 
 35 
Payment will be made in accordance with Section 1-04.1. 36 
 37 
“Remove Existing Pavement, Type ___Class___”, per square yard 38 
 39 
All costs associated with saw cutting meet lines or limits of temporary pavement patches 40 
shall be included in the unit Contract price for pavement removal. 41 
 42 
 43 

END OF SECTION  44 
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Add the following new section: 1 
2-15 CURB AND CURB AND GUTTER REMOVAL 2 
(March 17, 2003 Tacoma GSP) 3 
 4 
2-15.1 Description 5 
 6 
The Work described in this section includes the complete removal and disposal of curbs 7 
and curb and gutter as identified on the Plans or as marked in the field. 8 
  9 
2-15.2 Curb Classification 10 
 11 
Removal of curb and/or curb and gutter will be based on composition, as defined below: 12 
 13 
Integral Curb - Integral curb shall consist of curb that is constructed monolithic with the 14 
adjacent cement concrete pavement.  15 
 16 
Curb - Curb may consist of cement concrete curb, granite curb, or any other 17 
combination of rigid material that extends below the pavement surface elevation. 18 
  19 
Extruded/Precast Curb - Extruded or precast curb may consist of asphalt or concrete 20 
extruded or precast curb that is installed on a pavement surface. 21 
 22 
Curb and Gutter - Curb and gutter may be cement concrete, or a cement concrete curb 23 
with a brick gutter on a cement concrete base, or other combination of rigid material. 24 
  25 
2-15.3 Construction Requirements 26 
 27 
Integral curb removal shall consist of the removal of the curb and the integral base 28 
section under the curb.  The removal shall be accomplished by sawcutting along the 29 
face of the curb. 30 
 31 
The removal of the curb and/or curb and gutter shall be conducted in such a manner as 32 
not to damage utilities and any portion of the improvement that is to remain in place.  33 
Any deviation in this matter will obligate the Contractor, at no expense to the Contracting 34 
Agency, to repair, replace, or otherwise make proper restoration to the satisfaction of the 35 
Engineer. 36 
 37 
(******) 38 
2-15.4 Measurement 39 
 40 
Curb removal of all types will be measured per linear foot. 41 
 42 
Removal of rolled curb along the north side of the Cedar/Junett Street alley, as well as 43 
removal of curb without gutter, that is not integral curb, shall be measured under 44 
“Remove Curb and Gutter.” 45 
 46 
2-15.5 Payment 47 
 48 
Payment will be made in accordance with Section 1-04.1. 49 
 50 
“Remove Integral Curb”, per linear foot 51 
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 1 
“Remove Curb and Gutter”, per linear foot 2 
 3 
All costs associated with saw cutting necessary for the removal of curb and/or curb and 4 
gutter shall be included in the unit Contract price for removal. 5 
 6 
 7 

END OF SECTION  8 
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2-16 REMOVAL OF CATCH BASINS, MANHOLES, CURB INLETS, ETC. 1 
(March 17, 2003 Tacoma GSP) 2 
 3 
2-16.1 Description 4 
 5 
The Work described in this section includes the complete removal and disposal of catch 6 
basins, manholes, and curb inlets as identified on the Plans.  7 
 8 
2-16.2 Vacant 9 
 10 
2-16.3 Construction Requirements 11 
 12 
Where the structures are removed, the excavation shall be backfilled with native material 13 
if deemed suitable by the Engineer or imported backfill material. 14 

 15 
Material determined by the Engineer to be unsuitable at the time of excavation shall be 16 
removed and replaced with imported backfill material.  Payment will be made at the unit 17 
contract price of the item in the proposal, or as extra work under Section 1-04.4 if not 18 
included as an item in the proposal. 19 
 20 
All pipe openings shall be plugged in accordance with 7-08.3(4) where noted in the 21 
Plans. 22 
 23 
The removal of the structures shall be conducted in such a manner as not to damage 24 
utilities and any portion of the improvement that is to remain in place.  Any deviation in 25 
this matter will obligate the Contractor, at no expense to the Contracting Agency, to 26 
repair, replace, or otherwise make proper restoration to the satisfaction of the Engineer. 27 
 28 
2-16.4 Measurement 29 
 30 
The removal of catch basins, manholes, and curb inlets will be measured per each. 31 
 32 
The removal of existing lampholes shall be considered incidental to other items in the 33 
Proposal. 34 
 35 
2-16.5 Payment 36 
 37 
Payment will be made in accordance with Section 1-04.1. 38 
 39 
“Remove Catch Basin”, per each 40 
 41 
“Remove Manhole”, per each 42 
 43 
All costs associated with the placement and compaction of the backfill material shall be 44 
included in the unit Contract price for removal. 45 
 46 
 47 

END OF SECTION  48 
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3-04 ACCEPTANCE OF AGGREGATE 1 
(April 1, 2012 Tacoma GSP) 2 
 3 
3-04.1 Description 4 
The first and third paragraphs are deleted.  5 
 6 
The fourth paragraph is revised to read: 7 
 8 
Nonstatistical evaluation will be used for the acceptance of aggregate materials. 9 
 10 
3-04.3(1) General 11 
The first sentence is revised to read: 12 

 13 
For the purpose of acceptance sampling and testing, all test results obtained for a 14 
material type will be evaluated collectively.  15 

 16 
3-04.3(4) Testing Results 17 
This section is replaced with the following: 18 

 19 
The results of all acceptance testing will be provided by the City’s Project Engineer 20 
within 3 working day of testing. 21 

 22 
3-04.3(6) Statistical Evaluation 23 
This section is deleted: 24 
    25 
 26 
 27 

END OF SECTION  28 
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4-04 BALLAST AND CRUSHED SURFACING 1 
(March 17, 2003 Tacoma GSP) 2 
 3 
4-04.3(5) Shaping and Compaction 4 
(March 9, 2016 APWA GSP) 5 
This section is supplemented with the following: 6 
 7 
Immediately following spreading and final shaping each layer of surfacing shall be lightly 8 
compacted in one lift until no visible movement of aggregate is observed resulting in a 9 
firm and unyielding condition, as determined by the Engineer. 10 
 11 
4-04.5 Payment 12 
This section is supplemented with the following: 13 
 14 
All costs for labor, equipment, and materials required to furnish, place, and compact the 15 
crushed surfacing top course for all asphalt concrete approaches and non-paved 16 
approaches shall be included in the unit Contract price for “Crushed Surfacing Top 17 
Course”, per ton. 18 
 19 
 20 

END OF SECTION  21 
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5-02 BITUMINOUS SURFACE TREATMENT 1 
(March 3, 2008 Tacoma GSP) 2 
 3 
5-02.3(1) Equipment 4 
The third sentence of the third paragraph is revised to read: 5 

 6 
Each roller shall not weigh less than 8-tons and shall be capable of providing constant 7 
contact pressure. 8 
 9 
 10 

END OF SECTION  11 
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5-04 HOT MIX ASPHALT 1 
(April 1, 2018 Tacoma GSP) 2 
This Section is revised according to the following overriding provisions: 3 
 4 
Nonstatistical or test point evaluation shall be the method for HMA compaction 5 
acceptance for all HMA pavement, except where visual or commercial evaluation is 6 
specified.  Visual evaluation shall be considered synonymous with commercial 7 
evaluation.  The Contracting Agency will not be required to perform any acceptance by 8 
statistical evaluation.   9 
 10 
All references to “statistical” are revised to read “nonstatistical”, and “nonstatistical” 11 
evaluation shall be considered synonymous with “test point” evaluation.  Thus, all 12 
Specifications for test procedures, methods, construction requirements, and 13 
requirements for evaluation and acceptance shall apply to the Work with the following 14 
exceptions: 15 

• The Contracting Agency shall not be required to perform statistical analysis of 16 
any acceptance test results. 17 

• Quantities for sublots and lots shall be as determined by the Engineer.  If test 18 
results are found not to be within specification requirements, additional testing 19 
as needed to determine a CPF may be performed. 20 

• The Contracting Agency shall not be required to make price adjustments based 21 
on pay factors and composite pay factors. 22 
 23 

5-04.1 Description 24 
(******) 25 
This section is supplemented with the following: 26 
 27 
HMA pavement may also consist of fiber reinforcement evenly distributed throughout the 28 
approved mix. 29 
 30 
5-04.2 Materials 31 
 32 
5-04.2(1) How to Get an HMA Mix Design on the QPL 33 
(April 1, 2018 Tacoma GSP) 34 
For Subsection 5-04.2(1) the term “Contracting Agency” is revised to read “WSDOT”. 35 
 36 
Add this new section: 37 
5-04.2(1)D Fiber Reinforced HMA 38 
(******) 39 
 40 
Fiber reinforcement shall consist of Aramid fibers and polyolefin fibers, with the 41 
polyolefin fibers intended to keep the Aramid fibers together until incorporation into the 42 
HMA mix. Once incorporated into the mix and during the HMA production process 43 
polyolefin fibers will melt and/or become plastically deformed allowing Aramid fibers to 44 
separate. 45 
 46 
Aramid fibers shall meet the following requirements: 47 
 Length      ¾” (19mm) 48 
 Form      Monofilament 49 
 Acid/Alkali Resistance   Inert 50 
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 Tensile Strength    400,000 psi 1 
 Specific Gravity    1.44 2 
 Operating Temperatures   -100° F to 800° F (-73° C to 427° C) 3 
 4 
Polyolefin fibers shall meet the following requirements: 5 
 Length      ¾” (19mm) 6 
 Form      Serrated 7 
 Acid/Alkali Resistance   Inert 8 
 Specific Gravity    0.91 9 
 10 
5-04.2(2) Mix Design – Obtaining Project Approval 11 
(April 1, 2018 Tacoma GSP) 12 
This section is revised to read: 13 

 14 
The Contactor shall submit each HMA mix design to the Contracting Agency on WSDOT 15 
Form 350-042. The Contractor shall provide a mix design based upon 3 million ESAL’s. 16 

 17 
No paving shall begin prior to the HMA mix design acceptance by the Engineer for the 18 
Job Mix Formula (JMF) that will be used for the same paving.  The Contracting Agency 19 
will evaluate HMA mix design submittals according to Visual Evaluation per Table 1.  20 
The mix design will be the initial JMF for the class of HMA. The Contractor may request 21 
a change in the JMF.  Any adjustments to the JMF will require the approval of the 22 
Project Engineer and must be made in accordance with Section 9-03.8(7). 23 

 24 
Mix designs for HMA shall have the aggregate structure and asphalt binder content 25 
determined in accordance with WSDOT Standard Operating Procedure 732 and meet 26 
the requirements of Sections 9-03.8(2) and 9-03.8(6). The Contractor shall determine 27 
anti-strip additive requirements for the HMA and submit laboratory test data for anti-28 
stripping and rutting in accordance with the following options: 29 

• Hamburg Wheel track Test and Section 9-03.8(2), or 30 
• Tensile Strength Ratio (TSR) Test per AASHTO T 283, or 31 
• Previous WSDOT Lab mix design verification test data and stripping 32 

evaluation, per the Engineer’s discretion and as stated below. 33 
 34 
With the HMA mix design submittal the Contractor shall provide one of the following mix 35 
design verification certifications for Contracting Agency review: 36 

• The WSDOT Mix Design Evaluation Report from the current WSDOT QPL, or 37 
one of the mix design verification certifications listed below. 38 

• The proposed HMA mix design on WSDOT Form 350-042 with the seal and 39 
certification (stamp & signature) of a valid licensed Washington State 40 
Professional Engineer.**  41 

• The Mix Design Report for the proposed HMA mix design developed by a 42 
qualified City or County laboratory that is within one year of the approval date.** 43 

 44 
**The mix design shall be performed by a lab accredited by a national authority such as 45 
Laboratory Accreditation Bureau, L-A-B for Construction Materials Testing, The 46 
Construction Materials Engineering Council (CMEC’s) ISO 17025 or AASHTO 47 
Accreditation Program (AAP) and shall supply evidence of participation in the AASHTO 48 
resource proficiency sample program. 49 

 50 
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At the discretion of the Engineer, the Contracting Agency may accept verified mix 1 
designs older than 12 months from the original verification date with a certification from 2 
the Contractor that the materials and sources are the same as those shown on the 3 
original mix design. 4 

 5 

For the use of Commercial HMA, the Contractor shall select a class of HMA and design 6 
level of Equivalent Single Axle Loads (ESAL’s) appropriate for the required use.  7 
Commercial HMA can be accepted by a Contractor certificate of compliance letter 8 
stating the material meets the HMA requirements defined in the Contract. 9 

 10 
5-04.2(2)B Using HMA Additives 11 
(April 1, 2018 Tacoma GSP) 12 
This section is revised to read: 13 

 14 
The Contractor may, at the Contractor’s discretion, elect to use additives that reduce the 15 
optimum mixing temperature or serve as a compaction aid for producing HMA. Additives 16 
include organic additives, chemical additives and foaming processes. The use of 17 
Additives is subject to the following: 18 

 19 
• Do not use additives that reduce the mixing temperature in the production of 20 

High RAP/Any RAS mixtures. 21 
 22 

• Before using additives, obtain the Engineer’s approval using WSDOT Form 23 
350-076 to describe the proposed additive and process. 24 

 25 
5-04.3 Construction Requirements 26 
 27 
5-04.3(2) Paving Under Traffic  28 
(April 1, 2018 Tacoma GSP) 29 
The second paragraph is supplemented with the following: 30 

 31 
No traffic shall be allowed on any newly placed pavement without the approval of the 32 
Engineer. 33 

 34 
5-04.3(3)C  Pavers 35 
(April 1, 2018 Tacoma GSP) 36 
The second paragraph is deleted. 37 

 38 
5-04.3(3)D Material Transfer Device or Material Transfer Vehicle 39 
(April 1, 2018 Tacoma GSP) 40 
The first paragraph is revised to read: 41 

 42 
A Material Transfer Device/Vehicle (MTD/V) shall not be used unless specific paving 43 
areas are specified below.  A MTD/V shall only be used according to this special 44 
provision for the following paving areas: 45 

 46 
None 47 
 48 
 49 
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5-04.3(4)C Pavement Repair 1 
(April 1, 2018 Tacoma GSP) 2 
This section is revised to read: 3 

 4 
Pavement repair shall be in accordance with the City of Tacoma Right-of-Way 5 
Restoration Policy found at:  6 

 7 
https://www.cityoftacoma.org/government/city_departments/public_works/right-of-way 8 

 9 
Pavement repair consists of asphalt concrete saw-cutting, removing asphalt concrete 10 
pavement, removing crushed surfacing and subgrade, and installing Construction 11 
Geotextile for Separation, placing crushed surfacing top course over the Construction 12 
Geotextile, and HMA in accordance with the Contract or as directed by the Engineer.   13 

 14 
Pavement repair excavation may also be performed by the use of a milling machine of a 15 
type that has operated successfully on work comparable with that to be done under the 16 
Contract and shall be approved by the Engineer prior to use.  If a milling machine is 17 
used for excavation, the excavation shall be as directed by the Engineer.   18 

 19 
In all types of excavation, after the removal of the asphalt, the base material will be 20 
evaluated by the Engineer to determine if it is suitable.  If the base is determined not to 21 
be suitable, the Contractor shall remove the base material and restore the sub-grade in 22 
accordance with Section 2-06 and the Plans, regardless of the method used for 23 
excavation. 24 
 25 
Estimated plan quantities for pavement repair are approximate and are provided for 26 
bidding purposes only.  The actual dimensions to be used will be verified by the 27 
Engineer at the time of construction.  Contrary to Section 1-04.6, no changes to the unit 28 
prices bid for the various items will be permitted due to any increase or decrease in the 29 
amount of pavement repair. 30 

 31 
Payment for pavement repair shall be by the unit Bid prices according to the Contract for 32 
all materials, labor, and equipment required to complete the pavement repair.  Items not 33 
included in the Proposal shall be paid for according to Section 1-04.1(2). 34 

 35 
5-04.3(6) Mixing 36 
(Aug 1, 2020 Tacoma GSP) 37 
The first paragraph is revised to read: 38 

 39 
The asphalt supplier shall add any recycling agent and anti-stripping additive to the liquid 40 
asphalt binder prior to shipment to the asphalt mixing plant, when the mix design 41 
includes these additives.  The Contractor shall submit the anti-stripping additive amount 42 
and the manufacturer’s certification, together with the HMA mix design submittal in 43 
accordance with Section 5-04.2.  Paving shall not begin before the anti-stripping additive 44 
submittal is accepted by the Engineer. 45 

 46 
5-04.3(8) Aggregate Acceptance prior to Incorporation in HMA  47 
(Aug 1, 2020 Tacoma GSP) 48 
This section is revised to read: 49 

 50 
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Sample aggregate in accordance with Section 3-04 prior to being incorporated into HMA.  1 
The Contracting Agency shall evaluate the aggregate according to Special Provision 3-2 
04.  Aggregate contributed from RAP or RAS shall not be evaluated under Section 3-04.   3 

 4 
The combined aggregate bulk specific gravity (Gsb) blend as shown on the HMA Mix 5 
Design report or evaluation report per Special Provision 5-04.2(2) will be used for VMA 6 
calculations.  The Contracting Agency shall not be required to perform a Gsb test.   7 
 8 
5-04.3(9) HMA Mixture Acceptance  9 
(April 1, 2018 Tacoma GSP) 10 
The first paragraph is revised to read: 11 
 12 
The Contracting Agency will evaluate the HMA mixture by nonstatistical or visual 13 
evaluation as determined from the criteria in Table 7 or as determined by the Engineer. 14 
 15 
5-04.3(9)A Test Sections  16 
(April 1, 2018 Tacoma GSP) 17 
The first paragraph is revised to read: 18 

 19 
At the start of paving, if requested by the Contractor, a compaction test section shall be 20 
constructed as directed by the Engineer to determine the compactibility of the mix 21 
design.  Compactibility shall be based on the ability of the mix to attain the specified 22 
minimum density (91 percent of the maximum density determined by WSDOT SOP 729, 23 
and FOP for AASHTO T 209).   24 

 25 
Following determination of compactibility, the Contractor is responsible for the control of 26 
the compaction effort.  If the Contractor does not request a test section, the mix will be 27 
considered compactible.  See also Section 5-04.3(10)C2. 28 
 29 
The Contractor shall also construct a test section when requested by the Engineer.  Test 30 
sections that are in complete compliance with the requirements of Section 5-04 can be 31 
incorporated into the Work, and shall be included in the quantities for related Bid Items; 32 
otherwise, the Contractor shall remove the defective pavement in failed test sections as 33 
determined by the Engineer and at no cost to the Contracting Agency.  The Contracting 34 
Agency will only pay for HMA pavement that is accepted and incorporated into the 35 
project at the discretion of the Engineer.  See also Section 5-04.3(10)C2. 36 

 37 
The second paragraph is revised to read: 38 

 39 
The purpose of a test section is to determine whether or not the Contractor’s mix design 40 
and production processes will produce HMA meeting the Contract requirements related 41 
to mixture.  Construct HMA mixture test sections at the beginning of paving, using at 42 
least 100 tons and a maximum of 800 tons or as specified by the Engineer. Each test 43 
section shall be constructed in one continuous operation.  44 

  45 
5-04.3(9)B  Mixture Acceptance – Statistical Evaluation 46 
(April 1, 2018 Tacoma GSP) 47 
The title of this section is revised to read: 48 
5-04.3(9)B  Mixture Acceptance – Nonstatistical Evaluation 49 

 50 
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5-04.3(9)B1  Mixture Statistical Evaluation – Lots and Sublots 1 
(April 1, 2018 Tacoma GSP) 2 
The title of this section is revised to read: 3 
5-04.3(9)B1  Mixture Nonstatistical Evaluation – Lots and Sublots 4 
This section is revised to read: 5 
 6 
For HMA in a structural application, sampling and testing for total project quantities less 7 
than 400 tons is at the discretion of the engineer. For HMA used in a structural 8 
application and with a total project quantity less than 800 tons but more than 400 tons, a 9 
minimum of one acceptance test shall be performed: 10 

i. If test results are found to be within specification requirements, additional 11 
testing will be at the engineer’s discretion. 12 

ii. If test results are found not to be within specification requirements, additional 13 
testing as needed to determine a CPF shall be performed. 14 

iii. For a mixture lot in progress with a mixture CPF less than 0.75, a new 15 
mixture lot will begin at the Contractor’s request after the Engineer is satisfied 16 
that material conforming to the Specifications can be produced.  See also 17 
Section 5-04.3(11)F. 18 

iv. If, before completing a mixture lot, the Contractor requests a change to the 19 
JMF which is approved by the Engineer, the mixture produced in that lot after 20 
the approved change will be evaluated on the basis of the changed JMF, and 21 
the mixture produced in that lot before the approved change will be evaluated 22 
on the basis of the unchanged JMF; however, the mixture before and after 23 
the change will be evaluated in the same lot.  Acceptance of subsequent 24 
mixture lots will be evaluated on the basis of the changed JMF. 25 

 26 
5-04.3(9)E  Mixture Acceptance – Notification of Acceptance Test Results 27 
(Aug 1, 2020 Tacoma GSP) 28 
This section is revised to read: 29 

 30 
The Contracting Agency will endeavor to provide written notification (via email to the 31 
Contractor’s designee) of acceptance test results within 24 hours of the sample being 32 
made available to the Contracting Agency. However, the Contractor agrees: 33 

 34 
1. Quality control, defined as the system used by the Contractor to monitor, 35 

assess, and adjust its production processes to ensure that the final HMA 36 
mixture will meet the specified level of quality, is the sole responsibility of the 37 
Contractor. 38 

 39 
2. The Contractor has no right to rely on any testing performed by the Contracting 40 

Agency, nor does the Contractor have any right to rely on timely notification by 41 
the Contracting Agency of the Contracting Agency’s test results (or statistical 42 
analysis thereof), for any part of quality control and/or for making changes or 43 
correction to any aspect of the HMA mixture. 44 

 45 
3. The Contractor shall make no claim for untimely notification by the Contracting 46 

Agency of the Contracting Agency’s test results (or statistical analysis thereof). 47 
 48 

5-04.3(10)B HMA Compaction - Cyclic Density 49 
(April 1, 2018 Tacoma GSP) 50 
This section is deleted. 51 
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 1 
5-04.3(10)C1 HMA Compaction Statistical Evaluation – Lots and Sublots 2 
(April 1, 2018 Tacoma GSP) 3 
This section is deleted. 4 

 5 
5-04.3(10)C2 HMA Compaction Statistical Evaluation – Acceptance Testing 6 
(April 1, 2018 Tacoma GSP) 7 
The title of this section is revised to read: 8 
5-04.3(10)C2 HMA Compaction Nonstatistical Evaluation – Acceptance Testing 9 
The second paragraph is revised to read: 10 

 11 
Compaction tests will be performed at a minimum of 5 various locations, as determined 12 
by the Engineer, for each 400 tons placed.  The locations will be determined by the 13 
stratified random sampling procedure conforming to WSDOT Test Method T 716.  For an 14 
area in progress with a CPF less than 0.75, a new compaction sequence will begin at 15 
the Contractor's request after the Project Engineer is satisfied that material conforming 16 
to the Specifications can be produced.  The Compaction Test Procedures will be 17 
provided to the Contractor by the Contracting Agency at the Pre-Construction 18 
Conference or a Pre-Paving Meeting, prior to the placement of HMA material on site. 19 
 20 
This section is supplemented with the following: 21 

 22 
Cores may be used as an addition to the nuclear density gauge tests.  When cores are 23 
taken by the Engineer at the request of the Contractor, the request shall be made by 24 
noon of the first working day following placement of the mix.  The Engineer shall be 25 
reimbursed for the coring expenses. 26 

 27 
The Engineer will inform the Contractor of field compaction test results as work is being 28 
performed.  Formal Test Report(s) will be provided to the Contractor within 3 Working 29 
Days. 30 

 31 
HMA for preleveling shall be compacted to the satisfaction of the Engineer. 32 
 33 
5-04.3(17) Fiber Reinforced HMA 34 
(******) 35 
 36 
Fiber reinforcement shall be added to the approved HMA mix at a rate of 1 pound of 37 
fiber per 1 ton of HMA. 38 
 39 
Fiber shall be added to the HMA mix through specialized equipment that can accurately 40 
proportion and/or meter, by weight, the proper amount per batch for batch plants, or 41 
continuously and in a steady uniform manner for drum plants. Alternatively, upon 42 
approval of the engineer, fiber may be added manually using pre-weighed dissolvable 43 
bags. 44 
 45 
Specialized equipment shall be of the type and capable of controlling the weight of fibers 46 
added as recommended by the fiber manufacturer. 47 
 48 
Fiber shall be mixed with the HMA in accordance with the fiber manufacturer’s 49 
recommendations. 50 
 51 
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5-04.4 Measurement 1 
(April 1, 2018 Tacoma GSP) 2 
The first paragraph is revised to read: 3 
 4 
Fiber Reinforced HMA Cl. ___ PG ___, Fiber Reinforced HMA for __ Cl. __ PG __, and 5 
Commercial HMA will be measured by the ton in accordance with Section 1-09.2, with 6 
no deduction being made for the weight of asphalt binder, blending sand, mineral filler, 7 
anti-stripping additive, or any other component of the mixture; and the measurement 8 
shall include asphalt wedge curbs and thickened edges in accordance with the Plans or 9 
as directed by the Engineer. If the Contractor elects to remove and replace mix as 10 
allowed in Section 5-04.3(11), the material removed will not be measured. 11 
 12 
The second paragraph is revised to read: 13 
 14 
No specific unit of measure will apply to roadway cores, which shall be included in the 15 
measurements for the HMA items that are included in the Proposal. 16 
 17 
This section is supplemented with the following: 18 
 19 
Fiber Reinforced HMA for Approach Cl. __ PG __ shall be measured per square yard of 20 
finished driveway or approach. 21 
 22 
No specific unit of measure will apply to anti-stripping additive, which shall be included in 23 
the measurements for the HMA items that are included in the Proposal. 24 
 25 
5-04.5 Payment 26 
(April 1, 2018 Tacoma GSP) 27 
Pay items for “Job Mix Compliance Price Adjustment” and “Compaction Price 28 
Adjustment” are deleted. 29 
 30 
This section is supplemented with the following: 31 
 32 
“Fiber Reinforced HMA Cl. __ PG __”, per ton. 33 
 34 
The unit Contract price per ton for “Fiber Reinforced HMA Cl. __ PG __” shall be full 35 
payment for all costs incurred to carry out the requirements of Section 5-04, including 36 
coring and testing, and shall include fiber reinforcement, anti-stripping additive, asphalt 37 
wedge curbs, thickened edges, curb drains, and connection to existing drains in 38 
accordance with the Contract.  Any costs that are already included in other Bid items in 39 
the Proposal shall not be included in the unit Contract prices per ton for these HMA Bid 40 
items. 41 
 42 
“Fiber Reinforced HMA for Approach Cl. __PG 58H-22”, per ton.  43 
 44 
The unit Contract price per square yard for “Fiber Reinforced HMA for Approach Cl. _PG 45 
58H-22” shall be full payment for all costs incurred to carry out the requirements of 46 
Section 5-04, including fiber reinforcement, anti-stripping additive; and shall include 47 
asphalt wedge curbs, thickened edges, curb drains, and connection to existing drains in 48 
accordance with the Contract.  Any costs that are already included in other Bid items in 49 
the Proposal shall not be included in the unit Contract price per square yard for this HMA 50 
Bid item.  The Contractor shall also include all costs associated with excavating for 51 
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driveways and approach, including haul and disposal in the unit Contract price per 1 
square yard for “Fiber Reinforced HMA for Approach Cl. __PG 58H-22”, regardless of 2 
the depth. 3 
 4 
“Cold Plant Mix for Temporary Pavement Patch”, per ton. 5 
 6 
The unit Contract price for “Cold Plant Mix for Temporary Pavement Patch” shall be full 7 
pay for all labor, equipment, and materials required to furnish and install; maintain; and 8 
remove and dispose of the temporary patch. 9 
 10 
Temporary pavement patches placed between October 1st and March 31st shall be HMA 11 
Cl. ½” PG 58H-22. 12 
 13 
 14 

END OF SECTION  15 
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5-05 CEMENT CONCRETE PAVEMENT 1 
(October 14, 2020 Tacoma GSP) 2 
 3 
5-05.1 Description 4 
This section is supplemented with the following: 5 
 6 
All concrete pavement restoration shall be performed in accordance with the City of 7 
Tacoma’s Right-of-Way Restoration Policy found at www.govME.org. 8 
 9 
5-05.3 Construction Requirements 10 
 11 
5-05.3(1) Concrete Mix Design for Paving 12 
The sixth paragraph is supplemented with the following: 13 

 14 
The submittal for the concrete mix design shall provide the following: the date, the 15 
amount of materials (i.e. cement, sand, aggregates, water), the type and amount of each 16 
admixture, and the designated 28-day compressive strength specific to the mix design 17 
being submitted.  The design compressive strength shall be a minimum of 4000 psi. 18 

 19 
5-05.3(4)A Acceptance of Portland Cement or Blended Hydraulic Cement Concrete 20 
Pavement 21 
This section is supplemented with the following: 22 

 23 
Acceptance of concrete will be on a non-statistical acceptance only. 24 

 25 
The first, second, third and fourth paragraphs are deleted. 26 

 27 
5-05.3(8) Joints 28 
The second paragraph is revised to read: 29 
 30 
The Contractor shall submit a concrete panel jointing plan in accordance with the Plans 31 
and these Specifications.  When a concrete panel jointing plan is included in the Plans, 32 
the Contractor may adopt or submit a revised jointing plan in accordance with Standard 33 
Plans and the Specifications at the Contractor’s own expense.  The Contractor’s jointing 34 
plan shall be approved in writing by the Engineer before the start of concrete paving. 35 

 36 
When new pavement abuts existing pavement, the locations of the joints in the new 37 
pavement shall match with the joints in the existing pavement unless otherwise 38 
approved by the Engineer. 39 

 40 
5-05.3(11)A Tined Finish 41 

 42 
The third paragraph is revised to read: 43 

 44 
In advance of curing operations, the pavement shall receive an initial texturing followed 45 
by final finishing. Initial texturing shall be performed with a burlap drag or broom device, 46 
creating striations in the same orientation as the final finish. The concrete roadway 47 
surface shall be finished with a transverse tining finish. Where integral concrete curbs 48 
are constructed, the roadway surface finish shall end 12 inches from the flowline. 49 
 50 
 51 
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The fifth paragraph is revised to read: 1 
 2 

Burlap drags, brooms and tine devices may be installed on self-propelled equipment 3 
having external alignment control.  When texturing the pavement with burlap, the area of 4 
burlap in contact with the pavement shall be maintained constant at all times.  Broom 5 
and tine devices shall be provided with positive elevation control.  Downward pressure 6 
on pavement surface shall be maintained at all times during texturing so as to achieve 7 
uniform texturing without measurable variations in pavement profile.  If self-propelled 8 
texturing machines are used, these shall be operated so that travel speed during 9 
texturing is maintained constant.  Failure of the texturing equipment to perform according 10 
to this section shall constitute cause for stopping placement of concrete until the 11 
equipment deficiency or malfunction is corrected. 12 

 13 
The sixth paragraph is revised to read: 14 

 15 
Test Panel: 16 
At the start of concrete pavement construction, the Contractor shall first finish a textured 17 
concrete test panel and the Engineer shall give approval of the achieved finish according 18 
to this section prior to further concrete pavement construction.  If the test panel is 19 
rejected by the Engineer, the Contractor shall remove and replace the test panel at no 20 
additional cost to the Contracting Agency.  The Contractor can designate one of the 21 
project panels as a test panel or create a sacrificial test panel on site of at least four feet 22 
by eight feet.    23 
 24 
Project panels not meeting the characteristics of the test panel shall be removed and 25 
replaced at no additional cost to the Contracting Agency. 26 

 27 
The seventh through ninth paragraphs are deleted. 28 

 29 
5-05.3(12) Surface Smoothness 30 
The section is revised to read: 31 
 32 
The Contractor shall measure surface smoothness with a 10-foot straightedge as 33 
directed by the Engineer.  The finished grade surface shall not vary more than 1/8 inch 34 
from the bottom edge of a 10-foot straightedge placed on the surface parallel to the 35 
centerline.  Perpendicular to the centerline, the finished grade surface shall not vary 36 
more than ¼ inch from the bottom edge of a 10-foot straightedge laid across any lane.   37 
 38 
The completed surface shall be of uniform texture, smooth, shall conform to Plans as to 39 
crown and grade, and shall be free from defects of all kinds.  Corrective work shall be as 40 
directed by the Engineer; and the Contractor shall complete corrective work at no 41 
additional expense, including traffic control, to the City of Tacoma. 42 

 43 
5-05.3(14) Cold Weather Work 44 
This section is supplemented with the following: 45 

 46 
The following additional requirements for placing concrete shall be in effect from 47 
November 1 to April 1: 48 

• Engineer shall be notified at least 24 hours prior to placement of concrete. 49 
• All concrete placement shall be completed no later than 2:00 p.m. each 50 

day. 51 
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• Where forms have been placed and the subgrade has been subjected to 1 
frost, no concrete shall be placed until the ground is completely thawed.  2 
At that time, the forms shall be adjusted and subgrade repaired as 3 
determined by the Engineer. 4 

 5 
5-05.4 Measurement 6 
This section is revised to read: 7 
 8 
Measurement for cement concrete pavement and concrete base pavement shall be by 9 
the square yard for the pavement completed and accepted according to Section 5-05 10 
and the Plans. No deduction will be made for castings in pavement. 11 
 12 
5-05.5 Payment 13 
This section is revised to read: 14 
 15 
Payment will be made in accordance with Section 1-04.1. 16 
 17 
“Cement Conc. Pavement, ___-Inch Section”, per square yard. 18 
 19 
The unit Contract price per square yard for “Cement Conc. Pavement, ___-Inch Section” 20 
shall be full payment for all costs incurred to carry out the requirements of Section 5-05 21 
and the Plans. 22 
 23 
 24 

END OF SECTION  25 
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7-04 STORM SEWERS 1 
(March 17, 2003 Tacoma GSP) 2 
 3 
This section is deleted.  The requirements of Section 7-17 shall apply to storm sewers. 4 
 5 
 6 

END OF SECTION  7 
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7-05 MANHOLES, INLETS, CATCH BASINS, AND DRYWELLS 1 
(March 23, 2010 Tacoma GSP) 2 
 3 
7-05.1 Description 4 
This section is supplemented with the following: 5 
 6 
All references to sanitary sewers shall be construed to also mean storm sewers. 7 
 8 
7-05.3 Construction Requirements 9 
(******) 10 
The first sentence of the eleventh paragraph is revised to read: 11 
 12 
A flexible pipe-to-manhole connector shall be used in all connections of rigid and 13 
thermoplastic pipes to new precast concrete manholes to provide a watertight joint 14 
between the pipe and the manhole, unless otherwise directed by the Engineer.  The 15 
connector shall be “Kor-N-Seal” with “Wedge Korband”(Type I or II as required for pipe 16 
diameter), manufactured by NPC, Inc., Milford, New Hampshire, or Engineer approved 17 
equal.  The connectors shall be installed in accordance with the manufacturer’s 18 
recommendations. 19 
 20 
This section is supplemented with the following: 21 
 22 
Backfill for manholes, inlets and catch basins shall meet the requirements of Section 9-23 
03.12(2) for Gravel Backfill for Walls. Recycled concrete shall not be used for backfill or 24 
extra excavation area backfill. 25 
 26 
City will provide Contractor with manhole ring and covers for installation. The Contractor 27 
shall coordinate with Marshall Triplett at (253) 573-2452 at least 48 hours prior to pickup 28 
of materials. The Contractor will be responsible for picking up the castings at the 29 
following location: 30 

 31 
Tacoma Central Treatment Plant 32 
2201 Portland Avenue E. 33 
Tacoma, WA 98421 34 

 35 
Contractor will be responsible for securing, storing, and protecting the castings after 36 
picking them up from Tacoma Central Treatment Plant. Any castings that are stolen, 37 
lost, or damaged while in possession of the Contractor shall be replaced by the 38 
Contractor at no expense to the City. 39 
 40 
7-05.3(1) Adjusting Manholes and Catch Basins to Grade 41 
This section is revised to read: 42 

 43 
7-05.3(1) Adjusting Utility Structures to Grade 44 

 45 
Where shown in the Plans or where directed by the Engineer, utility structures shall be 46 
adjusted to grade as staked or as otherwise designated by the Engineer. 47 

 48 
The materials and methods of construction shall conform to the requirements specified 49 
in Section 7-05.3 and Standard Plan No. SU-25. The finished structure shall conform to 50 
the requirements of the standard plan for the specific structure. 51 
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7-05.3(3) Connections to Existing Manholes 1 
The first sentence is revised to read: 2 

 3 
The Contractor shall inspect the existing manholes in the field to verify invert elevations 4 
and the scope of work necessary to make the connection(s) prior to construction. 5 
 6 
7-05.4 Measurement 7 
The sixth paragraph is revised to read: 8 
 9 
Connections to existing structures will be measured per each. 10 
 11 
This section is supplemented with the following: 12 
 13 
Reconnecting existing sewer pipes to new manhole structures will be measured per 14 
each. 15 
 16 
Adjust existing utility to grade will be measured per each. 17 
 18 
7-05.5 Payment 19 
The first paragraph is supplemented with the following: 20 
 21 
The unit Contract price for “Manhole ___ In. Diam. Type ___” shall be full pay for all 22 
work required to furnish and install the new manhole to finished grade, including, but not 23 
limited to, excavating for, furnishing backfill, compaction of backfill, connection of new 24 
pipe(s), channeling, picking up and installing new frame and cover per the requirements 25 
of 7-05.3, installing ladders, steps, and handholds, as applicable per Standard Plans. 26 
 27 
The unit Contract price for “Catch Basin ___” shall be full pay for all work required to 28 
furnish and install the new catch basin to finished grade, including, but not limited to, 29 
excavating for, furnishing backfill, compaction of backfill, connection of new pipe(s), 30 
frame, cover, grate or combination inlet, as applicable per Standard Plans. 31 
 32 
The pay item for “Connection to Drainage Structure” is revised to read: 33 
 34 
“Connect New Sewer Pipe ___ In. Diam. to Existing Structure”, per each 35 
 36 
This section is supplemented with the following: 37 
 38 
“Reconnect Existing Sewer Pipe, ___ In. Diam., to New Structure”, per each. 39 
 40 
The unit Contract price per each shall be full pay for all labor, equipment and materials 41 
necessary to reconnect the existing sewer pipe to the new structure as specified in 42 
Section 7-05.3. 43 
 44 
"Adjust Existing Catch Basin, Furnish New Frame and Grate", per each 45 
 46 
The unit Contract price per each for “Adjust Existing Catch Basin, Furnish New Frame 47 
and Grate” shall be full pay for all costs associated with adjusting the frame and grate to 48 
finished grade, including but not limited to, excavating, furnish and place backfill, 49 
furnishing and installing the new frame and grate, compacting, surfacing, and 50 
restoration. 51 
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"Adjust Existing Manhole, Install New Frame and Cover", per each 1 
 2 
The unit Contract price per each for “Adjust Existing Manhole, Install New Frame and 3 
Cover” shall be full pay for all costs associated with adjusting the frame and cover to 4 
finished grade, including but not limited to, excavating, furnish and place backfill, picking 5 
up and installing new frame and cover per the requirements of 7-05.3, compacting, 6 
surfacing, and restoration. 7 
 8 
“Adjust Existing Utility to Grade”, per each 9 
 10 
The unit Contract price per each for “Adjust Existing Utility to Grade” shall be full pay for 11 
all costs associated with adjusting the valve chamber, junction box, or other existing 12 
utility to finished grade, including but not limited to, excavating, furnish and place backfill, 13 
compacting, surfacing, and restoration. 14 
 15 
 16 

END OF SECTION  17 
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7-07 CLEANING EXISTING DRAINAGE STRUCTURES 1 
(******) 2 
 3 
7-07.3 Construction Requirements 4 
Item three of paragraph two is revised to read: 5 
 6 

3. If sediment and water from structures does not meet the conditions described in 7 
1 or 2 above, the Contractor shall collect and dispose of all water used and all 8 
debris generated in cleaning operations.  No cleaning water or debris shall be 9 
flushed downstream beyond the limits of the work. 10 

 11 
This section is supplemented with the following: 12 
 13 
All existing structures with new connections shall have channels cleaned prior to 14 
inspections of new pipes and associated connections to existing structures. 15 
 16 
7-07.5 Payment 17 
This section is revised to read: 18 
 19 
All costs for cleaning existing drainage structures shall be included in the per each unit 20 
price for “Connect New __ In. Diam. Sewer Pipe To Existing Structure.” 21 
 22 

END OF SECTION  23 
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7-08 GENERAL PIPE INSTALLATION REQUIREMENTS 1 
(******) 2 
 3 
7-08.3 Construction Requirements 4 
 5 
7-08.3(1)A Trenches 6 
The tenth paragraph of this section is deleted.  All dewatering requirements are found in 7 
section 8-01.3(1)C. 8 
 9 
7-08.3(1)C Bedding the Pipe 10 
This section is supplemented with the following: 11 
 12 
Pipe bedding for sanitary and storm sewers shall be in accordance with City of Tacoma 13 
Standard Plan No. SU-16. 14 
 15 
7-08.3(2) Laying Pipe 16 
 17 
7-08.3(2)F Plugs and Connections 18 
This section is supplemented with the following: 19 
 20 
Rigid Couplings, manufactured by Romac Industries, Inc., or Engineer approved equal, 21 
shall be used at any pipe joint in which bell and spigot or fused joints are not used. 22 
Flexible couplings are not permitted, except for side sewer installation. 23 
 24 
7-08.3(2)G Jointing of Dissimilar Pipe 25 
This section is revised to read: 26 
 27 
Dissimilar pipe shall be joined by use of rigid couplings manufactured by Romac 28 
Industries, Inc., or Engineer approved equal, except for side sewer installation. 29 
 30 
7-08.3(3) Backfilling 31 
The second paragraph is revised to read: 32 
 33 
Pipe zone bedding and trench backfill shall be in accordance with City of Tacoma 34 
Standard Plan No. SU-16.  (Pipe zone backfill shall meet the requirements of Section 9-35 
03.9(3) for Crushed Surfacing Top Course. Backfill above pipe zone and extra 36 
excavation area backfill material shall meet the requirements of Section 9-03.12(2), 37 
Gravel Backfill for Walls. Recycled concrete shall not be used for pipe zone bedding, 38 
pipe zone backfill, backfill above pipe zone, and extra excavation area backfill. 39 
 40 
The fourth paragraph is revised to read: 41 
 42 
Backfill above the pipe zone shall be accomplished in such a manner that the pipe will 43 
not be shifted out of position nor damaged by impact or overloading.  If pipe is being 44 
placed in a new embankment, backfill above the pipe zone shall be placed in 45 
accordance with Section 2-03.3(14)C. If pipe is being placed under existing paved areas, 46 
or roadways, backfill above the pipe zone shall be placed in horizontal layers no more 47 
than 12-inches thick and compacted to 95-percent maximum density. If pipe is being 48 
placed in non-traffic areas, backfill above the pipe zone shall be placed in horizontal 49 
layers no more than 12-inches thick and compacted to 85-percent maximum density.  All 50 
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compaction shall be in accordance with the Compaction Control Test of Section 2-1 
03.3(14)D.  2 
 3 
All material excavated from the trench shall be considered unsuitable for backfill 4 
above the pipe zone and shall be removed and replaced with imported backfill, 5 
meeting the requirements of Section 9-03.12(2).  This work shall be included in the 6 
pay item for “Removal and Replacement of Unsuitable Backfill” in Section 7-17.5. 7 
 8 
Section 7-08.3 is supplemented with the following: 9 
7-08.3(5) Temporary Bypass Pumping 10 
 11 
7-08.3(5)A General Requirements  12 
 13 
It shall be the Contractor’s responsibility to design, operate, and install a bypass 14 
pumping system to maintain operation of the existing sewer systems throughout the 15 
duration of the project without any interruption of sewer service. The Contractor shall 16 
divert all flows around each segment of the pipe designated for replacement. This 17 
diversion shall consist of pumping flow from an upstream manhole and discharging it to 18 
a manhole downstream of the replacement operation.  After the pipe replacement work 19 
is completed and accepted by the Contracting Agency, flow shall be returned to 20 
the reconstructed sewer. The area affected by the bypass operation shall be fully 21 
restored.  22 
 23 
Flow from the bypass system shall be discharged into the same system downstream of 24 
the work unless prior approval is obtained from the Engineer to utilize a nearby pipe 25 
network. The Engineer will determine if the nearby system has capacity to receive the 26 
additional bypass flow.    27 
  28 
To determine locations of upstream and downstream manholes for bypass purposes, 29 
Bidders may view pipe networks on the City of Tacoma GIS map 30 
at https://tmap.cityoftacoma.org/.  Pipe networks are viewable by navigating to the 31 
intersection/street, selecting the Layer list icon in the upper right corner, and checking 32 
the box adjacent to either the Wastewater Network or Stormwater Network, as 33 
applicable.   34 
 35 
Bypass pumping shall be done in such a manner as not to damage private or public 36 
property, or create a nuisance or public menace.  The pumped sewage or stormwater 37 
shall be in enclosed hoses or pipes that are adequately protected from traffic, and shall 38 
be redirected into the appropriate sewer system.   The discharge of storm water to 39 
private property, city streets, sidewalks, sanitary sewer, or any location other than an 40 
approved storm sewer is prohibited.  The discharge of sewage to private property, city 41 
streets, sidewalks, storm sewer, or any location other than an approved sanitary sewer 42 
is prohibited.  The Contractor shall be liable for all cleanup, damages, and resultant fines 43 
should the Contractor’s operation cause any backups, overflows, or property damage. 44 
 45 
The Contractor shall be required to test the bypass pumping system in the presence of 46 
the Engineer prior to taking any sewer system out of service.   47 
  48 
Silenced pumps shall be used in all areas of night time work to minimize noise disruption 49 
and meet the noise control requirements of Tacoma Municipal Code Chapter 8.122.  50 
  51 

https://tmap.cityoftacoma.org/
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The Contractor shall use hard pipe to bypass sewers 12-inches in diameter or 1 
greater. The Contractor shall not block any driveways or intersections, but shall bury the 2 
pipe to allow continuous access through intersections and driveways.    3 
  4 
The Contractor may use lay-flat hose to bypass storm and sanitary sewers that are less 5 
than 12 inches in diameter. The Contractor shall ensure that spillage does not occur with 6 
the use of lay flat hoses. If spillage occurs, the Contractor will be required to use hard 7 
pipe for all bypass operations.   8 
 9 
7-08.3(5)B Backup Equipment and Monitoring  10 
  11 
Bypass pumping shall be scheduled for continuous operation with back-up pumps, 12 
generators, and other equipment available on-site at all times for periods of maintenance 13 
and refueling or failure of the primary bypass pump(s).  The Contractor shall provide 14 
experienced monitoring personnel on site at all times to verify the bypass pumping 15 
system remains functional.  These individuals shall have the experience to operate and 16 
maintain the bypass system to ensure there is continuous operation of the bypass 17 
system.   18 
 19 
7-08.3(5)C Flow for Bypass System Design   20 
  21 
The Contractor’s bypass operation shall be sized to handle, at a minimum, the full pipe 22 
capacity in each subject line removed from service.  If flow conditions are greater than 23 
full pipe, the Contractor may elect to wait for flow conditions to subside prior to removing 24 
the subject line from service.  Working days may be adjusted per Specification 1-25 
08.5.  Once the Contractor removes a section of line from service he/she is responsible 26 
to bypass any and all flow in the system during construction, even in the event the 27 
system surcharges and exceeds the full pipe capacity, until the line is returned to 28 
service.  29 
 30 
7-08.3(5)D Bypass Pumping Plan   31 
  32 
The Contractor shall submit a Bypass Pumping Plan for each location included in this 33 
Contract in accordance with Section 1-05. The Contractor’s plan for bypass pumping 34 
shall be reviewed by the Contracting Agency before the Contractor will be allowed to 35 
commence bypass pumping. The review of the bypassing system and equipment by the 36 
Engineer shall in no way relieve the Contractor of his responsibility and public liability.  37 
 38 
At a minimum, the bypass pumping plan for each location shall include the following:  39 

1. Location of pumps and generators  40 
2. Method, type, and size of plugs  41 
3. Size, material, location, and method of installation of suction piping  42 
4. Size, material, location, and method of installation of discharge piping  43 
5. Bypass pump sizes, capacity, number of each to be on site  44 
6. For pipes sized 12-inches and greater (excluding catch basins), calculations of 45 
static lift, friction losses, and flow velocity, including pump performance curves 46 
showing pump operating range  47 
7. Power generator and standby size and location  48 
8. Method of noise control for pumps and generators to comply with the City’s noise 49 
ordinance, Tacoma Municipal Code Chapter 8.122 if necessary  50 
9. Calculations for selection of bypass pumping pipe sizes  51 
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10. Method of protecting discharge manholes from erosion or damage  1 
11. All backup equipment including pumps, hoses, generators, and pipe  2 
12. Contractor’s 24-hour emergency contact name and phone number  3 
13. Description of proposed contingency plan and clean up method for any spills that 4 
may occur.  5 
14. Temporary traffic control plan to be in place for duration of temporary bypass 6 
pumping as necessary. 7 

 8 
7-08.4 Measurement 9 
This section is supplemented with the following: 10 
 11 
No specific measurement shall apply to the lump sum item “Temporary ___ Sewer 12 
Bypass”. 13 
 14 
No specific measurement shall apply to the lump sum item “Temporary ___ Sewer 15 
Bypass Plan”. 16 
 17 
7-08.5 Payment 18 
This section is supplemented with the following: 19 
 20 
“Temporary ___ Sewer Bypass”, per lump sum.  21 
 22 
The lump sum Contract prices for “Temporary ___ Sewer Bypass” shall be full payment 23 
for labor, equipment, and materials, including but not limited to, personnel, fuel, 24 
monitoring, power, pumps, piping, barricades, emergency stand-by equipment, 25 
trenching, surface restoration costs, and all other work necessary to maintain 26 
uninterrupted storm and sanitary sewer services by bypassing the applicable sewer 27 
system flows. 28 
 29 
“Temporary ___ Sewer Bypass Plan”, per lump sum 30 
 31 
The lump sum Contract price for “Temporary ___ Sewer Bypass Plan” shall be full pay 32 
for all costs, including but not limited to, preparing, submitting, revising, and resubmitting 33 
revisions for the Temporary Bypass Plan. 34 
 35 

 36 
END OF SECTION  37 
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7-17 SANITARY SEWERS 1 
(******) 2 
 3 
7-17.1 Description 4 
This section is supplemented with the following: 5 
 6 
All references to sanitary sewer shall also mean storm sewers. 7 
 8 
7-17.2 Materials 9 
The first paragraph is revised to read: 10 
 11 
Pipe materials used for storm and sanitary sewers shall be as shown on the plans.  All 12 
references to PVC shall mean Solid Wall PVC Sewer Pipe. Profile Wall PVC will not be 13 
permitted. 14 
 15 
This section is supplemented with the following: 16 
 17 

Ductile iron pipe        9-30.1(1)  18 
 19 
7-17.3 Construction Requirements 20 
 21 
7-17.3(2)A General 22 
The first paragraph is revised to read: 23 

 24 
Sewers and appurtenances shall be cleaned and tested after backfilling by either 25 
exfiltration or low-pressure air method at the option of the Contractor, except where the 26 
ground water table is such that the Engineer may require the infiltration test. 27 

 28 
7-17.3(2)H Television Inspection 29 
The first sentence is revised to read: 30 

 31 
General 32 
The Contractor shall hire a third-party television inspection company to perform 33 
television inspection services on all new full segments and partial segments of sanitary 34 
and storm sewer mains and side sewers, including the connection point between new 35 
and existing pipes, and newly constructed manholes.  The television inspection 36 
subcontractor must attend the Pre-Construction Conference in order to discuss the 37 
submittal process and required formatting of videos and databases, as described in this 38 
Section. 39 
 40 
Schedule & Review Requirements 41 
CCTV inspections shall be performed in accordance with the excavation and paving 42 
criteria defined in Section 1-08.4 of these Specifications.  Final pavement restoration 43 
shall not occur until the Contracting Agency has approved all applicable pipe segments, 44 
video files, and databases within the paving limits. 45 
 46 
The Contractor shall provide the Contracting Agency 72 hours of advance notice so that 47 
the Engineer may be present during the inspection if so elected.  The inspection video 48 
and associated database file for each pipe segment, including all side sewers (if 49 
applicable), shall be submitted to the Contracting Agency for review and approval within 50 
ten (10) working days of the installation.  The Engineer may take up to ten (10) working 51 
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days to review the files.  If more than ten (10) working days are required for the 1 
Engineer’s review of the videos, an extension of time will be considered in accordance 2 
with Section 1-08.8. No claim will be allowed for damages and no extension of time will 3 
be granted resulting from the rejection of a video or database due to not meeting the 4 
technical requirements or construction defects identified in the video. 5 
 6 
Inspection and Video Criteria 7 
CCTV inspection work shall be completed by certified National Association of Sewer 8 
Service Companies (NASSCO) Pipeline Assessment and Certification Program (PACP) 9 
trained operator(s) using established PACP coding and observations. Coding and 10 
observation results shall be recorded and presented on a per asset basis, from structure 11 
to structure.  A pipe asset is defined as one continuous pipe from the upstream structure 12 
to the downstream structure. Footage shall be recorded with the starting and ending 13 
points being the center of the manholes and/or catch basins, with the exception that if  14 
partial segments are constructed in this Contract, including side sewers, the 15 
inspections only need to show all new work up to and including the connection to 16 
the existing pipe. Inspections shall be performed after the manhole has been channeled 17 
and the camera operator shall pan around and record the inside of each manhole and/or 18 
catch basin constructed in this project at the start and end of each inspection.  The 19 
television camera shall have a resolution of 700 lines minimum and shall have a source 20 
of illumination attached to it.   21 
 22 
The video files shall be recorded and submitted in WMV format and include an 23 
unmodified NASSCO-PACP Certified Access Database conducted entirely in digital 24 
format with electronic reference to the survey which is intended to be imported into the 25 
Contracting Agency’s viewing software, GraniteNet.  The PACP database must be in 26 
MDB format and shall include the Contracting Agency’s SAP ID for pipe segments and 27 
structures.  No other file formats will be accepted unless approved by the Contracting 28 
Agency.    29 
 30 
All videos and database files shall be submitted via the Internet web-based project 31 
management communications tool, e-Builder software. The Contractor shall review each 32 
video and database prior to submitting to confirm formatting is correct and no pipe 33 
repairs are needed. 34 
 35 
The Contractor shall provide video identifying each pipe segment by manhole, catch 36 
basin, and pipe segment SAP ID numbers. The inspection shall identify all connections, 37 
general conditions of the sewer pipelines, problem areas, location of all connections or 38 
problem areas by linear footage, and observations concerning the condition of the pipe 39 
joints. The camera system used shall be capable of travelling up to 500 linear feet.   40 
 41 
Although newly constructed, the sewers will likely be in service with flow present during 42 
inspections. The Contractor shall clean the main within 24 hours of the CCTV inspection.  43 
The lens shall remain clean and clear for the duration of the inspection.  Should the lens 44 
become soiled, or fogged, or otherwise impaired to any degree that impedes the ability 45 
to clearly see the condition of the pipe, the inspection shall be halted to clean and clear 46 
the lens.  No additional compensation will be made for re-inspections required by the 47 
Contracting Agency due to soiled, fogged, or otherwise impaired camera lenses.  48 
  49 
The Contractor shall maintain sufficient light levels within the main to allow for visual 50 
inspection of the pipe walls for a minimum of four feet for all pipe sizes.  Additionally, the 51 
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Contractor shall make certain that the light levels are not so bright that visual inspection 1 
is impeded. 2 
 3 
The CCTV Inspection shall be a continuous, unedited video and shall include the 4 
following information:  5 

• Date of Inspection   6 
• Main segment number (SAP)   7 
• Upstream and Downstream Manhole Numbers (SAP)   8 
• Street Location   9 
• Setup (Normal or Reverse Flow)   10 
• Pipe size and material   11 
• Status (Active or Inactive) of all side sewers   12 
• Location, length, and depth of water of sags   13 
• Location and description of all other defects   14 

  15 
In addition, the Contractor shall perform wastewater side sewer inspections where they 16 
exist via a mainline camera with a lateral launching setup.  The lateral launch camera 17 
shall be capable of extending at least 30 feet from the main into side sewers and shall 18 
include an on-screen footage counter.  The quality of the side sewer inspection shall 19 
meet the same requirements as the mainline camera.  The lateral launch camera must 20 
be self-leveling and shall also include a sonde transmitter to locate the side sewer in the 21 
event of a defect.  All side sewer inspections within a given segment shall be 22 
incorporated into the same video and database file as the mainline inspection. 23 
 24 
The Contractor shall bear all costs incurred in correcting any deficiencies found during 25 
television inspection including the cost of any additional cleaning and television 26 
inspection that may be required by the Engineer to verify the correction of said 27 
deficiency.  28 
  29 
The Contractor shall be responsible for all costs incurred in any television inspection 30 
performed solely for the benefit of the Contractor. 31 
 32 
7-17.4 Measurement 33 
This section is supplemented with the following: 34 
 35 
Removal and replacement of unsuitable, contaminated and non-contaminated, backfill 36 
material will be determined by the cubic yard in place, based on a neat line 37 
measurement per this Section and Section 2-09.  Any removal and replacement of 38 
unsuitable material outside neat line measurement shall be incidental to the Bid item. 39 
 40 
Horizontal Limits:  The horizontal limits shall be as defined in Section 2-09.4. 41 
 42 
Longitudinal Limits:  The longitudinal limits shall be as defined in Section 2-09.4. 43 
 44 
Lower Limits:  The lower limits shall be the top of the pipe zone as shown on Standard 45 
Plan No. SU-16. 46 
 47 
Upper Limits:  The upper limits shall be the subgrade elevation of the proposed 48 
roadway section or pavement patch section. 49 
 50 
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All costs associated with the disposal of material located above the upper limits shall be 1 
included in the unit contract price for other items of work, unless a proposal item is 2 
included for this specific item of work. 3 
 4 
Pipe zone limits are as defined in Standard Plan SU-16. 5 
 6 
No specific unit of measurement will apply for Contractor provided Television Inspection. 7 
All costs shall be included in the per foot price of pipe installed.  8 
 9 
7-17.5 Payment 10 
The first paragraph is supplemented with the following: 11 
 12 
“PVC Storm Sewer Pipe ___In. Diam.”, per linear foot. 13 
 14 
“Ductile Iron Storm Sewer Pipe __ In. Diam.”, per linear foot.  15 
 16 
The second paragraph is revised to read: 17 
 18 
The unit Contract price per linear foot for sewer pipe of the kind and size specified shall 19 
be full pay for the furnishing, hauling, and assembling in place the complete installation, 20 
including but not limited to, disposal of material excavated within the pipe zone, 21 
furnishing and installing pipe bedding and backfill material within the pipe zone, and all 22 
wyes, tees, special fittings, rigid couplings, joint materials, and other appurtenances, 23 
including Ethafoam for separation, necessary for the completion of the installation to the 24 
required line and grade, unless proposal items are included for these specific items of 25 
work, and shall also include all costs associated with cleaning the pipe and performing 26 
and submitting television inspection videos. Sewer pipe per linear foot shall not be paid 27 
until the Contracting Agency has reviewed and approved the CCTV inspection video and 28 
database. 29 
 30 
The pay item “Removal and Replacement of Unsuitable Material” is revised to read: 31 
 32 
“Removal and Replacement of Unsuitable Material”, per cubic yard. 33 
 34 
The unit Contract price per cubic yard for “Removal and Replacement of Unsuitable 35 
Material” shall be full pay for all work required to haul and dispose of unsuitable material 36 
as specified in Section 7-08.3(1)A, including all tipping fees, material testing, and all 37 
other associated disposal fees established at the disposal site; and the furnishing of 38 
suitable backfill material as specified in Section 7-08.3(3).  39 
 40 
All material excavated from the trench shall be considered unsuitable for backfill 41 
above the pipe zone and shall be removed and replaced with imported backfill, 42 
meeting the requirements of Section 9-03.12(2). 43 
 44 
 45 

END OF SECTION  46 
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7-18 SIDE SEWERS 1 
(******) 2 
 3 
7-18.1 Description 4 
This section is supplemented with the following: 5 
 6 
The Contractor shall remove and replace existing side sewers as defined on the Plans 7 
and reconnect the existing side sewer.  The location of the side sewer at the main is 8 
estimated based on a TV inspection of the main and may vary in either direction. The 9 
actual location at the point of reconnection is unknown. 10 
 11 
7-18.2 Materials 12 
This section is supplemented with the following: 13 
 14 

Polyvinyl Chloride (PVC) Pipe (4 Inches and Over)    9-30.1(5)A 15 
 16 

7-18.3(1) Construction Requirements  17 
7-18.3(1) General 18 
This section is supplemented with the following: 19 

 20 
The Contractor shall use solid wall PVC pipe meeting the requirements of Section 9-21 
05.12(1) for all side sewers located 10 feet or more from a water service.  If the side 22 
sewer is located within 10 feet of a water service, the Contractor shall use solid wall PVC 23 
pressure pipe meeting the requirements of Section 9-30.1(5)A. If the side sewer crosses 24 
above a water main, the side sewer shall be encased per the Department of Ecology 25 
Criteria for Sewage Works Design (Orange Book) Section C1-9.1.4A.  Any encasement 26 
of side sewers shall be paid for under force account per Section 1-09.6. 27 
 28 
7-18.4 Measurement 29 
This section is supplemented with the following: 30 
 31 
Measurement for payment shall be by the linear foot of pipe installed, and shall be along 32 
the pipe invert, through tees, wyes and other fittings, from the centerline of the main to 33 
the centerline of the cleanout.   34 
 35 
7-18.5 Payment 36 
The second paragraph is revised to read: 37 
 38 
The unit Contract price per linear foot for sewer pipe of the various kind and size 39 
specified shall be full pay for furnishing, hauling and assembling in place the completed 40 
installation including all wyes, tees, special fittings, joint materials, bedding material, and 41 
end pipe marker, and any other items necessary for the completion of the installation, 42 
unless Proposal items are included for these specific items of work, and shall also 43 
include all costs associated with cleaning the pipe and performing and submitting 44 
television inspection videos. Sewer pipe per linear foot shall not be paid until the 45 
Contracting Agency has reviewed and approved the CCTV inspection video and 46 
database meeting the requirements of Section 7-17.3(2)H. 47 
 48 
This section is supplemented with the following: 49 
“PVC C900/C905 Sanitary Sewer Pipe, __ In. Diam.”, per linear foot. 50 

END OF SECTION  51 
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7-19 SEWER CLEANOUTS 1 
(******) 2 
 3 
7-19.3 Construction Requirements 4 
The third sentence of the first paragraph is deleted. 5 
 6 
The fourth sentence of the third paragraph is deleted. 7 
 8 
7-19.4 Measurement 9 
This section is supplemented with the following: 10 
 11 
The removal of existing cleanouts, as impacted, shall be considered incidental to other 12 
items in the proposal. 13 
 14 
7-19.5 Payment 15 
The third paragraph is revised to read: 16 
 17 
The unit Contract price for “Sewer Cleanout” shall be full pay for furnishing and placing 18 
the wye, pipe, pipe bends, pipe plug, castings, and collar as specified herein and as 19 
shown on Standard Plan SU-24. 20 
 21 
 22 

END OF SECTION  23 
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8-01 EROSION CONTROL AND WATER POLLUTION CONTROL 1 
(******) 2 
 3 
8-01.1 Description 4 
This section is supplemented with the following: 5 
 6 
The City of Tacoma Stormwater Management Manual is available on the City’s website 7 
at www.cityoftacoma.org/stormwatermanual. 8 
 9 
The City of Tacoma has been issued a Washington State Department of Ecology 10 
NPDES Construction Stormwater General Permit for this project. This Work consists of 11 
administration and compliance with the requirements of this permit for this project.  12 
 13 
8-01.3 Construction Requirements  14 
 15 
8-01.3(1) General  16 
 17 
This section is supplemented with the following: 18 
 19 
The Contractor shall perform all work in compliance with the NPDES Construction 20 
Stormwater General Permit issued for this project.   21 
 22 
The permit shall be transferred to the Contractor prior to issuance of a Notice to Proceed 23 
and terminated upon completion of the project per the following: 24 
 25 

1. The City will provide the Contractor with a Transfer of Coverage form prior to 26 
issuing a Notice to Proceed. 27 

2. The Contractor shall sign and return the Transfer of Coverage form to the City. 28 
3. The City will process the transfer and pay any associated transfer fees to the 29 

Washington State Department of Ecology.  30 
4. Once the transfer is complete and a Notice to Proceed has been issued, the 31 

Contractor is responsible for performing all work in compliance with the permit 32 
and the plans and specifications. 33 

5. The Contractor shall pay any renewal fees if the need for permit renewal is 34 
caused by contractor, otherwise the City will pay all renewal fees. 35 

6. Upon Physical Completion of the Work the Contractor shall submit a Notice of 36 
Termination to the Washington State Department of Ecology and provide the 37 
City documentation that the termination is effective.  38 

 39 
8-01.3(1)A Submittals 40 
This section is revised to read: 41 
 42 
The Contractor shall prepare and implement a project-specific Construction Stormwater 43 
Pollution Prevention Plan (SWPPP) in accordance with the City of Tacoma Stormwater 44 
Management Manual (SWMM), Volume 2. The SWPPP is a document that describes the 45 
potential for pollution problems on a construction site and explains and illustrates the 46 
measures to be taken on the construction site to control those problems. 47 

 48 
The Construction SWPPP shall be prepared as a stand-alone document consisting of 49 
two sections: Section 1) Construction SWPPP Narrative and Section 2) Temporary 50 
Erosion and Sediment Control (TESC) Plans.   51 
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 1 
The Contracting Agency has prepared the Construction Stormwater Pollution Prevention 2 
Plan Checklist to aid the Contractor in development of the SWPPP.  This checklist 3 
provides the Contractor with a tool to determine if all the major items are included in the 4 
Construction SWPPP and on the TESC Plans and can be found in Volume 2, Chapter 2 5 
of the SWMM. Contractors are encouraged to complete and submit this checklist with 6 
the Construction SWPPP. 7 
 8 
The Department of Ecology has prepared a SWPPP template that can be used for 9 
projects in the City of Tacoma.  The template can be found on Ecology’s website at: 10 
http://www.ecy.wa.gov/programs/wq/stormwater/construction/resourcesguidance.html.  11 
The Contractor developing the SWPPP must ensure that all references are appropriate 12 
for the City of Tacoma.   13 

 14 
The SWPPP is considered a “living” document that shall be revised to account for 15 
additional erosion control/pollution prevention BMPs as they become necessary and are 16 
implemented in the field during project construction.  A copy of the most current SWPPP 17 
and TESC Plan shall remain on-site at all times and an additional copy shall be 18 
forwarded to the Engineer. At the Contractor’s preference, revisions to the SWPPP and 19 
TESC Plan may be forwarded to the Engineer rather than submitting a complete 20 
document.  Revisions to the SWPPP and TESC Plan may be kept on-site in a file along 21 
with the original SWPPP document. 22 

 23 
The Contractor shall provide Stormwater Pollution Prevention Plan inspection reports or 24 
forms per 8-01.3(1) B to the Project Engineer no later than the end of the next working 25 
day following the inspection. 26 
 27 
8-01.3(1)B Erosion and Sediment Control (ESC) Lead 28 
This section is revised to read: 29 
 30 
The Contractor shall identify the ESC Lead at the Preconstruction Meeting and the 31 
contact information for the ESC Lead shall be added to the Stormwater Pollution 32 
Prevention Plan (SWPPP) Report and the Temporary Erosion and Sediment Control 33 
(TESC) Plan Sheet. The ESC Lead shall maintain, for the life of the contract, a current 34 
Certified Erosion and Sediment Control Lead (CESCL) certificate or maintain a current 35 
Certified Professional in Erosion and Sediment Control (CPESC) certificate from a 36 
course approved by the Washington State Department of Ecology. The CESCL or 37 
CPESC shall be listed on the Emergency Contact List required under Section 1-38 
05.13(1). 39 

 40 
The CESCL or CPESC shall direct implementation of the measures identified in the 41 
SWPPP and as shown on the TESC plan. Implementation shall include, but is not limited 42 
to the following: 43 
 44 

1. Installing and maintaining all temporary erosion and sediment control Best 45 
Management Practices (BMPs) included in the SWPPP and as shown on the 46 
TESC plan.  Damaged or inadequate BMPs shall be corrected as needed to 47 
assure continued performance of their intended function in accordance with 48 
BMP specifications and Permit requirements.   49 

2. Performing monitoring as required by the NPDES Construction Stormwater 50 
General Permit. 51 

http://www.ecy.wa.gov/programs/wq/stormwater/construction/resourcesguidance.html
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3. Inspecting all on-site erosion and sediment control BMPs at least once every 1 
calendar week and within 24 hours of any discharge from the site.  A SWPPP 2 
Inspection report or form shall be prepared for each inspection and shall be 3 
included in the SWPPP file.  A copy of each SWPPP Inspection report or 4 
form shall be submitted to the Engineer no later than the end of the next 5 
working day following the inspection.  The report or form shall include, but not 6 
be limited to the following: 7 

a. When, where, and how BMPs were installed, maintained, modified, 8 
and removed. 9 

b. Observations of BMP effectiveness and proper placement. 10 
c. Recommendations for improving future BMP performance with 11 

upgraded or replacement BMPs when inspections reveal SWPPP 12 
inadequacies. 13 

d. Approximate amount of precipitation since last inspection and when 14 
last inspection was performed. 15 

4. Updating and maintaining a SWPPP file on site that includes, but is not 16 
limited to the following: 17 

a. SWPPP Inspection Reports or Forms. 18 
b. SWPPP narrative. 19 
c. National Pollutant Discharge Elimination System Construction 20 

Stormwater General Permit (Notice of Intent). 21 
d.  All documentation and correspondence related to the NPDES 22 

Construction Stormwater General Permit. 23 
e. Other applicable permits. 24 

 25 
Upon request, the file shall be provided to the Engineer for review. 26 
 27 
8-01.3(1)C Water Management 28 
This section is revised to read: 29 
 30 
The Contractor is responsible for keeping excavations free from standing water during 31 
construction and disposing of the water in a manner that will not cause pollution, injury to 32 
public or private property, or cause a nuisance to the public.    Groundwater flowing 33 
toward, into, or within excavations shall be controlled to prevent sloughing of excavation 34 
walls, boils, uplift, and heave in the excavation, and to eliminate interference with orderly 35 
progress of construction.    The control of groundwater shall be such that softening of the 36 
bottom of excavations, or formation of “quick” conditions or “boils” during excavation, 37 
shall not occur.  The Contractor is responsible for all foundation material required due to 38 
lack of dewatering efforts. 39 
 40 
8-01.3(2) Temporary Seeding and Mulching 41 

 42 
8-01.3(2)B Temporary Seeding 43 
The first paragraph is supplemented with the following: 44 
 45 
All temporary seeding areas shall be seeded with the following mix: 46 
 47 

Type of Seed % by Weight 

Chewings or Annual Bluegrass  
Festuca rubra var. commutate or Poa 
anna 

40 
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Perennial Rye 
Lolium perenne 

50 

Redtop or Colonial Bentgrass 
Agrostis alba or Agrostis tenuis 

5 

 1 
The rate of application shall be 120 lbs. per acre. 2 

 3 
The fourth paragraph is supplemented with the following: 4 

 5 
Seed shall be distributed uniformly over the designated area.  Half of the seed shall be 6 
sown with the sower moving in one direction, and the remainder with the sower moving 7 
at right angles to the first sowing. 8 

 9 
8-01.3(2)D Temporary Mulching 10 
The first paragraph is supplemented with the following: 11 

 12 
Moderate-Term Mulch shall be applied at a rate of 3,500 lbs. per acre. 13 

 14 
8-01.3(2)E Tackifiers 15 
This section is supplemented with the following: 16 

 17 
Organic Tackifier shall be applied at a rate per manufacturer’s instructions. 18 
 19 
8-01.3(8) Street Cleaning 20 
The third paragraph is revised to read: 21 

 22 
Street washing with water shall not be permitted. 23 
 24 
8-01.3(9) Sediment Control Barriers 25 

 26 
8-01.3(9)D Inlet Protection 27 
Replace the third paragraph of this section with the following: 28 

 29 
When the depth of accumulated sediment and debris reaches approximately 1/3 the 30 
height of an internal device or 1/3 the height of the external device (or less when so 31 
specified by the manufacturer), or as designated by the Engineer, the sediment and 32 
debris shall be removed and disposed of per SWMM BMP C220 or as specified on the 33 
Plans or within the SWPPP. 34 

 35 
The section is supplemented with the following: 36 

 37 
Only bag-type filters are allowed for use in the public right of way. 38 
 39 
 40 
 41 
8-01.4 Measurement 42 
 43 
8-01.4(2) Item Bids 44 
 45 
This section is supplemented with the following: 46 
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 1 
No specific unit of measurement shall apply to the lump sum item “Stormwater Pollution 2 
Prevention Plan (SWPPP)”. 3 
 4 
No specific unit of measurement shall apply to the lump sum item “NPDES Construction 5 
Stormwater General Permit”. 6 
 7 
No measurement will be made for “normal trench dewatering.”  8 
 9 
8-01.5 Payment 10 
 11 
8-01.5(2) Item Bids 12 
The pay item “Erosion/Water Pollution Control”, by force account as provided in Section 13 
1-09.6 is revised to read: 14 
  15 
Installation, maintenance, and removal of erosion and water pollution control devices 16 
including removal and disposal of sediment, stabilization and rehabilitation of soil 17 
disturbed by these activities and any additional Work deemed necessary by the 18 
Engineer to control erosion and water pollution, including street cleaning, will be paid by 19 
force account in accordance with Section 1-09.6. Directing implementation by ESC Lead 20 
of the measures identified in the SWPPP, shown on the TESC plan, and all other work 21 
as included in Section 8-01.3(1)B shall be paid by force account as provided in Section 22 
1-09.6. 23 
 24 
This section is supplemented with the following: 25 
 26 
“Stormwater Pollution Prevention Plan (SWPPP)”, per lump sum.   27 
 28 
The lump sum contract price for “Stormwater Pollution Prevention Plan (SWPPP)” shall 29 
be full pay for all costs, including but not limited to, preparing, submitting, revising, and 30 
resubmitting revisions for the Stormwater Pollution Prevention Plan. Where removal of 31 
erosion control BMPs is directed by the Engineer according to 8-01.3(16) or according to 32 
these specification and the plans, removal shall be included in the lump sum or unit cost 33 
for these respective BMPs. 34 
 35 
“NPDES Construction Stormwater General Permit”, per lump sum.  The lump sum 36 
contract price for “NPDES Construction Stormwater General Permit” shall be full pay for 37 
all costs, including but not limited to, transfer of coverage, sampling, monitoring, 38 
reporting, coordinating, inspecting, materials and labor, and all fees and any other 39 
expenses necessary to fully comply with the requirements of the Permit up to and 40 
including termination of the Permit and completion of the Work  The lump sum price shall 41 
also include all costs necessary to supply the City of Tacoma with all information as 42 
necessary to ensure compliance with the permit. 43 
 44 
No payment will be made for “normal trench dewatering”. 45 
 46 
 47 

END OF SECTION  48 



 

101 

8-02 ROADSIDE RESTORATION 1 
(******) 2 
 3 
8-02.1 Description 4 
This section is supplemented with the following: 5 
 6 
The Work included in “Landscape Restoration” shall include restoration of all landscaped 7 
areas within the “Clearing and Grubbing” limits, as shown on the Plans. “Landscape 8 
Restoration” shall also include reinstallation of all property landscaping elements 9 
necessary to restore surface areas which were removed and retained, which are not 10 
included in other Bid items. 11 
 12 
This Work shall also include roadside maintenance and construction cleanup in 13 
accordance with the Specifications. 14 
 15 
8-02.2 Materials 16 
This section is supplemented with the following: 17 
 18 
Compost shall meet the requirements of Section 9-14.5(8). 19 
 20 
Root barrier shall be rigid-type root barrier module panels and shall be at least 21 
75 percent recycled polypropylene or high-impact polystyrene with added ultraviolet 22 
inhibitors. Material shall have 0.060-inch to 0.075-inch wall thickness, 18-inch height. 23 
Panels shall have reinforcing ribs 1/2-inch deep, raised vertical ribs running 24 
perpendicular to sheet, 6 inches on center. 25 
 26 
The Tree Watering Bag materials shall be Treegator® Original or approved equal.  27 
 28 
8-02.3 Construction Requirements 29 
This section is supplemented with the following: 30 
 31 
Soil excavated in connection with this Work shall be included in the measurements and 32 
payments for “Roadway Excavation ____ Incl. Haul” in accordance with Section 2-03, 33 
Roadway Excavation and Embankment. 34 
 35 
The Contractor shall haul and dispose of all soil material excavated from the Project site 36 
in accordance with Section 2-03.  37 
 38 
Root Barrier 39 

 40 
The Contractor shall stake location for approval of the Engineer before proceeding with 41 
installation. Assemble the appropriate number of root barrier panels as required per City 42 
standard plan LS-01. Trench immediately adjacent to hardscape to the appropriate 43 
depth for installation of specified root barrier so that top of barrier is 1/2 inch to 1 inch 44 
(12.7 mm to 25.4 mm) above finished soil grade. Place root barrier in trench, vertical ribs 45 
facing toward planting area and tree roots. Where possible, use pavement edge as a 46 
guide for root barrier alignment. Backfill adjacent planting soil against the root barrier to 47 
promote clean fit to hardscape. Fill to finish grade. 48 
 49 
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Tree Watering Bag 1 
 2 

The Contractor shall install one Tree Watering Bag per tree where shown on the plans. 3 
Install Tree Watering Bag in accordance with manufacturer’s instructions. 4 
 5 
8-02.3(1) Responsibility During Construction 6 
The third paragraph is revised to read: 7 
 8 
The Contractor shall protect existing trees, grass and vegetation in accordance with the 9 
Plans and Section 1-07.16(2). The Contractor shall protect existing planting beds, lawn 10 
and grass areas as shown per Plans in accordance with City of Tacoma Standard Plan 11 
GSI-01a. The Contractor shall protect existing trees in accordance with City of Tacoma 12 
Standard Plans LS-08, LS-09, LS-10, and LS-11, unless these are to be removed per 13 
Plans and Specifications. 14 
 15 
This section is supplemented with the following: 16 
 17 
The Contactor shall not dump or stockpile topsoil, compost, mulch, or any other 18 
landscape materials directly on roadway surfaces and shall employ the appropriate 19 
BMPs for stockpiling at a stockpile site out of the right-of-way. The Contractor shall place 20 
landscape materials such as Topsoil, Compost or Mulch immediately upon delivery to 21 
the jobsite.  The Contractor may request to stockpile these materials in writing by 22 
submitting a Roadside Work Plan.  Stockpiling in the public right-of-way shall only be 23 
permitted as approved in writing by the Engineer. 24 
 25 
The Contractor shall notify the Engineer of any conflict between the proposed work and 26 
any obstructions, and shall repair damage in accordance with Section 1-07.16, 27 
Protection and Restoration of Property. 28 
 29 
Prior to starting work, the Contractor shall locate and protect all underground utilities in 30 
accordance with Section 1-07.17, Utilities and Similar Facilities.   31 
 32 
8-02.3(2)A Roadside Work Plan 33 
Item 1.b. is revised to read: 34 
 35 

Means and Methods for vegetation protection in accordance with City of Tacoma 36 
Standard Plans GSI-01a, LS-08, LS-09, LS-10, and LS-11; and Section 1-37 
07.16(2). 38 

 39 
8-02.3(4) Topsoil 40 
This section is supplemented with the following: 41 
 42 
The Contractor shall use Topsoil Type A in accordance with Special Provisions Section 43 
9-14.2 unless otherwise shown on the Plans or as approved by the Engineer. 44 
 45 
Scarify or till subgrade in two directions to 6-inch depth. Scarify the entire surface prior to 46 
placing Topsoil.  Do not scarify within drip line of existing trees to be retained. 47 
 48 
8-02.3(4)A Topsoil Type A 49 
This section is revised to read: 50 
 51 
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Topsoil Type A shall be an imported topsoil and compost mix from a topsoil supplier or 1 
certified composting facility in accordance with Section 9-14.5(8).  The Contractor shall 2 
place, till and fine grade Topsoil Type A in accordance with Section 8-02 and City of 3 
Tacoma Standard Plan GSI-01d. Topsoil Type A shall conform to Sections 9-14.2 and 9-4 
14.2(1). The Contractor shall submit a certification and testing results from the supplier 5 
showing that the contents of the Topsoil meet the requirements in the Special 6 
Provisions.  7 
 8 
8-02.3(5) Roadside Seeding, Lawn and Planting Area Preparation 9 
This section is supplemented with the following: 10 
 11 
All grades shall be maintained in the areas to be planted in a true and even condition.  12 
The contractor shall be careful not to disturb any of the existing or cut slopes.  Where 13 
final grades have not been established, the areas shall be finish graded and all surfaces 14 
left in an even and compacted condition. The finished grade shall be such that after 15 
planting, the grade shall be flush with adjoining surfaces; positive drainage shall also be 16 
maintained. 17 
 18 
8-02.3(5)A Seeding Area Preparation 19 
Items 3. and 4. of this section are revised to read: 20 
 21 

3. Bring area to a uniform grade and place amended topsoil accordance with 22 
Standard Plan GSI-01d.  Do not till soil on any slopes at 3(H):1(V) or steeper.  23 
Rake to a smooth even grade without low areas that trap water. The finished 24 
grade of the soil shall be 1/2 inch below the top of all curbs, junction and valve 25 
boxes, walks, driveways and other structures. 26 
 27 

4. Compact to provide a reasonably firm but friable seedbed.  On slopes at least 20 28 
feet in width from back of walk to construction limits and flatter than 2(H):1(V), 29 
create longitudinal depressions at least 2-inch deep by means of tractor track 30 
walking; unless otherwise specified or as directed by The Engineer. 31 

 32 
8-02.3(5)B Lawn Area Preparation 33 
Item 4. of this section is revised to read: 34 
 35 

4. Import and place topsoil in accordance with Standard Plans GSI-01d.  Rake to a 36 
smooth even grade without low areas that trap water and compact with a 50-37 
pound roller. The finished grade of the soil shall be 1/2 inch below the top of all 38 
curbs, junction and valve boxes, walks, driveways and other structures. 39 

 40 
8-02.3(5)C Planting Area Preparation 41 
Items 5. And 6. of this section is revised to read: 42 
 43 

5. Import and place amended topsoil in accordance with Standard Plans GSI-01d.  44 
Do not till or place loose topsoil without compaction and stabilization measures 45 
on slopes 3H:1V or steeper.   46 
 47 

6. The finished grade of the mulch or woodchips shall be 1/2 inch below the top of 48 
all curbs, junction and valve boxes, walks, driveways and other structures.  49 

 50 
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8-02.3(6) Mulch and Amendments 1 
This section is supplemented with the following: 2 
 3 
Compost amendment shall be included in Topsoil Type A in accordance with Standard 4 
GSI-01d, and compost content is included in the Topsoil quantity. 5 
 6 
Soil Amendment General Requirements: 7 
 8 
1) Planting beds shall be stabilized with bark or wood chip mulch to the depths specified 9 

on the Plans.  10 
 11 
2) Sequencing and Scheduling: Do not perform soil preparation work in areas subject to 12 

the subsequent work of other sections, unless approved otherwise. 13 
 14 
8-02.3(6)A Compost 15 
This section is supplemented with the following: 16 

 17 
The Contractor shall submit the amount of cubic yards of Compost incorporated into the 18 
project to the Engineer, including mulch, amendment and as topsoil content.  The 19 
Contractor shall submit the quantity of Compost per type and supplier.   20 
 21 
8-02.3(6)B Fertilizers 22 
This section is supplemented with the following: 23 

 24 
Fertilizer shall be supplied and applied per landscaping supplier recommendation or 25 
BMP C 120 per the City of Tacoma Stormwater Management Manual, Volume 3, 26 
Chapter 1, Section 1.7. 27 
 28 
8-02.3(8)C Pruning, Staking, Guying, and Wrapping 29 
This section is supplemented with the following: 30 
 31 
Under no circumstances shall tree or shrub pruning be done prior to inspection and 32 
approval of plants by the Engineer.  Pruning cuts shall only be made to remove dead, 33 
damaged, diseased, or broken branches, and in no case shall remove the leader of the 34 
tree.  If approved, all cuts shall be made in accordance with the ANSI A300 pruning 35 
standards at the point of connection with the parent stem, outside of the branch collar, 36 
leaving no stubs. 37 
 38 
Pruning cuts shall be made in a manner to favor the earliest possible covering of the 39 
wound by callus growth.  Cuts that produce large (greater than 1.5”) wounds or weaken 40 
the tree will not be acceptable. All pruning shall produce a clean cut without bruising or 41 
tearing the bark. 42 

 43 
Evergreens shall not be pruned, except to remove injured branches.  The use of pole 44 
shears and/or hedge shears for pruning deciduous or evergreen trees will not be 45 
permitted. All trimmings and other debris left over from the planting operations shall be 46 
collected and disposed of off the site. All evergreen trees and deciduous trees over 15 47 
feet in height shall be guyed with three wires or cables. 48 

 49 
All deciduous and evergreen trees shall be staked the same day of planting. 50 

 51 
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8-02.3(10) Lawn Installation 1 
 2 
8-02.3(10)A Dates and Conditions for Lawn Installation 3 
This section is supplemented with the following: 4 

 5 
Where no irrigation system is to be installed, hydroseed lawn shall be installed during 6 
the following periods only: 7 
 8 

March 1st  – June 30th  9 
September 1st  - October 25 10 

 11 
8-02.3(10)B Lawn Seeding and Sodding 12 
This section is supplemented with the following: 13 
 14 
Hydroseeding shall be the method for lawn installation unless otherwise shown per 15 
Plans or as directed by the Engineer.   Lawn seeding and sodding shall be in 16 
accordance with BMP C 120 per the City of Tacoma Stormwater Management Manual, 17 
Volume 3, Chapter 1, Section 1.7. All permanent seeding areas shall be seeded with 18 
Low-Growing Turf Seed Mix: 19 

 20 
Type of Seed % by Weight 

Dwarf Tall Fescue (several varieties) 
Festuca arundinacea var. 

45 

Dwarf Perennial Rye (Barclay) 
Lolium perenne var. Barclay 

30 

Red Fescue 
Festuca rubra 

20 

Colonial Bentgrass 
Agrostis tenuis 

5 

 21 
The rate of application shall be 120 lbs per acre, or as specified by the manufacturer. 22 
 23 
Seeding fertilizer shall be per manufacturer’s recommendation. 24 
 25 
8-02.3(10)C Lawn Establishment 26 
This section is supplemented with the following: 27 
 28 
Lawn that is replaced shall be of the same mixture and grade as the surviving lawn. 29 
 30 
8-02.3(11)B Bark or Woodchip Mulch 31 
The third paragraph is revised to read: 32 
 33 
Bark or wood chip mulch in accordance with Section 9-14.5(3) shall be applied to a 34 
uniform and non-compacted depth of 4 inches at the location indicated on the Plans or 35 
as directed by the Engineer. 36 
 37 
Mulch shall not be applied directly to the base of stems and shall be feathered to plant 38 
material, leaving trunks, stems, canes, and root collars with gap of 2 inches minimum 39 
free of mulch.  Bark or Woodchip Mulch shall be placed flush with the top of junction and 40 
valve boxes, curbs, sidewalk and pavement edges. 41 
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 1 
8-02.3(13) Plant Establishment 2 
This section is supplemented with the following: 3 
 4 
The Contractor shall maintain the planting areas and all plants planted within the project 5 
limits to ensure the resumption and continued growth of the planted material until 6 
expiration of the plant warranty period per Special Provisions Section 8-02.3(14). 7 
 8 
Maintenance shall include, but not be limited to, labor and materials necessary for 9 
removal of foreign, dead, or rejected plant material, maintaining a weed-free condition, 10 
watering, and the replacement of all unsatisfactory plant material planted under the 11 
contract.   12 
 13 
Planting dates for replacement plant material will be approved by the Engineer. 14 
 15 
The Contractor shall meet with the Engineer for the purpose of joint inspection of the 16 
project once installation has been completed and thereafter on a periodic “as needed” 17 
basis as determined by the Engineer, until the expiration of the plant warranty period per 18 
Special Provisions Section 8-02.3(14).  Thus, plant establishment shall be included in 19 
the Contract price per each for the duration of the warranty and the Contract, whichever 20 
is the longer duration. 21 
 22 
All conditions unsatisfactory to the Engineer shall be corrected by the Contractor within a 23 
ten-day period immediately following the inspection.  Failure to comply with corrective 24 
steps as outlined by the Engineer shall constitute justification of the Contracting Agency 25 
to take corrective steps and to deduct all costs thereof from any monies due the 26 
Contractor.   27 
 28 
The Contractor shall replace all plants stolen or damaged by the acts of others until the 29 
physical completion date of the contract. 30 
  31 
8-02.3(14) Plant Replacement 32 
This section is supplemented with the following: 33 
 34 
The Contractor shall provide the Contracting Agency a one (1) year non pro-rated, full 35 
labor and materials warranty for all planted material. The warranty shall cause the 36 
Contractor to remove and replace all rejected plant material during the warranty period.  37 
The warranty period shall begin at the date of physical completion of the contract and 38 
end one calendar year from that date. Thus, plant establishment shall be included in the 39 
Contract price per each for the duration of the warranty and the Contract, whichever is 40 
the longer duration. 41 
 42 
The Contractor shall be responsible for growing or providing enough plants for 43 
replacement of all plant material rejected during the warranty period. All rejected plant 44 
material shall be replaced at dates approved by the Engineer. 45 
 46 
All replacement plants shall be of the same species and quality as the plants they 47 
replace. Plants may vary in size reflecting one season of growth should the Contractor 48 
elect to hold plant material under nursery conditions for an additional year to serve as 49 
replacement plants. 50 
 51 
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Replacement plants will be subject to the original warranty provision as stated above. 1 
 2 
8-02.3(16) Roadside Maintenance Under Construction 3 
This section is supplemented with the following: 4 
 5 
Construction Cleanup 6 
 7 
Where staining, dust or other material has visibly accumulated on the adjoining buildings 8 
and sidewalks as a result of the Contractor’s Work, the Contractor shall clean these off 9 
as directed by the Engineer.  The Contractor shall remove all siltation, spoils, debris and 10 
solid waste resulting from the Contractor’s activities along the project right of way and 11 
dispose of it in accordance with the Contract.  The cost for any cleanup described in 12 
Section 8-02 shall be included in the lump sum Contract price for “Roadside 13 
Restoration”.  14 
 15 
Section 8-02.3 is supplemented with the following: 16 
 17 
8-02.3(17) Tree Protection 18 
 19 
The Contractor shall adhere to the requirements in City of Tacoma Standard Plans LS-20 
08 through LS-11 and the arborist monitoring during construction requirements as 21 
detailed in 2-01. Tree protection signs can be found in Appendix 5 of the Urban Forest 22 
Manual, which is available for download on the City of Tacoma’s website. 23 
 24 
8-02.4 Measurement 25 
The first paragraph is revised to read: 26 
 27 
Topsoil, mulch, and soil amendments will be measured by the cubic yard in the haul 28 
conveyance at the point of delivery when included in the proposal.  29 
 30 
The third paragraph is revised to read: 31 
 32 
Compost will be measured by the cubic yard in the haul conveyance at the point of 33 
delivery. Note that the quantity of Compost incorporated into the project must be 34 
reported and submitted to the Engineer in all cases, and where included in other bid 35 
items like topsoil. 36 
 37 
The fourth and fifth paragraphs are revised to read: 38 
 39 
Seeding, fertilizing, cultivation, weed control, and any preparation of lawn or planting 40 
areas are included in other bid items such as “PSIPE__” and “Seeded Lawn Installation”. 41 
 42 
This section is supplemented with the following: 43 
 44 
Irrigation water used to establish vegetation will be considered included in the cost of 45 
plants. 46 
 47 
No specific unit of measure will apply to the lump sum item “Landscape Restoration” 48 
 49 
“Root Barrier – 18 In.” will be measured per linear foot. 50 
 51 
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“Tree Watering Bag” will be measured per each. 1 
 2 
Contractor preparation of the Roadside Work Plan and Plant Establishment Plan shall be 3 
considered incidental to other items in the Proposal. 4 
 5 
8-02.5 Payment 6 
The first paragraph of “PSIPE___” is revised to read: 7 
 8 
“PSIPE, ___”, per each. 9 
 10 
Payment per each for “PSIPE, ___” shall be full pay for all materials, labor, tools, 11 
equipment and supplies necessary for weed control within planting areas, planting area 12 
preparation, fine grading, planting, cultivating, watering, and clean-up for the particular 13 
items called for in the Plans and Specifications for the duration of the Contract. A one (1) 14 
year plant warranty shall be included in the unit contract price.  Plant establishment shall 15 
be included in the Contract price per each for the duration of the warranty and the 16 
Contract, whichever is the longer duration. 17 
 18 
This section is supplemented with the following: 19 
 20 
“Topsoil Type A”, per cubic yard 21 
 22 
The unit Contract price per cubic yard for “Topsoil Type A” shall be full compensation for 23 
producing the topsoil mix, including Compost amendment in accordance with Standard 24 
Plan GSI-01d, pre-excavation weed control, haul and delivery, placing, grading, and 25 
compacting the topsoil in accordance with the Plans and Specifications. 26 
 27 
 “Bark or Wood Chip Mulch”, per cubic yard 28 
 29 
The unit Contract price per cubic yard for “Bark or Wood Chip Mulch” shall be full pay for 30 
all labor, materials, tools, and equipment necessary to complete the Work as specified, 31 
which includes hauling and spreading the mulch onto the existing soil. 32 
 33 
“Landscape Restoration”, per lump sum. 34 
 35 
The lump sum contract price for “Landscape Restoration” shall include any restoration of 36 
landscape (and associated items not covered under a bid item) necessary to restore 37 
surface areas as shown on the Plans where pavement has been removed or where 38 
excavation has occurred in construction of storm, sewer, and side sewers, pavement, 39 
sidewalks and curb ramps. Payment for “Landscape Restoration” shall be full pay for all 40 
materials, labor, tools, equipment and supplies necessary for complete restoration and 41 
necessary for weed control within planting areas, seeding, fertilizing and mulching, soil 42 
amendment, installation of bark or wood chip mulch, installation of topsoil, planting area 43 
preparation, fine grading, planting, cultivating, and clean-up for the particular items 44 
called for in the Plans until the physical completion date of the contract. Any restoration 45 
needed due to damage or disturbance caused by Contractor beyond the limits of work 46 
shall be performed at the Contractor’s expense.  47 
 48 
“Root Barrier – 18 In.”, per linear foot. 49 
 50 
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The unit contract price per linear foot for “Root Barrier – 18 In.” shall be full pay for all 1 
labor, tools, materials, and equipment necessary to furnish the materials, install, and 2 
place the root barrier as shown in the Plans. 3 
 4 
“Tree Watering Bag”, per each. 5 

 6 
The unit contract price per each for “Tree Watering Bag” shall be full pay for furnishing 7 
and installing the bags where shown on plans. 8 
 9 
 10 

END OF SECTION  11 
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8-03 IRRIGATION SYSTEM 1 
(******) 2 
 3 
8-03.1 Description 4 
This section is supplemented with the following: 5 
 6 
Work involves partial demolition and restoration of existing irrigation systems. 7 
 8 
8-03.3 Construction Requirements 9 
The third paragraph is supplemented with the following: 10 
 11 
All electrical work from the electrical source to the controller junction box must be 12 
completed by a licensed electrical contractor. 13 
 14 
This section is supplemented with the following: 15 
 16 
The contractor shall replace, relocate as needed, and restore all equipment required to 17 
provide a fully functioning irrigation system where irrigation is in conflict with construction 18 
or is otherwise impacted as noted in the Plans, or as encountered during construction. 19 
 20 
8-03.3(9) Irrigation Heads 21 
The first sentence of the first paragraph is revised to read: 22 
 23 
Final position of turf heads shall be level or ½ inch below finished grade measured from 24 
the top of the sprinkler.  25 
 26 
8-03.3(9) Valve, Valve Boxes, Hose Bids 27 
 28 
The second paragraph is supplemented with the following: 29 
 30 
Final position of valve boxes, capped sleeves, and quick coupler valves shall be level 31 
with the finished grade or mulch. 32 
 33 
8-03.3(10) Flushing and Testing 34 
 35 
8-03.3(1)A General Testing Requirements 36 
 37 
This section is supplemented with the following: 38 
 39 
The Contractor shall advise the Engineer at least 24 hours before pressure tests are to 40 
be conducted. 41 
 42 
A zone diagram shall be posted in the controller to facilitate the selection of the valves to 43 
be operated.  44 

 45 
8-03.4 Vacant 46 
This section, including title, is replaced with the following: 47 
8-03.4 Measurement 48 
 49 
No specific unit of measure will apply to the lump sum item “Restoration of Irrigation 50 
System”. 51 
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8-03.5 Payment 1 
This section is replaced with the following: 2 
 3 
“Restoration of Irrigation System”, lump sum.  4 
 5 
The unit contract price for “Restoration of Irrigation System” shall include all costs for 6 
replacing and restoring the irrigation system equipment and components where irrigation 7 
is in conflict with construction or is otherwise impacted as noted in the plans or 8 
encountered during construction, including full pay for all work and material necessary to 9 
inspect, test, excavate, furnish, haul, bed, backfill, and assemble in place the restored 10 
irrigation system, as well as any other appurtenances necessary for completion. 11 
 12 
 13 

END OF SECTION  14 
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8-04 CURBS, GUTTERS, AND SPILLWAYS 1 
(******) 2 
 3 
8-04.3(1) Cement Concrete Curbs, Gutters, and Spillways 4 
The first paragraph is revised to read: 5 
 6 
Cement concrete curb, curb and gutters, gutters, and spillways shall be constructed with 7 
air entrained concrete Class 3000 conforming to the requirements of Section 6-02. 8 
 9 
Section 8-04.3 Construction Requirements is supplemented with the following: 10 
 11 
8-04.3(6) Cold Weather Work 12 
 13 
The following additional requirements for placing concrete shall be in effect from 14 
November 1 to April 1: 15 
 16 

• The Engineer shall be notified at least 24 hours prior to placement of concrete. 17 
• All concrete placement shall be completed no later than 2:00 p.m. each day. 18 
• Where forms have been placed and the subgrade has been subjected to frost, no 19 

concrete shall be placed until the ground is completely thawed. At that time, the 20 
forms shall be adjusted and subgrade repaired as determined by the Engineer. 21 

 22 
8-04.5 Payment 23 
This section is supplemented with the following: 24 
 25 
The unit Contract price per linear foot for “Cement Conc. Traffic Curb and Gutter” and 26 
“Mountable Cement Conc. Traffic Curb and Gutter” shall be full payment for all costs 27 
incurred to carry out the requirements of Section 8-04, including curb drains, gutter pan 28 
widening around structures as detailed in the Plans, and connection to existing roof 29 
drains in accordance with the Contract. 30 
 31 
 32 

END OF SECTION  33 
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8-06 CEMENT CONCRETE DRIVEWAY ENTRANCES 1 
(******) 2 
 3 
8-06.3 Construction Requirements 4 
The first paragraph is revised to read: 5 
 6 
Cement concrete driveway approaches shall be constructed with Class 4000, 3 day high 7 
early strength air entrained concrete conforming to the requirements of Section 6-02 of 8 
the Standard Specifications. 9 
 10 
This section is supplemented with the following sub-section: 11 
 12 
8-06.3(1) Cold Weather Work 13 
 14 
The following additional requirements for placing concrete shall be in effect from 15 
November 1 to April 1: 16 
 17 

• The Engineer shall be notified at least 24 hours prior to placement of concrete. 18 
• All concrete placement shall be completed no later than 2:00 p.m. each day. 19 
• Where forms have been placed and the subgrade has been subjected to frost, no 20 

concrete shall be placed until the ground is completely thawed.  At that time, the 21 
forms shall be adjusted and subgrade repaired as determined by the Engineer. 22 

 23 
8-06.5 Payment  24 
The third paragraph is revised to read: 25 
 26 
Excavation required for the construction of the driveway entrance, including costs 27 
associated with excavating such as haul and disposal, shall be included in the unit 28 
Contract price for “Cement Conc. Driveway Entrance Type ___” regardless of depth.  29 
 30 
 31 

END OF SECTION  32 
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8-13 MONUMENT CASES 1 
(March 17, 2003 Tacoma GSP) 2 
 3 
This section is revised to read: 4 
 5 
8-13 MONUMENTS 6 
 7 
8-13.1 Description 8 
 9 
This Work shall consist of constructing monuments in accordance with the Standard 10 
Plan and these Specifications, in conformity with the lines and locations shown in the 11 
Plans or as staked by the Engineer. 12 
 13 
8-13.2 Materials 14 
 15 
Concrete shall be Class 3000 in accordance with the requirements of Section 6-02.  16 
‘Ready Mix’ bag concrete shall not be used.  17 
 18 
Bronze markers will be supplied by the Contracting Agency on City funded projects. 19 
 20 
8-13.3 Construction Requirements 21 
 22 
The Contractor shall construct the poured monument in accordance with the City of 23 
Tacoma Standard Plan SU-01. 24 
 25 
(******) 26 
8-13.4 Measurement 27 
 28 
Measurement of the poured monument will be per each. 29 
 30 
No separate measurement for payment will be made for replacement of other survey 31 
control as identified in the project plans, such as magnetic survey nails, and coordination 32 
with the City survey staff, and is instead incidental to other items in the Proposal. 33 
 34 
8-13.5 Payment 35 
 36 
Payment will be made in accordance with Section 1-04.1. 37 
 38 
“Poured Monument”, per each. 39 
 40 
The unit Contract price per each for “Poured Monument” shall be full pay for all labor, 41 
equipment, and materials required to furnish and install the monument, including the 42 
removal of existing monuments and necessary pavement removal to accommodate the 43 
installation in accordance with the standard plan and specifications. 44 
 45 
 46 

END OF SECTION  47 
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8-14 CEMENT CONCRETE SIDEWALKS 1 
(******) 2 
 3 
8-14.3 Construction Requirements 4 
 5 
8-14.3(3) Placing and Finishing Concrete 6 
The fourth paragraph is revised to read: 7 
 8 
Curb ramps shall be of the type specified in the Plans. The detectable warning pattern 9 
shall have the truncated dome shape shown in the Standard Plans. 10 
 11 
8-14.3(4) Curing 12 
The second sentence is revised to read: 13 
 14 
Curing shall be in accordance with Section 5-05.3(13). 15 
 16 
Section 8-14 is supplemented with the following: 17 

 18 
8-14.3(20) Cold Weather Work 19 
 20 
The following additional requirements for placing concrete shall be in effect from 21 
November 1 to April 1: 22 
 23 

• The Engineer shall be notified at least 24 hours prior to placement of concrete. 24 
• All concrete placement shall be completed no later than 2:00 p.m. each day. 25 
• Where forms have been placed and the subgrade has been subjected to frost, no 26 

concrete shall be placed until the ground is completely thawed.  At that time, the 27 
forms shall be adjusted and subgrade repaired as determined by the Engineer. 28 

 29 
8-14.3(21) Thickened Edge for Sidewalk 30 
 31 
Thickened edge shall be constructed in accordance with the standard plan.   32 
 33 
8-14.4 Measurement 34 
Section 8-14.4 is supplemented with the following: 35 
 36 
Detectable warning surfaces will not be measured separately for payment.  37 
 38 
Pedestrian curb will not be measured separately for payment and will instead be 39 
included in the cost of “Cement Conc. Curb Ramp Type __.” 40 
 41 
Measurement of garden walks where called for in the plans shall be included in the 42 
measurement of “Cement Concrete sidewalk.” 43 
 44 
No separate measurement for payment shall be made for salvaging and reinstalling 45 
historic makers marks where encountered within the sidewalk per City of Tacoma 46 
standard plan SU-40, but shall instead be incidental to other items in the Proposal. 47 
 48 
8-14.5 Payment  49 
The sixth paragraph is revised to read: 50 
 51 
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Excavation required for the construction of the sidewalk or curb ramp, including costs 1 
associated with excavating such as haul and disposal, shall be included in the unit 2 
contract price for “Cement Conc. Sidewalk” and/or “Cement Conc. Curb Ramp Type __” 3 
regardless of depth. 4 
 5 
 6 

END OF SECTION  7 
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8-21 PERMANENT SIGNING 1 
(******) 2 
 3 
8-21.1 Description 4 
This section is supplemented with the following: 5 
 6 
This Work shall include removing existing signs and posts, installing new signs and 7 
posts, and re-installing existing signs in accordance with the Plans and as directed by 8 
the Engineer.  9 
 10 
This Work also consists of providing, placing, and maintaining temporary signage 11 
throughout the project, and removal of temporary signage at the completion of the 12 
project as detailed on the Plans. 13 
 14 
8-21.5 Payment 15 
Section 8-21.5 is supplemented with the following: 16 
 17 
The lump sum contract price for “Permanent Signing” shall include all costs for removal 18 
of existing signs and posts, installation of new signs and posts, and re-installation of 19 
existing signs.  20 
 21 
 22 

END OF SECTION  23 
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8-22 PAVEMENT MARKING  1 
(April 1, 2018 Tacoma GSP) 2 
 3 
8-22.2 Materials 4 
This section is supplemented with the following:  5 
 6 
All legends and arrows including “Plastic Traffic Arrow” and “Plastic Bicycle Lane 7 
Symbol” shall be a Preformed retro-reflective thermoplastic pavement marking material 8 
incorporating a pre-applied bead coating that can be adhered to asphalt, concrete and 9 
Portland Cement Concrete pavements by means of heat fusion.  All pavement markings 10 
shall be hot applied thermoplastic. The applied markings shall be very durable, oil and 11 
grease impervious, and provide immediate and continuing retro-reflectivity meeting the 12 
requirements of Section 9-34.3(2).  13 
 14 
8-22.3 Construction Requirements 15 
 16 
8-22.3(3)E Installation 17 
This section is supplemented with the following for applying Type B material:  18 
 19 
Effective Performance Life: When properly applied, in accordance with manufacturer’s 20 
instructions, the preformed marking materials shall be neat and durable.  The markings 21 
shall remain skid resistant and show no lifting, shrinkage, tearing, roll back, or other 22 
signs of poor adhesion. 23 
  24 
Packaging: The flexible preformed marking material, for use as transverse or bike 25 
symbols as well as legends, shall be available in flat form material up to a maximum of 2 26 
foot width by 4 foot length.  The material shall be packed in suitable cartons clearly 27 
labeled for ease of identifying the contents.  Packaging shall not use plastic liners within 28 
to separate material from itself.  Product packaging shall identify part number and mil 29 
thickness. 30 
 31 
Material Replacement Provisions: Any properly applied preformed marking materials 32 
that shall smear or soften independent of pavement movement or condition within a 33 
period of one year from date of application shall be replaced by the supplier. 34 
 35 
Installation: The preformed marking materials shall be applied in accordance with the 36 
manufacturer’s recommendations on clean and dry surfaces.  New Portland concrete 37 
cement surfaces must be sandblasted to entirely remove curing compound.  Marking 38 
configuration shall be in accordance with the “Manual on Uniform Traffic Control 39 
Devices,” where applicable. 40 
 41 
New Surfaces: Preformed marking materials specified for newly paved asphalt road 42 
surfaces shall be capable of being applied as the original permanent marking on the day 43 
the surface is paved. 44 
 45 
Fusion: The preformed marking materials shall be fusible to the pavement by means of 46 
a propane torch recommended by the manufacturer. 47 
 48 
Technical Services: The supplier shall provide technical services as may be required. 49 
 50 
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8-22.3(4) Tolerances for Lines 1 
The allowable tolerance for “Length of Line“ is revised to read: 2 
 3 
Length of Line:  The longitudinal accumulative error within a 32-foot length of skip 4 
stripe shall not exceed plus or minus 1 inch. 5 

 6 
8-22.4 Measurement 7 
The first sentence of the third paragraph is revised to read: 8 
 9 
The measurement for “Plastic Line” will be based on the total length of each 4 inch, or 6 10 
inch, plastic line installed.  11 
 12 
 13 

END OF SECTION  14 
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9-03 AGGREGATES 1 
(September 20, 2018 Tacoma GSP) 2 
 3 
9-03.1 Aggregates for Concrete 4 
The title of Section 9-03.1 is revised to read as follows: 5 
 6 
9-03.1 Aggregates for Portland Cement Concrete 7 
 8 
9-03.1(1) General Requirements 9 
(June 16, 2016 Tacoma GSP) 10 
The seventh paragraph is deleted 11 
 12 
9-03.21 Recycled Material 13 
 14 
9-03.21(1) General Requirements 15 
(Jun 16, 2016 Tacoma GSP) 16 
This section is supplemented with the following: 17 
 18 
Recycled materials will only be permitted upon approval of the Engineer.  Recycled 19 
concrete shall not be permitted for use as pipe zone backfill, backfill above pipe zone, 20 
and extra excavation area backfill material. 21 
 22 
 23 

END OF SECTION  24 
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9-14 EROSION CONTROL AND ROADSIDE PLANTING 1 
(May 15, 2023 Tacoma GSP) 2 
 3 
9-14.2 Topsoil 4 
9-14.2(1) Topsoil Type A 5 
This Section is revised to read: 6 
 7 
Topsoil Type A shall meet the following requirements: 8 
 9 

• The source Topsoil shall be friable and loamy, and can contain loam, sandy 10 
loam, silty loam, clay loam, or a sandy clay loam. 11 

• Topsoil Type A shall be organically amended with Compost before delivery to the 12 
job site, and the Compost shall conform to Special Provision 9-14.5(8). 13 

• The amended Topsoil shall have minimum 10% organic matter for use in planting 14 
beds; typically containing 40% compost. 15 

• The amended Topsoil shall have minimum 5% organic matter for grass seeding 16 
and lawn areas; typically containing 25% compost. 17 

• The pH shall be between 6.0 and 8.0. 18 
• The amended Topsoil shall have maximum 25% passing the #200 sieve. 19 
• The amended Topsoil shall not exhibit visible water or dust during handling. 20 

 21 
9-14.5(8) Compost 22 
This Section is supplemented with the following: 23 
 24 
The Compost supplier shall produce Compost from a certified composting facility.  25 
Certified compost facilities are included on a list and an interactive map available on the 26 
Washington State Department of Ecology Composting website:   27 
 28 
https://ecology.wa.gov/Waste-Toxics/Reducing-recycling-waste/Organic-29 
materials/Managing-organics-compost  30 
 31 
Compost shall meet the definition for “composted material” per WAC 173-350-100 and 32 
comply with standards in WAC 173-350-220, except the feedstock may contain bio 33 
solids or manure feed stocks.  When feedstock material is sourced in a pest quarantine 34 
area the owners of the organic waste shall comply with WAC 16-470-124 including 35 
processing conditions and heat treatments for pest control; and shall obtain a special 36 
permit from the Washington State Department of Agriculture.   37 
 38 
City of Tacoma TAGRO Potting Soil Mix, which is derived from the municipal solid waste 39 
compost program, can be used as Compost or shall be added as part of the Compost 40 
mix for landscaping and roadside restoration, including topsoil amendment and topsoil 41 
mix content.   42 
 43 
Compost shall meet the following additional criteria: 44 
 45 

• No visible water or dust during handling 46 
• 40% minimum to 65% maximum organic content per TMECC 47 
• Carbon to Nitrogen ratio below 25:1, or up to 35:1 for plants native to Puget 48 

Sound lowland region, or up to 40% as a coarse compost for surface mulch only. 49 
END OF SECTION  50 
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9-28 SIGNING MATERIALS AND FABRICATION 1 
(April 1, 2012 Tacoma GSP) 2 
 3 
9-28.1 General 4 
The second sentence of the first paragraph is hereby revised to read: 5 
 6 
Permanent signs which measure 36 inches or less on a side and are to be mounted on a 7 
single post shall be constructed of single 0.080-inch aluminum panels.  8 
 9 
The third sentence of the first paragraph is hereby revised to read: 10 
 11 
Sign overlay panels shall be 0.050-inch aluminum panels. 12 
 13 
9-28.9 Fiberglass Reinforced Plastic Signs 14 
This section is deleted in its entirety. 15 
 16 
 17 

END OF SECTION 18 
 19 

END OF SPECIAL PROVISIONS 20 
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