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City of Tacoma 
TACOMA POWER | POWER SHARED SERVICES 

 
REQUEST FOR QUALIFICATIONS  PS24-0094F  

ADMINISTRATIVE BUILDING NORTH ENTRY & ATRIUM REPLACEMENT 
 
Submittal Deadline:  11:00 a.m., Pacific Time, Tuesday, May 14, 2024 
Submittals must be received by the City’s Procurement and Payables Division prior to 11:00 a.m. Pacific Time.  
 
For electronic submittals, the City of Tacoma will designate the time of receipt recorded by our 
email, sendbid@cityoftacoma.org, as the official time of receipt. This clock will be used as the official 
time of receipt of all parts of electronic bid submittals. For in person submittals, the City of Tacoma will 
designate the time of receipt recorded by the timestamp located at the lobby security desk, as the official time 
of receipt. Late submittals will be returned unopened and rejected as non-responsive. 
Submittal Delivery:  Sealed submittals will be received as follows: 

By Email:  
sendbid@cityoftacoma.org  
Maximum file size: 35 MB. Multiple emails may be sent 
for each submittal 

In Person:  
Tacoma Public Utilities Administration Building North,  
Main Floor, Lobby Security Desk 
3628 South 35th Street  
Tacoma, WA 98409 
Monday – Friday 8:00 am to 4:30 pm 
 

Bid Opening: Submittals must be received by the City’s Procurement and Payables Division prior to 11:00 
a.m. Pacific Time. Sealed submittals in response to a RFB will be opened Tuesday’s at 11:15 a.m. by a 
purchasing representative and read aloud during a public bid opening held at the Tacoma Public Utilities 
Administrative Building North, 3628 S. 35th Street, Tacoma, WA 98409, conference room M-1, located on the 
main floor. They will also be held virtually Tuesday’s at 11:15 a.m. Attend via this link or call 1 (253) 215 8782. 
Submittals in response to an RFP, RFQ or RFI will be recorded as received. As soon as possible, after 1:00 
PM, on the day of submittal deadline, preliminary results will be posted to www.TacomaPurchasing.org. 
Solicitation Documents: An electronic copy of the complete solicitation documents may be viewed and 
obtained by accessing the City of Tacoma Purchasing website at www.TacomaPurchasing.org.  

• Register for the Bid Holders List to receive notices of addenda, questions and answers and related updates. 
• Click here to see a list of vendors registered for this solicitation. 

Pre-Proposal Meeting: A pre-submittal meeting will not be held. 
Project Scope: Project scope will include the revisiting of preliminary study documents and developing the 
design and details associated with the entry to the TPU Administrative Building North. The selected firm or 
team will develop the drawings for the permit and bid for the atrium curtainwall replacement.  
Estimate: $100,000 
Paid Sick Leave: The City of Tacoma requires all employers to provide paid sick leave in accordance with 
State of Washington law.  
Americans with Disabilities Act (ADA Information: The City of Tacoma, in accordance with Section 504 of 
the Rehabilitation Act (Section 504) and the Americans with Disabilities Act (ADA), commits to 
nondiscrimination on the basis of disability, in all of its programs and activities. Specification materials can be 
made available in an alternate format by emailing the contact listed below in the Additional Information section. 
Title VI Information: 
“The City of Tacoma” in accordance with provisions of Title VI of the Civil Rights Act of 1964, (78 Stat. 252, 42 
U.S.C. sections 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively 

mailto:sendbid@cityoftacoma.org
mailto:sendbid@cityoftacoma.org
https://us06web.zoom.us/j/88402680573?pwd=eThSaXZxNER0TWRhUGx6U0F2cURMZz09
https://www.cityoftacoma.org/cms/One.aspx?portalId=169&pageId=22848
http://www.tacomapurchasing.org/
http://www.ci.tacoma.wa.us/45bidsapps/PlanholderRegister.aspx
http://www.ci.tacoma.wa.us/45bidsapps/PlanholderList.aspx
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ensure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises 
will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated 
against on the grounds of race, color, national origin in consideration of award.  
Additional Information: Requests for information regarding the specifications may be obtained by contacting 
Brandon Snow, by email to bsnow@cityoftacoma.org.  
Protest Policy: City of Tacoma protest policy, located at www.tacomapurchasing.org, specifies procedures for 
protests submitted prior to and after submittal deadline. 

Meeting sites are accessible to persons with disabilities. Reasonable accommodations for persons with 
disabilities can be arranged with 48 hours advance notice by calling 253-502-8468. 

mailto:bsnow@cityoftacoma.org
http://cms.cityoftacoma.org/Purchasing/CandA/ProtestPolicy052711.pdf
http://www.tacomapurchasing.org/
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SUBMITTAL CHECK LIST 

This checklist identifies items to be included with your submittal. Any submittal received without 
these required items may be deemed non-responsive and not be considered for award.  

Submittals must be received by the City of Tacoma Purchasing Division by the date and time 
specified in the Request for Qualifications page. 

The following items make up your complete electronic submittal package 
(include all the items below): 

Signature Page – Appendix A 
To be filled in and executed by a duly authorized officer or representative of the bidding entity. If 
the bidder is a subsidiary or doing business on behalf of another entity, so state, and provide the 
firm name under which business is hereby transacted. 
Statement of Qualifications – Section 9 

After award, the following documents will be executed: 

City of Tacoma Contract - See sample in Appendix C 
       Must be executed by the successful bidder. 

Certificate of Insurance and related endorsements – Appendix D 
Shall be submitted with all required endorsements 
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1. BACKGROUND

In 2023, Tacoma Power worked with BCRA to assess the feasibility of a new entry system into 
our Tacoma Public Utilities administrative building and the replacement of the existing atrium 
curtainwall. Attached is the report that includes all the background information and provides 
several options for both the entry and atrium replacement. (Reference Appendix A: 2023 BCRA 
ABN Entry Study) 

To learn more about the City of Tacoma, visit www.cityoftacoma.org.  

The City anticipates awarding one A/E Professional Services contract. 

Qualifications submitted and/or the selected Consultant(s) may be used for projects of similar 
type and scope at the sole discretion of the City for up to one year.  

2. SUMMARY OF SCOPE OF SERVICES AND DELIVERABLES

It is the City’s intent to select a consultant based on the qualifications and abilities of the firm 
and key project individuals. The most qualified firm will be able to further develop the design, 
submit permit documents in accordance with current codes and requirements, and finalize the 
design with bid documents and specifications. The scope will include revisiting the preliminary 
study documents and developing the design and details associated with the entry to the TPU 
Administrative Building North. The following programs will be included, but not limited to in the 
design development: security, staff and public access, customer service, Public Utility Board 
access, and staff access are all to be considered.  

Additionally, as part of this scope, the selected team will develop the drawings for the permit 
and bid for the atrium curtainwall replacement. This work will need to comply with all current 
building and energy codes, as directed by the City of Tacoma Planning & Development Services 
team. This program will impact the work at the entry, as well as all, spaces, programs, 
departments, and teams adjacent to the current atrium.  

Both the entry and atrium scope shall be compiled in one bid set of drawings and specifications. 

3. ANTICIPATED CONTRACT TERM

The anticipated duration of the contract is for a three-year period with the City’s sole option to 
renew for additional periods as applicable.  

4. CALENDAR OF EVENTS

The following schedule has been established for the submission and, evaluation of the 
Statement of Qualifications (SOQ) and selection of the Consultant. These are tentative dates 
only and the City reserves the right to adjust these dates at its sole discretion. 

Contract may be issued after Public Utility Board and/or City Council approval, if required. 

The anticipated schedule of events concerning this Solicitation is as follows: 

http://www.cityoftacoma.org/


Request for Qualifications Specification No. PS24-0094F 
Template Revised: 5/11/2023 

Publish and issue Solicitation: 4/24/2024 
Pre-Submittal Questions: 5/1/2024 
Response to Questions: 5/3/2024 
Submittal Due Date: 5/14/2024 
Submittal Evaluated, on or about: 5/21/2024 
Interviews/presentations, on or about: 5/28/2024 
Award Recommendation, on or about: 5/31/2024 

5. INQUIRIES

5.1 Questions should be submitted to Jeremy Woolley via email to bsnow@cityoftacoma.org. 

Subject line to read: 

PS24-0094 – TPU Administrative Building North Entry & Atrium Replacement RFQ – 
VENDOR NAME 

5.2 Questions are due by 3 pm on the date included in the Calendar of Events section. 

5.3 Questions marked confidential will not be answered or included. 

5.4 The City reserves the discretion to group similar questions to provide a single answer or 
not to respond when the requested information is confidential.  

5.5 The answers are not typically considered an addendum. 

5.6 The City will not be responsible for unsuccessful submittal of questions. 

5.7 Written answers to questions will be posted alongside the specifications at 
  www.tacomapurchasing.org  

6. DISCLAIMER

The City is not liable for any costs incurred by the Respondent for the preparation of materials, 
or a submittal submitted in response to this Solicitation, for conducting any presentations to the 
City, or any other activities related to responding to this Solicitation or related to the contract 
negotiation process. 

7. EVALUATION CRITERIA

A Selection Advisory Committee (SAC) consisting of City staff and other stakeholders, as 
appropriate, shall independently evaluate the SOQs. The relative weight of each scoring criteria 
is indicated in the table below. 

mailto:bsnow@cityoftacoma.org
http://www.tacomapurchasing.org/
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Criteria Max 
Points 

Qualifications/Experience of Respondent 35 
Project Manager and Personnel Qualifications and Experience 25 
Proposed Process, Team Availability and Anticipated Schedule 20 
Client References 10 
Sustainability 5 
Equity in Contracting 5 
Total 100 

After the evaluation, the SAC may conduct interviews of the most qualified Respondents before 
final selection.  

7.1 The SAC may select one or more respondent to provide the services required. 

7.2 The City reserves the right to visit facilities of selected Respondents for the purpose of 
understanding the quality, and type of the proposed team’s work. 

7.3 The SAC may use references to clarify information in the submittals and interviews, if 
conducted, which may affect the rating. The City reserves the right to contact references 
other than those included in the submittal. 

7.4 Part 1 of the evaluation process shall consist of the evaluation of the written Statement of 
Qualifications (SOQ) package submitted by each Proposer and as a result, a short list of 
Proposers may be invited to interview with the SAC. 

7.5 Part 2 of the evaluation process will evaluate the interviews, if conducted, to produce a 
final rating. The City reserves the right to select the Consultant team directly from the 
SOQs (Part 1 evaluation) without conducting an interview. 

8. SOQ SUBMITTAL AND GENERAL GUIDELINES

The SOQ should be submitted in PDF format. The City recommends that the Proposer’s SOQ 
submittals be limited to no more than 10 double-sided pages (not including City of Tacoma 
required forms).  

9. CONTENT TO BE SUBMITTED – This section represents 100% of the possible
scoring criteria.

Proposals should be formatted as 8 ½” x 11”. A “page” is defined as one single-side of a 
document that has written text or graphics. The font should be Times New Roman or Arial with 
font size no smaller than 11 and the margins shall be 0.75” or greater. Submittals should be 
limited to a maximum of 10 pages, double-sided, or 20 pages total, excluding any required 
forms or resumes. All pages that exceed the specified page limit will not be part of the 
evaluation.  

A full and complete response to each of the “CONTENT TO BE SUBMITTED” items is expected 
in a single location; do not cross reference to another section in your submittal. 



Request for Qualifications Specification No. PS24-0094F 
Template Revised: 5/11/2023 

Information that is confidential must be clearly marked and provide an index identifying the 
affected page number(s) and locations(s) of such identified materials. See Section 1 of the 
Standard Terms and Conditions – Solicitation 1.06 for Public Disclosure: Proprietary or 
Confidential Information. 

Respondents are to provide complete and detailed responses to all items below. Submittals that 
are incomplete or conditioned in any way that contain alternatives or items not called for in this 
RFQ, or not in conformity with law, may be rejected as being non-responsive. The City will not 
accept any submittal containing a substantial deviation from the requirements outlined in this 
RFQ.  

Submittals should present information in a straightforward and concise manner, while ensuring 
complete and detailed descriptions of the respondent’s/team’s abilities to meet the requirement 
of this RFQ. Emphasis will be on completeness of content. The written submittals should be 
prepared in the sequential order as outlined below. 

The City reserves the right to request clarification of any aspect of a firm’s submittal or request 
additional information that might be required to properly evaluate the submittal. A firm’s failure to 
respond to such a request may result in rejection of the firm’s submittal. Firms are required to 
provide responses to any request clarification within two (2) business days. 

Requests for clarification or additional information shall be made at the sole discretion of the 
City. The City’s retention of this right shall no way diminish a Proposer’s responsibility to submit 
a submittal that is current, clear, complete, and accurate. 

9.1 Qualifications/Experience of Respondent – 35 points 
Please provide information on the Respondent’s structure, qualifications and experience 
including: 

• Names of lead persons with titles and general project responsibilities.
• Names of all sub-consultant personnel and general responsibilities.
• Corporate organizational structure showing the relationship to parent and/or subsidiary

companies. If the Proposer is a subsidiary of a parent company, state when the subsidiary
was formed and its place in the corporate structure of the parent company.

• Summary of the background and experience of the firm relative to the project under
consideration.

o Include lists of specific projects of similar type, on which the firm and team
members have had a major role together with the location, cost, and basic
description of the project, start and completion dates, the names of the client,
description of the firm’s responsibility on the project, and the specific roles of the
individuals proposed for this project.

o Describe experience in tenant improvements in operational spaces.
o Describe experience with past and/or current projects with building envelope

renovations.
o Describe experience with past and/or current projects with energy code

requirements similar to the scope of this project.
o Describe experience in working with multiple public-facing services.
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o Describe experience working with municipal or other public agencies. 
o Describe the firm’s experience/familiarity with the City of Tacoma permitting 

process, including building and tenant improvement permits. 
o Provide a description of any special projects, awards, or other items that make the 

firm especially qualified for this submittal. 

9.2 Project Manager and Personnel Qualifications and Experience – 25 points 
Please provide the following information on the proposed project personnel and experience, 
which qualify them to perform the work for the project. 

• Qualifications of Project Manager 
o Identify the project manager who will have overall responsibility for the project. 
o Include professional biographical data and/or resume outlining specific project 

capabilities. 
• Qualifications of the Firm’s Personnel 

o List the lead personnel, with titles, who will be primarily responsible for and 
involved with daily work activities. 

o Identify the responsibilities and activities of each lead person. 
o Include professional biographical data and/or resume outlining specific project 

capabilities. 

9.3 Proposed Process, Team Availability, and Anticipated Schedule – 20 points 
• Describe the firm’s process and/or approach to accomplishing the proposed scope of 

work. 
• Describe the firm’s process for Quality Assurance/Quality Control (QA/QC). 
• Confirm the availability of the firm and sufficient resources to perform the consulting 

services in view of the firm’s current and projected workload. 
• Provide level of effort and availability of the firm’s project manager and lead project 

personnel for this project. 
• Provide a conceptual project schedule for completing the consultant services. 

9.4 Client References – 10 points 
References shall be used to verify the accuracy of the information provided by the 
Proposer, which may affect the rating of the Proposer. The City reserves the right to 
contact references other than those submitted by the Proposer. Please provide the 
following: 

• Firm References 
o Provide five (5) recent references who may be contacted concerning your firm’s 

performance regarding the qualifications listed in the SOQ. In listing the 
references, include the name of the client, mailing address, fax number, 
telephone number, email address, contact person, and specific work your firm 
provided for the client. 
 

• Project Manager References 
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o Provide three (3) recent references who may be contacted concerning the
performance of your firm’s proposed project manager. Provide email address and
telephone number for each reference.

9.5 Sustainability – 5 points 
Provide information on your company’s commitment to the environment. Include your 
sustainability statement and current practices. For more information, see our Respondents 
Guide. 

A. Does the Respondent have an organizational sustainability plan and/or policy?

[  ] Yes [   ] No

Provide additional information if checked "Yes," including whether it is made publicly 
available (provide link) and how it is communicated to employees.   

B. Does the Respondent have:
• Greenhouse gas emission reduction targets?  [  ] Yes [  ] No 
• Energy and water conservation targets?  [  ] Yes [  ] No 
• Waste reduction targets?  [  ] Yes [  ] No 
• Toxics use reduction targets?   [  ] Yes [  ] No 
• Pollution reduction targets?  [  ] Yes [  ] No 
• Measure progress regularly and publicly?   [  ] Yes [  ] No 

C. How will the Respondent, through service delivery and/or their own operations during the
contract period:
• Minimize greenhouse gas emissions?
• Minimize polluted stormwater runoff in Tacoma?
• Minimize waste generation?
• Minimize toxic use and/or generation?
• Minimize air pollution in Tacoma?
• Minimize resource extraction?

D. Demonstrate industry leadership across these areas? Is the Respondent an EnviroStars
recognized business? Provide any relevant certifications and/or verified results.

9.6 Equity in Contracting – 5 points 
Is your firm, or the firm you are partnering with, certified with Washington State for any of the 
below categories. Confirmation of any of the below certifications will result in all points for this 
category. 

☐ Combination Business Enterprise (CBE)

☐ Disadvantaged Business Enterprise (DBE)

☐ Minority Business Enterprise (MBE)

https://www.cityoftacoma.org/UserFiles/Servers/Server_6/file/cms/sustainability/Respondent%20Guide%20-KL%20June%2013,%202022.pdf
https://www.cityoftacoma.org/UserFiles/Servers/Server_6/file/cms/sustainability/Respondent%20Guide%20-KL%20June%2013,%202022.pdf
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☐ Minority/Women Business Enterprise (MWBE)

☐ Small Business Enterprise (SBE)

☐ Socially and Economically Disadvantaged Business Enterprise (SEDBE)

☐ Women Business Enterprise (WBE)

10. INTERVIEWS / ORAL PRESENTATIONS

An invitation to interview may be extended to Respondents based on SAC review of the written 
submittals. The SAC reserves the right to adjust scoring based on additional information and/or 
clarifications provided during interviews. The SAC may determine additional scoring criteria for 
the interviews following evaluation of written submittals.  

The City reserves all rights to begin contract negotiations without conducting interviews. 

Respondents must be available to interview within three business days notice.  

If interviews are conducted, the SAC will schedule the interviews using the email address for 
communications provided on the signature page. Additional interview information will be 
provided at the time of invitation. At this time, it is anticipated that the main objective of the 
interview will be for the SAC to meet the project manager and key personnel that will have direct 
involvement with the project and hear about their relevant experience and expertise. The City 
does not intend to meet with firm officials unless they are to be directly involved with the project. 

Following interviews, submittals will be rescored using the same criteria as in the Evaluation 
Criteria Section. 

11. RESPONSIVENESS

11.1 Respondents agree their submittal is valid until a contract(s) has been executed. 

11.2 All submittals will be reviewed by the City to determine compliance with the requirements 
and instructions specified in this Solicitation. The Respondent is specifically notified that 
failure to comply with any part of this Solicitation may result in rejection of the submittal as 
non-responsive. The City reserves the right, in its sole discretion, to waive irregularities 
deemed immaterial.  

11.3 The final selection, if any, will be that submittal which, after review of submissions and 
potential interviews, in the sole judgement of the City, best meets the requirements set 
forth in this Solicitation.  

12. CONTRACT OBLIGATION

The selected Respondent(s) will be expected to execute a Contract with the City. At a minimum, 
any contract will incorporate the contents of this specification, including all stated services or 
deliverables and other requirements and the City of Tacoma Standard Terms and Conditions, 
together with the contents of Respondent’s submittal. The submittal contents of the successful 
Respondent will become contractual obligations 
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13. FORM OF CONTRACT

In event the City’s Services Contract or other City Contract template is attached to this RFQ as 
a sample form of Contract, the City expects to utilize the Terms and Conditions contained in the 
sample form of Contract. Post award negotiation may occur at the discretion of the City. 
Respondents should clearly state exceptions to City’s Standard Terms and Conditions as well 
as to the Terms and Conditions contained in any attached sample form of Contract and to any 
other portions of this RFP, including the stated Insurance Requirements. Respondents may also 
propose to utilize their own form of Contract and in such instances. Respondent must provide its 
form of Contract as part of its submittal. City, at its sole option, will decide whether to engage in 
negation on any or all proposed exceptions. City reserves sole discretion in determining the final 
form of Contract that will be used. 

14. STANDARD TERMS AND CONDITIONS

City of Tacoma Standard Terms and Conditions apply. 

15. INSURANCE REQUIREMENTS

The successful proposer will provide proof of and maintain the insurance coverage in the 
amounts and in the manner specified in the City of Tacoma Insurance Requirements contained 
in this solicitation (Reference Appendix D.) 

16. PARTNERSHIPS

The City will allow Respondents to partner in order to respond to this Solicitation. Respondents 
may team under a Prime Respondent’s submittal in order to provide responses to all sections in 
a single submission; however, each Respondent’s participation must be clearly delineated by 
section. The Prime Respondent will be considered the responding vendor and the responsible 
party at contract award. Any contract negotiations will be conducted only with the Prime 
Respondent. All contract payments will be made only to the Prime Respondent. Any 
agreements between the Prime Respondent and other companies will not be a part of the 
agreement between the City and the Prime Respondent. The City reserves the right to select 
more than one Prime Respondent. 

17. COMMITMENT OF FIRM KEY PERSONNEL

The Respondent agrees that key personnel identified in its submittal or during contract 
negotiations as committed to this project will, in fact, be the key personnel to perform during the 
life of this contract. Should key personnel become unavailable for any reason, the selected 
Respondent shall provide suitable replacement personnel, subject to the approval of the City. 
Substantial organizational or personnel changes within the agency are expected to be 
communicated immediately. Failure to do so could result in cancellation of the Contract.  

18. AWARD

Awardee shall be required to comply with 2 CFR part 25, and obtain a unique entity 
identifier and/or be registered in the federal System for Award Management as 
appropriate.   

https://cms.cityoftacoma.org/purchasing/StandardTermsandConditions.pdf
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After the Respondent(s) is selected by the SAC and prior to award, all other Respondents will 
be notified via email by the Purchasing Division. 

Once a finalist (or finalists) has been selected by the Selection Advisory Committee, contract 
negotiations with that finalist will begin, and if a contract is successfully negotiated, it will, if 
required, be submitted for final approval by the Public Utility Board and/or City Council.  

19. SCOPE, BUDGET, AND SCHEDULE

The selected Proposer will meet with the City to review the project scope and timeline. Based 
on the meeting, the selected Proposer shall submit a draft scope, budget, and project schedule 
to the City within five (5) business days or as directed by the City’s Project Manager. The scope 
and budget shall include an itemized list of tasks and include estimated hours for the proposed 
work. The budget shall be supported by a list of hourly rates for personnel to be utilized under 
this contract. 

20. ENVIRONMENTALLY PREFERABLE PROCUREMENT

In accordance with the City’s Sustainable Procurement Policy and Climate Action Plan, it is the 
policy of the City of Tacoma to encourage the use of products or services that help to minimize 
the environmental and human health impacts of City Operations. Respondents are encouraged 
to incorporate environmentally preferable products or services that have a lesser or reduced 
effect on human health and the environment when compared with competing products or 
services that serve the same purpose. This comparison may consider raw materials acquisition, 
products, manufacturing, packaging, distribution reuse, operation, maintenance, or disposal of 
the product or service.  

The City of Tacoma encourages the use of sustainability practices and desires any awarded 
contractor(s) to assist in efforts to address such factors when feasible for: 

• Durability, reusability, or refillable;
• Pollutant releases, especially persistent bioaccumulative toxins (PBTs), low volatile

organic compounds (VOCs), and air quality and stormwater impacts;
• Toxicity of products used;
• Greenhouse gas emissions, including transportation of products and services, and

embodied carbon
• Recycled content;
• Energy and water resource efficiency;

21. EQUITY IN CONTRACTING

This project has no EIC requirements, however, the City of Tacoma is committed to 
encouraging firms certified through the Washington State Office of Minority and Women’s 
Business Enterprise to participate in City contracting opportunities. See TMC 1.07 Equity in 
Contracting Policy at the City’s  Equity in Contracting Program website. 

http://cms.cityoftacoma.org/sustainability/resolution38248-PurchasingPolicy.pdf
https://www.cityoftacoma.org/UserFiles/Servers/Server_6/File/cms/enviro/Sustain/CAP%20Final/Tacoma%20CAP.pdf
https://omwbe.diversitycompliance.com/
https://omwbe.diversitycompliance.com/
https://cityoftacoma.org/government/city_departments/community_and_economic_development/equity_in_contracting
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22. PROPRIETARY OR CONFIDENTIAL INFORMATION

The Washington State Public Disclosure Act (RCW 42.56 et seq.) requires public agencies in 
Washington make public records available for inspection and copying unless they fall within the 
specified exemptions contained in the Act, or are otherwise privileged. Documents submitted 
under this RFP shall be considered public records and, with limited exceptions, will be made 
available for inspection and copying by the public.  

Information that is confidential or proprietary must be clearly marked. Further, an index must be 
provided indicating the affected page number(s) and location(s) of all such identified material. 
Information not included in said index will not be reviewed for confidentiality or as proprietary 
before release.  

23. ADDENDUMS

In the event it becomes necessary to revise any part of this RFP, an addendum will be posted 
alongside specifications at www.tacomapurchasing.org. Failure to acknowledge addendum(s) 
on the required Signature Page may result in a submittal being deemed non-responsive by the 
City. 

https://apps.leg.wa.gov/RCW/default.aspx?cite=42.56
http://www.tacomapurchasing.org/
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ABN BUILDING ENTRY STUDY 
 

PROJECT: ABN Building Entry Study 

CLIENT:  Tacoma Public Utilities (TPU)

DATE:  December 15, 2023 

___________________________________________________________________________________ 

 
INTRODUCTION: 

 

The focus of the study was the main entry vestibule and the atrium in the Tacoma Public Utilities 

(TPU) ABN office building at the TPU Administrative Complex, located at 3628 S 35th Street in Tacoma, 

Washington.  BCRA architects with FSI Engineers and PCS structural engineers were hired to provide an 

analysis of these two spaces and review the challenges TPU were having with the existing conditions.  The 

scope included a site visit and for the team to provide solutions so TPU could understand design options and 

cost impact.  This was so that TPU could make a decision on preferred direction to move forward with a 

solution.    

We were tasked to look at the entry vestibule with regards to the amount of air entering the front 

lobby during cold and hot months of the year.  We were to provide an analysis for solutions to mitigate air 

transfer through mechanical and architectural design methods.  OPTIONS 1-4 reflect our analysis and include a 

report and study from FSI engineers.   

We took a look at the atrium with existing curtain wall of curved glass.  Some of the panels were 

damaged or cracked.  We were to provide an analysis of architectural and structural options to replace the 

existing damaged glass.  Options A-D reflected our analysis.   

 

 

LOCATION: 

3625 SE S 35th Street, Tacoma, WA 98409 
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ALTERNATIVES ANALYSIS : 

 For the Entry, The team provided Option 1-3 

o Option 1- Revolving door, double door (Qty. 1), Air curtain (Qty. 1) PREFERRED  

 

This option helps in keeping the air from entering the foyer or lobby space.  User will be 

encouraged to use the revolving door to keep the cold/hot air from entering.  In addition, the 

air curtain will provide compensation for any air that may enter the space through the double 

doors (exit only).  

 

o Option 2- Double Doors (qty. 4), with Air curtains (Qty. 2)  

 

This option provided two separated paths: the entrance path and an exit path to open in 

sequence to limit the air transmission.  Air curtains were provided per exterior door. 

 

o Option 3- Double Doors (qty. 2), with Air curtains (Qty. 2)   

 

This option provides two sets of double doors for entry and exit.  They would open in 

sequence and the exterior door has an air curtain so to limit air transmission. 

 

 For the Atrium, The team Options A-D  

 

o OPTION A.1 PREFERRED-Structural curtain wall replacement from curved curtain to not 

curved, angled to follow curve.   

 

This option provided new curtain wall with glazing sizes adjusted from existing large sizes to 

help in cost and future replacement (if needed).  The structural support would be included 

with in the mullions of the curtain wall to keep the trades to one source. 

 

o OPTION A.2- Storefront with structural framing to replaced curved curtain wall with angle 

configuration.   

 

Similar to option A.1 this would be a replacement from curved to non curved, angled to follow 

curve.  This would include storefront glass but would have a separate trade for the structural 

framing.  This actually resulted in more associated costs. 

 

o OPTION B- Framed-Openings with windows (Storefront/Commercial grade materials-

windows) 

 

An option was provided to remove the existing curved curtain wall and replace with a new 

exterior wall with storefront windows. 

 

 

 

o OPTION C- Remove existing curved storefront and treat office wall as exterior with exterior 

grade fixed windows 

 

An option was provided to remove the existing curved and treat the office wall as the exterior 

wall and the atrium area with exterior assemblies. 
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o OPTION D-Review replacing existing curved glass and price all replaced as curved glass. 

 

Lastly, An option was provided to replace the existing curved glass with new curved glass.  

BCRA reviewed with a local glass distributor, and they had explained that there is one location 

that provides curved glass in California.  This is fairly cost prohibitive and replacement for the 

future would be very expensive even in small portions due to shipping costs. 

 

 

 
 

RECOMMENDATIONS  

 

We presented and provided documentation to TPU and the preferred options were for the Entry- 

Option 1 and For the Atrium- Option A.   The team provided recommendations to replace the existing 

automatic sliders with a revolving door and provide air curtain to balance the temperature of the vestibule.  

For the atrium the team provided a recommendation to replace the existing curved glass with curtain wall 

panes that will allow for easier replacement if damaged and to follow the angle of the existing glass.   These 

solutions for the entry vestibule and atrium will provide benefit for users of building for the present and future 

useability of the building.   

 

 

APPENDICES:  

 

Appendix A: Drawings (Preferred Options 1, Option A), dated 12.04.2023 

Appendix B: Cost Estimate (Preferred Options 1, Option A), dated 9.25.2023 

Appendix C: MEP/F backup (TPU ABN Entry Improvements Study and Report), dated  09.08.2023 

Appendix D: Alternative drawings  (Options 1-4, Options A-D), dated 09.26.2023 

Appendix E: Alternative estimates, dated 9.25.2023 
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4'-10"

1'-8"12'-9 3/4"6'-3"1'-9 1/4" +/-
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AC-1

1. REFER TO A-621 – A-62x FOR WALL ASSEMBLY TYPES.

2. REFER TO ROOM FINISH SCHEDULE AND INTERIOR ELEVATIONS FOR WALL FINISHES.

3. REFER TO G-301 – G-30x AND FLOOR PLANS FOR LOCATIONS OF FIRE-RATED WALL 
CONSTRUCTION.

4. REFER TO A-201 – A-20x FOR EXTERIOR WINDOW CALLOUTS.

5. REFER TO MECHANICAL DRAWINGS FOR SIZING AND CONFIGURATION OF ALL DUCTS 
AND PIPES PENETRATING FLOOR ASSEMBLIES.

6. PROVIDE FIRESTOPPING AT ALL ELECTRICAL AND MECHANICAL (CONDUIT, PIPING 
AND DUCT) PENETRATIONS THROUGH FIRE-RATED FLOOR/CEILING/ROOF 
ASSEMBLIES.

7. REFER TO ENLARGED FLOOR PLANS FOR ADDITIONAL INFORMATION.

RECESSED WALK OFF MAT

DOOR

FIRE EXTINGUISHER IN CABINET
FEC

FIRE EXTINGUISHER WITH BRACKET
FEB

DOWNSPOUT - PVC PIPEDS

NOTE: NOT ALL LEGEND ITEMS MAY BE PRESENT ON THIS SHEET

WALL ASSEMBLY; REFER TO SHEETS A-621 AND A-622

EXTERIOR MASONRY WALL - REFER ALSO TO STRUCTURAL

INTERIOR MASONRY WALL - REFER ALSO TO STRUCTURAL

EXTERIOR FRAMED WALL - REFER ALSO TO STRUCTURAL

INTERIOR FRAMED WALL - STOP WALL AT 6" ABOVE 
HIGHEST CEILING UNLESS NOTED OTHERWISE -
BRACE TO STRUCTURE ABOVE AS SHOWN ON A-521.

WALL-MOUNTED ITEM - REFER TO INTERIOR ELEVATIONS

STRUCTURE ABOVE / EDGE OF ROOF ABOVE

FLOOR DRAIN PER MECHANICAL; DEPRESS DRAIN BODY 1/4"; 
WARP ADJACENT SLAB 6" FROM DRAIN BODY

FLOOR DRAIN PER MECHANICAL DRAWINGS; DEPRESS DRAIN 
BODY; SLOPE SHOWER FLOOR TO DRAIN

INTERACTIVE PROJECTOR (OFCI)

CORNER GUARD

ACOUSTIC INTERIOR WALL -
CONTINUE TO STRUCTURE ABOVE

CONTINUE INTERIOR WALL TO STRUCTURE ABOVE

1 HOUR CONSTRUCTION -
CONTINUE TO RATED ASSEMBLY ABOVE

2 HOUR CONSTRUCTION -
CONTINUE TO RATED ASSEMBLY ABOVE

4' TB

4' WB WHITEBOARD - WIDTH AS INDICATED BY 4'-0" HIGH

TACK BOARD - WIDTH AS INDICATED BY 4'-0" HIGH

CG

FD

FD

EXISTING WALL TO REMAIN

EXISTING DOOR TO REMAIN

EXISTING RELITE / WINDOW TO REMAIN

RELITE / WINDOW

6W#

SHEET

P
R

O
J
E

C
T

BCRA NO.

DATE

REVISIONS

SHEET TITLE

© COPYRIGHT 2023 - BCRA, INC. ALL RIGHTS RESERVED

SEAL

T
 2

53
.6

27
.4

36
7 

 F
 2

53
.6

27
.4

39
5 

W
W

W
.B

C
R

A
D

E
S

IG
N

.C
O

M
21

06
 P

A
C

IF
IC

 A
V

E
N

U
E

, S
U

IT
E

 3
00

, T
A

C
O

M
A

, W
A

 9
84

02

2
4
x3

6

DRAWN BY:

REVIEWED BY:

IF SHEET MEASURES LESS THAN 24"X36", IT IS A REDUCED PRINT. REDUCE SCALE ACCORDINGLY

1
2
/1

/2
0
2
3
 3

:5
8
:2

8
 P

M

A-121

12.04.2023

2004.00.07

FIRST FLOOR
PLAN-OPT 1

CONCEPTUAL DESIGN

T
P

U
 A

B
N

 E
N

T
R

Y
3
6
2
8
 S

 3
5
th

 S
t

T
a
c
o
m

a
, 

W
A

 9
8
4
0
9

P
R

O
J
E

C
T

 D
E

S
C

R
IP

T
IO

N

AT

1/4" = 1'-0"1
FIRST FLOOR PLAN OPT 1

FLOOR PLAN GENERAL NOTES

FLOOR PLAN SHEET NOTES

FLOOR PLAN LEGEND

1 NEW REVOLVING DOOR (8'-0" HT. WITH 2'-0" HT. TRANSOM ABOVE)

2 ENTRY ADA BUTTON ON 4X4 STEEL POST AT 4'-0" HT.  WITH ELEC WIRING
WITH STEEL BASE PLATE

3 AIR CURTAIN PER MECH

4 STOREFRONT DOORS (8'-0" HT.  W/ 2'-0" HT. TRANSOM)

5 STOREFRONT (8'-0" HT. W/ 2'-0" HT. TRANSOM)

6 REMOVE EXISTING STOREFRONT AND DOORS

SCALE:

0 4 8 16

1/8" = 1'-0" 

PLAN 
NORTH

PREFERRED
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1

A-311

1. CENTER SUSPENDED CEILING GRIDS WITHIN OVERALL DIMENSION OF ROOM/AREA 
PER GRAPHIC REPRESENTATION AND PROVIDE EQUAL DIMENSIONS AT EDGE OF 
PERIMETER WALLS AND/OR SOFFITS, UNLESS NOTED OTHERWISE.

2. DIMENSIONS ARE TO FACE OF FINISH AND CENTERLINE OF FIXTURES, UNLESS NOTED 
OTHERWISE.

3. AT SUSPENDED ACOUSTICAL CEILINGS, CENTER LIGHT FIXTURES, DIFFUSERS, 
SPEAKERS, FIRE SPRINKLER HEADS, ALARMS, DETECTORS ETC. WITHIN TILES, 
UNLESS NOTED OTHERWISE.

4. PROVIDE ARMSTRONG BERC2 CLIP (OR APPROVED EQUIVALENT) IN LIEU OF 2" 
PERIMETER ANGLE PER ICC 3SR-1308 FOR CONNECTING GRID MEMBERS TO 
PERIMETER WALL.

5. REFER TO SHEET A-551 FOR TYPICAL SUSPENDED CEILING SEISMIC REQUIREMENTS.

6. PER ASCE 7-02 SECTION 9.6.2.6.2.2 ITEM C: PROVIDE LATERAL FORCE BRACING 
(VERTICAL STRUTS AND SPLAY WIRES) FOR CEILINGS WITH AN AREA OF 1,000 
SQUARE FEET OR MORE.

7. DESIGN AND PROVIDE ALL CEILING SECONDARY SUPPORT SYSTEMS SUSPENDED 
FROM PRIMARY STRUCTURE ABOVE. REFER TO #/A-551 FOR MINIMUM CEILING 
PERFORMANCE REQUIREMENTS.

8. REFER ALSO TO STRUCTURAL FOR LOCATIONS OF WALL FRAMING THAT EXTENDS TO 
STRUCTURE ABOVE.

9. ALIGN FLOOR FRAMING AND ROOF FRAMING WITH SUSPENDED T-BAR GRID LAYOUT 
TO ACCOMODATE THE CEILING, LIGHTING AND HVAC SYSTEMS.

10. REFER TO TELECOM DRAWINGS FOR CEILING MOUNTED SPEAKER LAYOUT.

11. COORDINATE LOCATION OF WORK/DEVICES SHOWN ON MECHANICAL, ELECTRICAL, 
TELECOM AND FIRE PROTECTION DRAWINGS AND NOT SHOWN ON REFLECTED 
CEILING PLANS.

ACT-1 ACOUSTIC CEILING TILE
(2'x2')

(1) LAYER 5/8" GYPSUM BOARD
CONTRACTOR'S OPTION:

- ON SUSPENDED GWB CEILING SYSTEM
- ON WOOD FRAMING
- ON METAL FRAMING

REFER TO 1/A-551 FOR CEILING PERFORMANCE REQUIREMENTS

1 HOUR HORIZONTAL ASSEMBLY
REFER TO A-631 FOR ASSEMBLY REQUIREMENTS

CEILING HEIGHT

ACT-2 ACOUSTIC CEILING TILE
(2'x2')

ACT-3 ACOUSTIC CEILING TILE
(2'x4')

ACT-4 ACOUSTIC CEILING TILE
(2'x4')

(1) LAYER 5/8" WATER RESISTANT GYPSUM BOARD
CONTRACTOR'S OPTION:

- ON SUSPENDED GWB CEILING SYSTEM
- ON WOOD FRAMING
- ON METAL FRAMING

REFER TO 1/A-551 FOR CEILING PERFORMANCE REQUIREMENTS

FIBER CEMENT SOFFIT

SOFFIT VENT

PANEL JOINT

SHEET METAL SOFFIT - MP-#

PANEL JOINT

CEILING DIFFUSER (SIZE AND TYPE VARIES)
  -REFER ALSO TO MECHANICAL

LIGHT FIXTURE (SIZE AND TYPE VARIES)
  -REFER ALSO TO ELECTRICAL

LAY-IN LIGHT FIXTURE (SIZE AND TYPE VARIES)
  -REFER ALSO TO ELECTRICAL

LAYOUT LINE, WHERE OCCURS, CENTER 
FIXTURE WITHIN CEILING, BOTH DIRECTIONS.

DOOR AS SCHEDULED / OPENING, PER PLAN

EXISTING WALL TO REMAIN

EXISTING DOOR/OPENING TO REMAIN

EXISTING RELITE / WINDOW TO REMAIN

RELITE / WINDOW / STOREFRONT AS SCHEDULED

WALL PER PLAN

PENDANT LIGHT FIXTURE (SIZE AND TYPE VARIES)
  -REFER ALSO TO ELECTRICAL

LIGHT FIXTURE (SIZE AND TYPE VARIES)
  -REFER ALSO TO ELECTRICAL

LIGHT FIXTURE (SIZE AND TYPE VARIES)
  -REFER ALSO TO ELECTRICAL

LIGHT FIXTURE (SIZE AND TYPE VARIES)
  -REFER ALSO TO ELECTRICAL

LIGHT FIXTURE (SIZE AND TYPE VARIES)
  -REFER ALSO TO ELECTRICAL

8' - 0"
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1

G1

0"

L2

15' - 2"

TO ROOF FRAMING

52' - 9 95/256"

TO PARAPET

57' - 3 95/256"

L3

27' - 7 95/256"

L4

40' - 1 95/256"

78910

P01

-3' - 6"

1

A-311

10 X 10 STEEL 
COLUMNS

2x4 flat steel beam

2x4 flat steel beam

2x4 flat steel beam

REPLACE EXISTING WITH 

OPTION A.1-

CURTAIN WALL WITH 
STEEL REINFORCING IN 
MULLIONS

E
Q
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Q
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EXTERIOR ELEVATION LEGEND

KEY PLAN

0 2 4 8

1/4" = 1'-0" SCALE:
1/4" = 1'-0"1 Elevation - North- OPT A

OPTION A.1

STRUCTURAL CURTAIN WALL REPLACEMENT-
NON CURVED, ANGLED 
GLAZING (4'x8' max size)/

PREFERRED
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Completed:  9/25/23 ABN BUILDING MAIN ENTRY AND GLAZING OPTIONS

FOR TACOMA PUBLIC UTILITIES

Page 1 of 7

GENERAL SCOPE:

INCLUDED: EXCLUDED:

Three Options to renovate the main entrance at the ABN facility headquarters. Site improvements beyond traffic control in any of the Option--not applicable.

Five Options to replace glazing over the main entrance of the ABN facility. New curved glazing, except in Option C; otherwise straight and segmented.

Minor premiums for Entry & Glazing Options to be under separate contracts. Maintaining full public access at the main entry area in Options--detoured.

ADA door opening hardware and air curtains at Main Enty Options. Interior or exterior improvements beyond immediate areas of new work.

New walk-off matt flooring at Main Entry Option areas. New finished ceilings beyond cuts & patches.

Restoration of existing exterior and interior faces disturbed by new work. Any significant structural modifications or upgrades in existing building.

Temporary protective construction walls and access logistics premiums. Hazardous material abatement--assumed to be not applicable.

Fabricated steel reinforcement in Options A1 and B. Fireproofing of new structural steel & decking.

Air balance at Main Entry Option areas. Air balance in Glazing Option work, except for Option C.

Premiums for working in occupied spaces, and traffic control for glazing work. Premiums for overtime or non-business working hours.

Contractor's general requirements, overhead & profit. Sales tax, permits, third party testing, and design fees.

Contractor's bond & insurance, and B & O tax. Owner administration, or special noise control provisions.

About an 11% compounded design contingency. A project change order contingency, or cost escalation premiums.

    BUDGETARY COST ESTIMATE
 Quantity Unit Estimate With G.C. REMARKS

 Cost Mark-Ups

ESTIMATE SUMMARY:
(Includes Contractor G.R, OH&P, B&I, B&O Tax & Contingency Mark-Ups, No Sales Tax.)

MAIN ENTRY OPTIONS:

1)  Revolving Door, Air Curtain, No Vestibule. 1.35 LS $231,240 $312,174 See Page 2 for an Estimate Summary Breakdown.

2)  Two Entry Vestibules & Air Curtains. 1.35 LS $244,980 $330,723    "     "     "     "     "     "     "     "     "     "     "     "     "

3)  One Entry Vestibule & Air Curtain. 1.35 LS $195,380 $263,763    "     "     "     "     "     "     "     "     "     "     "     "     "

UPPER GLAZING OPTIONS:

A)  Segmented Curtain Wall Replacement. 1.35 LS $431,750 $582,863 See Page 2 for an Estimate Summary Breakdown.

A1)  With Reinforced Storefront Glazing. 1.35 LS $473,320 $638,982    "     "     "     "     "     "     "     "     "     "     "     "     "

B)  Framed Wall Openings With Windows. 1.35 LS $448,990 $606,137    "     "     "     "     "     "     "     "     "     "     "     "     "

C)  New Glazing In Deleted Atrium Space. 1.35 LS $543,390 $733,577    "     "     "     "     "     "     "     "     "     "     "     "     "

D)  Replaced Curved Glazing With New. 1.35 LS $500,150 $675,203    "     "     "     "     "     "     "     "     "     "     "     "     "

SUPPLEMENTARY OPTIONS:

Premium to Maintain Access at Main Entry. 1.35 LS $60,000 $81,000 The above Options assume the main entry will be closed.

Premium to Air Balance the Entire Facility. 1.35 LS $210,000 $283,500 A net premium allowance to the above Options, averaged.
 

                                                                                     ESTIMATE COSTS ARE IN CURRENT 2023 DOLLARS

This is a cost estimate to provide different Option scenarios at the main entrance area of the ABN Tacoma Public Utilities Headquarters
Building.  The Options are broken out between Main Entry and Upper Glazing scenarios, with each for now figured to be under its own 
separate contract, presumably being done on an either/or basis at different times.

The ABN Building and entry is figured to be closed to the public when construction work takes place, with access being detoured to 
existing secondary entrances.  A supplemental allowance is listed below for a premium to keep the main entrance open during 
construction, which would present some logistical challenges.  Premiums for working non-business hour or overtime shifts are not included 
in the estimate, but provisions for temporary protection of the facility and maintaining ongoing facility operations beyond the main entrance 
area are.  The owner should be aware that construction work will generate noise when it takes place.

A new air balance of immediate improvement areas is included in all three Main Entry Options and the Upper Glazing Option D. Not 
included in either Options 1 - 3 or Options A - D is a supplemental allowance listed below to provide a new air balance for the entire ABN 
Building facility.

The estimate covers construction full costs.  A 35% estimate composite mark-up is figured, with 24% intended for general contractor's 
general requirements, overhead & profit, bond & insurance, and B & O tax, and the remaining 11% for a compounded design contingency.  
Costs are in current dollars as a tentative anticipated bid opening dates have not yet been addressed.  Projected construction cost 
escalation should be factored into a final budget, along with taking into account possible long lead times for specialty glazing and doors.  
Sales tax and other soft costs are not included.  The current scope information and costs are preliminary and such be treated as such. 

For:  BCRA  PRE-DESIGN ESTIMATE OPTIONS From:  Bill Acker Consulting Services
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   BUDGETARY COST ESTIMATE
PROJECT COMPONENT Quantity Unit Estimate With G.C. REMARKS

Cost Mark-Ups

ESTIMATE SUMMARY BREAKDOWN:
(Includes Contractor G.R, OH&P, B&I, B&O Tax & Contingency Mark-Ups, No Sales Tax.)

OPTION 1, REVOLVING DOOR, AIR CURTAIN, NO VESTIBULES: $312,174

1.1)    Main Entry Demolition & Prep. 1.35 LS $37,340 $50,409 See Page 3 for estimate details.

1.2)    New Entry Construction. 1.35 LS $111,800 $150,930    "     "     "     "     "     "     "     "

1.3)    Mechanical & Electrical Revamping. 1.35 LS $68,500 $92,475    "     "     "     "     "     "     "     "

1.4)    Final Restoration & Clean-Up. 1.35 LS $13,600 $18,360    "     "     "     "     "     "     "     "

OPTION 2, TWO ENTRY VESTIBULES & AIR CURTAINS: $330,723

2.1)    Main Entry Demolition & Prep. 1.35 LS $33,280 $44,928 See Page 3 for estimate details.

2.2)    New Entry Construction. 1.35 LS $124,200 $167,670    "     "     "     "     "     "     "     "

2.3)    Mechanical & Electrical Revamping. 1.35 LS $73,900 $99,765    "     "     "     "     "     "     "     "

2.4)    Final Restoration & Clean-Up. 1.35 LS $13,600 $18,360    "     "     "     "     "     "     "     "

OPTION 3, ONE ENTRY VESTIBULE & AIR CURTAIN: $263,763

3.1)    Main Entry Demolition & Prep. 1.35 LS $33,280 $44,928 See Page 4 for estimate details.

3.2)    New Entry Construction. 1.35 LS $81,600 $110,160    "     "     "     "     "     "     "     "

3.3)    Mechanical & Electrical Revamping. 1.35 LS $66,900 $90,315    "     "     "     "     "     "     "     "

3.4)    Final Restoration & Clean-Up. 1.35 LS $13,600 $18,360    "     "     "     "     "     "     "     "

OPTION A, SEGMENTED CURTAIN WALL REPLACEMENT: $582,863

A.1)    Glazing Demolition & Prep. 1.35 LS $131,950 $178,133 See Page 4 for estimate details.

A.2)    New Glazing Assembly Construction. 1.35 LS $263,200 $355,320    "     "     "     "     "     "     "     "

A.3)    Mechanical & Electrical Revamping. 1.35 LS NA NA Not applicable to Option A scope.

A.4)    Final Restoration & Clean-Up. 1.35 LS $36,600 $49,410 See Page 4 for estimate details.

OPTION A1, WITH REINFORCED STOREFRONT GLAZING: $638,982

A1.1)  Glazing Demolition & Prep. 1.35 LS $131,950 $178,133 See Page 5 for estimate details.

A1.2)  New Glazing Assembly Construction. 1.35 LS $300,850 $406,148    "     "     "     "     "     "     "     "

A1.3)  Mechanical & Electrical Revamping. 1.35 LS NA NA Not applicable to Option A1 scope.

A1.4)  Final Restoration & Clean-Up. 1.35 LS $40,520 $54,702 See Page 5 for estimate details.

OPTION B, FRAMED WALL OPENINGS WITH WINDOWS: $606,137

B.1)    Glazing Demolition & Prep. 1.35 LS $131,950 $178,133 See Page 5 for estimate details.

B.2)    New Glazing Assembly Construction. 1.35 LS $269,640 $364,014    "     "     "     "     "     "     "     "

B.3)    Mechanical & Electrical Revamping. 1.35 LS NA NA Not applicable to Option B scope.

B.4)    Final Restoration & Clean-Up. 1.35 LS $47,400 $63,990 See Page 5 for estimate details.

OPTION C, NEW GLAZING IN DELETED ATRIUM SPACE: $733,577

C.1)    Glazing Demolition & Prep. 1.35 LS $143,150 $193,253 See Page 6 for estimate details.

C.2)    New Glazing Assembly Construction. 1.35 LS $298,340 $402,759    "     "     "     "     "     "     "     "

C.3)    Mechanical & Electrical Revamping. 1.35 LS $52,900 $71,415    "     "     "     "     "     "     "     "

C.4)    Final Restoration & Clean-Up. 1.35 LS $49,000 $66,150    "     "     "     "     "     "     "     "

OPTION D, REPLACED CURVED GLAZING WITH NEW: $675,203

D.1)    Glazing Demolition & Prep. 1.35 LS $131,950 $178,133 See Page 6 for estimate details.

D.2)    New Glazing Assembly Construction. 1.35 LS $331,600 $447,660    "     "     "     "     "     "     "     "

D.3)    Mechanical & Electrical Revamping. 1.35 LS NA NA Not applicable to Option B scope.

D.4)    Final Restoration & Clean-Up. 1.35 LS $36,600 $49,410 See Page 6 for estimate details.

 

MARK-UP NOTES:

The above costs include a 35% estimate composite mark-up, with 24% intended for general contractor's general requirements, 
overhead & profit, bond & insurance, and B & O tax, and the remaining 11% for a compounded design contingency.  Costs are in 
current dollars as a tentative anticipated bid opening date has not yet been addressed.  Projected construction cost escalation should 
be factored into a final budget, along with taking into account potential long lead items.  Sales tax and other soft costs, such as 
permitting, design fees, third party inspections, and owner's administration costs are not included.

For:  BCRA  PRE-DESIGN ESTIMATE OPTIONS From:  Bill Acker Consulting Services
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Quantity Unit $$$ Est. Cost

1)  REVOLVING DOOR, AIR CURTAIN, NO VESTIBULE:  

Mobilization & staging. 1.00 LS $12,000.00 $12,000.00 Allowance for the project, including minor traffic control.

Detouring main entry public access. 1.00 LS $5,000.00 $5,000.00 Main entry temporary closed, directed to secondary entries.

Temporary interior construction walls. 400.00 SF $12.00 $4,800.00 Inside main entrance to protect and barricade, 40 LF x 10'.

Removal of existing storefront & doors. 650.00 SF $8.00 $5,200.00 Per #6/A121, 65 LF x 10', balance remains.

Removal of existing finish flooring & prep 400.00 SF $5.00 $2,000.00 At main entry area, roughly 40' x 10'.

Possible floor slab cuts & patches. 3.00 MD $1,500.00 $4,500.00 To accommodate new revolving door and ADA push buttons.

Main entry cuts, clean-up & pick-up. 4.00 MD $960.00 $3,840.00 Allowance, including working in an occupied space premium.

1.1)  Main Entry Demolition & Prep:  $37,340.00

Miscellaneous backing, nailers & supports. 2.00 MD $1,000.00 $2,000.00 Allowance at modified entrance.

New aluminum storefront glazing. 300.00 SF $110.00 $33,000.00 A121, in small quantities, with tie-ins, 30 LF x 10'.

Add for automatic fully glazed doors, 8' high. 2.00 Ea $10,400.00 $20,800.00 A121, each a single leaf with push-button door openers.

Add for motorized revolving door. 1.00 LS $40,000.00 $40,000.00 A121, nearly 10' round, power actuated.

Field painting & touch-up. 4.00 MD $1,000.00 $4,000.00 Allowance within modified area.

New finish flooring & base. 600.00 SF $20.00 $12,000.00 A121, allowance at both immediate interior & exterior areas.

1.2)  New Entry Construction:  $111,800.00

Minor fire sprinkler protection revamping. 2.00 MD $1,600.00 $3,200.00 A121, adjusting to modified floor plan layout.

Minor HVAC revamping. 2.00 MD $1,600.00 $3,200.00    "     "     "     "     "     "     "     "     "     "     "

Add for an air curtain. 1.00 LS $7,000.00 $7,000.00 In front of new entry double doors.

Add for a new air balance. 1.00 LS $35,000.00 $35,000.00 Allowance, based on mechanical consultant's budget.

Minor electrical revamping. 6.00 MD $1,600.00 $9,600.00 Minor revamping, equipment connections and misc.

M&E submittals, pick-up & closeout. 3.00 LS $3,500.00 $10,500.00 Allowance, including working in an occupied space premium.

1.3)  Mechanical & Electrical Revamping:  $68,500.00

Final cuts, patches & restoration. 4.00 MD $1,000.00 $4,000.00 A121, allowance at ceilings, walls and misc.

Demobilize, final clean & punch list. 10.00 MD $960.00 $9,600.00 Allowance, including working in an occupied space premium.

1.4)  Final Restoration & Clean-Up:  $13,600.00
$231,240

1)  REVOLVING DOOR, AIR CURTAIN, NO VESTIBULE: $231,240

35% G.C. & Contingency Mark-Up: $312,174

Quantity Unit $$$ Est. Cost

2)  TWO ENTRY VESTIBULES & AIR CURTAINS:  

Mobilization & staging. 1.00 LS $12,000.00 $12,000.00 Allowance for the project, including minor traffic control.

Detouring main entry public access. 1.00 LS $5,000.00 $5,000.00 Main entry temporary closed, directed to secondary entries.

Temporary interior construction walls. 400.00 SF $12.00 $4,800.00 Inside main entrance to protect and barricade, 40 LF x 10'.

Removal of existing storefront & doors. 300.00 SF $12.00 $3,600.00 Per #6/A122, 30 LF x 10', balance remains.

Removal of existing finish flooring & prep 400.00 SF $5.00 $2,000.00 At main entry area, roughly 40' x 10'.

Possible floor slab cuts & patches. 2.00 MD $1,500.00 $3,000.00 To accommodate new ADA push buttons.

Main entry cuts, clean-up & pick-up. 3.00 MD $960.00 $2,880.00 Allowance, including working in an occupied space premium.

2.1)  Main Entry Demolition & Prep:  $33,280.00

Miscellaneous backing, nailers & supports. 1.00 MD $1,000.00 $1,000.00 Allowance at modified entrance.

New aluminum storefront glazing. 400.00 SF $110.00 $44,000.00 A122, in small quantities, with tie-ins, 40 LF x 10'.

Add for 8' high fully glazed doors. 8.00 Ea $5,400.00 $43,200.00 A122, 4' x 8' doors at modified entry.

Add for automatic door opening hardware. 4.00 Ea $5,000.00 $20,000.00 A122, half of door leafs with push-button door openers.

Field painting & touch-up. 4.00 MD $1,000.00 $4,000.00 Allowance within modified area.

New finish flooring & base. 600.00 SF $20.00 $12,000.00 A122, allowance at both immediate interior & exterior areas.

2.2)  New Entry Construction:  $124,200.00

Minor fire sprinkler protection revamping. 2.00 MD $1,600.00 $3,200.00 A122, adjusting to modified floor plan layout.

Minor HVAC revamping. 2.00 MD $1,600.00 $3,200.00    "     "     "     "     "     "     "     "     "     "     "

Add for air curtains. 2.00 LS $7,000.00 $14,000.00 In front of new entry double doors.

Add for a new air balance. 1.00 LS $35,000.00 $35,000.00 Allowance, based on mechanical consultant's budget.

Minor electrical revamping. 5.00 MD $1,600.00 $8,000.00 Minor revamping, connections and misc.

M&E submittals, pick-up & closeout. 3.00 LS $3,500.00 $10,500.00 Allowance, including working in an occupied space premium.

2.3)  Mechanical & Electrical Revamping:  $73,900.00

Final cuts, patches & restoration. 4.00 MD $1,000.00 $4,000.00 A122, allowance at ceilings, walls and misc.

Demobilize, final clean & punch list. 10.00 MD $960.00 $9,600.00 Allowance, including working in an occupied space premium.

2.4)  Final Restoration & Clean-Up:  $13,600.00
$244,980

For:  BCRA  PRE-DESIGN ESTIMATE OPTIONS From:  Bill Acker Consulting Services
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2)  TWO ENTRY VESTIBULES & AIR CURTAINS: $244,980

35% G.C. & Contingency Mark-Up: $330,723

Quantity Unit $$$ Est. Cost

3)  ONE ENTRY VESTIBULE & AIR CURTAIN:  

Mobilization & staging. 1.00 LS $12,000.00 $12,000.00 Allowance for the project, including minor traffic control.

Detouring main entry public access. 1.00 LS $5,000.00 $5,000.00 Main entry temporary closed, directed to secondary entries.

Temporary interior construction walls. 400.00 SF $12.00 $4,800.00 Inside main entrance to protect and barricade, 40 LF x 10'.

Removal of existing storefront & doors. 300.00 SF $12.00 $3,600.00 Per #6/A123, 30 LF x 10', balance remains.

Removal of existing finish flooring & prep 400.00 SF $5.00 $2,000.00 At main entry area, roughly 40' x 10'.

Possible floor slab cuts & patches. 2.00 MD $1,500.00 $3,000.00 To accommodate new ADA push buttons.

Main entry cuts, clean-up & pick-up. 3.00 MD $960.00 $2,880.00 Allowance, including working in an occupied space premium.

3.1)  Main Entry Demolition & Prep:  $33,280.00

Miscellaneous backing, nailers & supports. 1.00 MD $1,000.00 $1,000.00 Allowance at modified entrance.

New aluminum storefront glazing. 300.00 SF $110.00 $33,000.00 A123, in small quantities, with tie-ins, 30 LF x 10'.

Add for 8' high fully glazed doors. 4.00 Ea $5,400.00 $21,600.00 A123, 4' x 8' doors at modified entry.

Add for automatic door opening hardware. 2.00 Ea $5,000.00 $10,000.00 A123, half of door leafs with push-button door openers.

Field painting & touch-up. 4.00 MD $1,000.00 $4,000.00 Allowance within modified area.

New finish flooring & base. 600.00 SF $20.00 $12,000.00 A122, allowance at both immediate interior & exterior areas.

3.2)  New Entry Construction:  $81,600.00

Minor fire sprinkler protection revamping. 2.00 MD $1,600.00 $3,200.00 A123, adjusting to modified floor plan layout.

Minor HVAC revamping. 2.00 MD $1,600.00 $3,200.00    "     "     "     "     "     "     "     "     "     "     "

Add for air curtain. 1.00 LS $7,000.00 $7,000.00 In front of new entry double doors.

Add for a new air balance. 1.00 LS $35,000.00 $35,000.00 Allowance, based on mechanical consultant's budget.

Minor electrical revamping. 5.00 MD $1,600.00 $8,000.00 Minor revamping, connections and misc.

M&E submittals, pick-up & closeout. 3.00 LS $3,500.00 $10,500.00 Allowance, including working in an occupied space premium.

2.3)  Mechanical & Electrical Revamping:  $66,900.00

Final cuts, patches & restoration. 4.00 MD $1,000.00 $4,000.00 A123, allowance at ceilings, walls and misc.

Demobilize, final clean & punch list. 10.00 MD $960.00 $9,600.00 Allowance, including working in an occupied space premium.

2.4)  Final Restoration & Clean-Up:  $13,600.00
$195,380

3)  ONE ENTRY VESTIBULE & AIR CURTAIN: $195,380

35% G.C. & Contingency Mark-Up: $263,763

Quantity Unit $$$ Est. Cost

A)  SEGMENTED CURTAIN WALL REPLACEMENT:  

Mobilization & staging. 1.00 LS $10,000.00 $10,000.00 Allowance for the entire project.

Add for traffic control and coordination. 1.00 LS $20,000.00 $20,000.00 Main entry is close to a semi-busy South 35th St.

Temporary interior construction walls. 1,800.00 SF $12.00 $21,600.00 In the Atrium to protect from weather & intrusion, 45 LF x 40'.

Install temporary exterior scaffolding. 3,250.00 SF $14.00 $45,500.00 Outside of glazing to be replaced, 50 LF x 65'.

Remove existing glazed curtain wall. 1,710.00 SF $15.00 $25,650.00 Curved, roughly 45 LF x 38' at high elevations.

Exterior wall demo coordination & pick-up. 10.00 MD $920.00 $9,200.00 Allowance, including an occupied space premium.

A.1)  Glazing Demolition & Prep:  $131,950.00

Miscellaneous backing, nailers & supports. 4.00 MD $950.00 $3,800.00 Allowance in preparation of new curtain wall glazing.

New curtain wall glazing, segmented. 1,710.00 SF $140.00 $239,400.00 Matching 1/A201 configuration, segmented, 45 LF x 38'.

Add for hoisting & equipment. 1.00 LS $20,000.00 $20,000.00 Allowance for crane time and mobilization.

A.2)  New Glazing Assembly Construction:  $263,200.00

Restore existing exterior & interior walls.  170.00 LF $100.00 $17,000.00 Allowance for minor damage around glazing perimeter.

Removal of temporary scaffolding. 1.00 LS $6,000.00 $6,000.00 Allowance near the end of project completion.

Final interior cuts, patches & restoration. 4.00 MD $1,000.00 $4,000.00 Allowance at ceilings, walls and misc.

Demobilize, final clean & punch list. 10.00 MD $960.00 $9,600.00 Allowance, including working in an occupied space premium.

A.4)  Final Restoration & Clean-Up:  $36,600.00
$431,750

A)  SEGMENTED CURTAIN WALL REPLACEMENT: $431,750

35% G.C. & Contingency Mark-Up: $582,863

For:  BCRA  PRE-DESIGN ESTIMATE OPTIONS From:  Bill Acker Consulting Services
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Quantity Unit $$$ Est. Cost

A1)  WITH REINFORCED STOREFRONT GLAZING:  

Mobilization & staging. 1.00 LS $10,000.00 $10,000.00 Allowance for the entire project.

Add for traffic control and coordination. 1.00 LS $20,000.00 $20,000.00 Main entry is close to a semi-busy South 35th St.

Temporary interior construction walls. 1,800.00 SF $12.00 $21,600.00 In the Atrium to protect from weather & intrusion, 45 LF x 40'.

Install temporary exterior scaffolding. 3,250.00 SF $14.00 $45,500.00 Outside of glazing to be replaced, 50 LF x 65'.

Remove existing glazed curtain wall. 1,710.00 SF $15.00 $25,650.00 Curved, roughly 45 LF x 38' at high elevations.

Exterior wall demo coordination & pick-up. 10.00 MD $920.00 $9,200.00 Allowance, including an occupied space premium.

A1.1)  Glazing Demolition & Prep:  $131,950.00

Primary vertical 10" x 10" tube steel columns. 120.00 LF $200.00 $24,000.00 1/A201, at each vertical segment for lateral support, 3/40'.

Secondary vertical tube steel columns. 240.00 LF $90.00 $21,600.00 Behind the balance of vertical glazed breaks, 6/40'.

Add for tube steel horizontal mullions. 405.00 LF $80.00 $32,400.00 Matching the glazed breaks in 1/A201, 9 @ 45 LF.

Add for nailers, tie-ins and prep. 12.00 MD $1,000.00 $12,000.00 Allowance at 1/A201 glazed panel edges & misc.

New aluminum storefront glazing, segmented. 1,710.00 SF $90.00 $153,900.00 Matching 1/A201 configuration, segmented, 45 LF x 38'.

Add for storefront flashings and trim. 765.00 LF $30.00 $22,950.00 Allowance at 1/A201 glazed panel perimeter edges.

Add for hoisting & equipment. 1.00 LS $25,000.00 $25,000.00 Allowance for crane time and mobilization.

Add for repairs & restoration at top of glazing. 45.00 LF $200.00 $9,000.00 1/A311, allowance at top of new vertical column tie-ins.

A1.2)  New Glazing Assembly Construction:  $300,850.00

Restore existing exterior & interior walls.  170.00 LF $100.00 $17,000.00 Allowance for minor damage around glazing perimeter.

Removal of temporary scaffolding. 1.00 LS $6,000.00 $6,000.00 Allowance near the end of project completion.

Final interior cuts, patches & restoration. 6.00 MD $1,000.00 $6,000.00 Allowance at ceilings, walls and misc.

Demobilize, final clean & punch list. 12.00 MD $960.00 $11,520.00 Allowance, including working in an occupied space premium.

A1.4)  Final Restoration & Clean-Up:  $40,520.00
$473,320

A1)  WITH REINFORCED STOREFRONT GLAZING: $473,320

35% G.C. & Contingency Mark-Up: $638,982

Quantity Unit $$$ Est. Cost

B)  A SEGMENTED FRAMED WALL WITH WINDOWS:  

Mobilization & staging. 1.00 LS $10,000.00 $10,000.00 Allowance for the entire project.

Add for traffic control and coordination. 1.00 LS $20,000.00 $20,000.00 Main entry is close to a semi-busy South 35th St.

Temporary interior construction walls. 1,800.00 SF $12.00 $21,600.00 In the Atrium to protect from weather & intrusion, 45 LF x 40'.

Install temporary exterior scaffolding. 3,250.00 SF $14.00 $45,500.00 Outside of glazing to be replaced, 50 LF x 65'.

Remove existing glazed curtain wall. 1,710.00 SF $15.00 $25,650.00 Curved, roughly 45 LF x 38' at high elevations.

Exterior wall demo coordination & pick-up. 10.00 MD $920.00 $9,200.00 Allowance, including an occupied space premium.

B.1)  Glazing Demolition & Prep:  $131,950.00

Primary vertical 10" x 10" tube steel columns. 120.00 LF $200.00 $24,000.00 1/A202, at each vertical segment for lateral support, 3/40'.

Exterior wall framed assembly. 1,710.00 SF $24.00 $41,040.00 Gage framing, furring, sheathing & batts, 45 LF x 38'.

Add for nailers, tie-ins and prep. 5.00 MD $1,000.00 $5,000.00 Allowance with new tube steel and perimeter tie-ins.

New commercial aluminum windows. 720.00 SF $85.00 $61,200.00 1/A202, 12 @ 10' x 6'.

Exterior composite wall panels & trim. 1,500.00 SF $60.00 $90,000.00 1/A202, with a rainscreen system, less some window area.

Interior wall finishes. 1,800.00 SF $8.00 $14,400.00 Painted GWB and nominal trim, 45 LF x 40'.

Add for hoisting & equipment. 1.00 LS $25,000.00 $25,000.00 Allowance for crane time and mobilization.

Add for repairs & restoration at top of glazing. 45.00 LF $200.00 $9,000.00 1/A311, allowance at top of new vertical column tie-ins.

B.2)  New Glazing Assembly Construction:  $269,640.00

Restore existing exterior & interior walls.  170.00 LF $100.00 $17,000.00 Allowance for minor damage around glazing perimeter.

Removal of temporary scaffolding. 1.00 LS $6,000.00 $6,000.00 Allowance near the end of project completion.

Final interior cuts, patches & restoration. 10.00 MD $1,000.00 $10,000.00 Allowance at ceilings, walls and misc.

Demobilize, final clean & punch list. 15.00 MD $960.00 $14,400.00 Allowance, including working in an occupied space premium.

B.4)  Final Restoration & Clean-Up:  $47,400.00
$448,990

B)  A SEGMENTED FRAMED WALL WITH WINDOWS: $448,990

35% G.C. & Contingency Mark-Up: $606,137

For:  BCRA  PRE-DESIGN ESTIMATE OPTIONS From:  Bill Acker Consulting Services
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Quantity Unit $$$ Est. Cost

C)  NEW GLAZING IN DELETED ATRIUM SPACE:  

Mobilization & staging. 1.00 LS $10,000.00 $10,000.00 Allowance for the entire project.

Add for traffic control and coordination. 1.00 LS $20,000.00 $20,000.00 Main entry is close to a semi-busy South 35th St.

Temporary interior construction walls. 2,100.00 SF $12.00 $25,200.00 1/A311, inside the Atrium, 50 LF x 14' x 3 floor levels.

Install temporary exterior scaffolding. 3,250.00 SF $14.00 $45,500.00 Outside of glazing to be replaced, 50 LF x 65'.

Remove existing glazed curtain wall. 1,710.00 SF $15.00 $25,650.00 Curved, roughly 45 LF x 38' at high elevations.

Demo prep for new sloped framed roof. 60.00 LF $50.00 $3,000.00 Allowance to prepare for new A125 & 1/A311 sloped roof.

Exterior wall demo coordination & pick-up. 15.00 MD $920.00 $13,800.00 Allowance, including an occupied space premium.

C.1)  Glazing Demolition & Prep:  $143,150.00

New sloped framed roof structure, complete. 780.00 SF $30.00 $23,400.00 A125, 1/A311, gage framing, decking & tie-ins, 65' x 12'.

Metal roof assembly, compete. 780.00 SF $45.00 $35,100.00 A125, 1/A311, with rigid insulation, flashings & drainage.

Exterior wall framed assembly. 1,890.00 SF $20.00 $37,800.00 1/A311, gage framing, sheathing & batts, 45 LF x 14' x 3.

New commercial aluminum windows. 720.00 SF $85.00 $61,200.00 1/A203, 12 @ 10' x 6'.

Exterior composite wall panels & trim. 1,600.00 SF $60.00 $96,000.00 1/A203, with a rainscreen system, less some window area.

Interior wall finishes. 1,890.00 SF $6.00 $11,340.00 Painted GWB and nominal trim, 45 LF x 14' x 3 floor levels.

Add for hoisting & equipment. 1.00 LS $15,000.00 $15,000.00 Allowance for crane time and mobilization.

Add for repairs & restoration at top of glazing. 45.00 LF $200.00 $9,000.00 1/A311, allowance at top of new vertical column tie-ins.

New glazing pick-up & closeout. 10.00 MD $950.00 $9,500.00 Allowance, including working in an occupied space premium.

C.2)  New Glazing Assembly Construction:  $298,340.00

Minor fire sprinkler protection revamping. 4.00 MD $1,600.00 $6,400.00 1/A311 adjusting to modified reconfiguration.

Minor HVAC revamping. 4.00 MD $1,600.00 $6,400.00    "     "     "     "     "     "     "     "     "     "     "

Add for a new air balance. 1.00 LS $20,000.00 $20,000.00 Allowance, with the Atrium space deleted.

Minor electrical revamping. 6.00 MD $1,600.00 $9,600.00 1/A311 adjusting to modified reconfiguration.

M&E submittals, pick-up & closeout. 3.00 LS $3,500.00 $10,500.00 Allowance, including working in an occupied space premium.

C.3)  Mechanical & Electrical Revamping:  $52,900.00

Restore existing exterior & interior walls.  170.00 LF $80.00 $13,600.00 Allowance around the demo'd glazing perimeter.

Removal of temporary scaffolding. 1.00 LS $6,000.00 $6,000.00 Allowance near the end of project completion.

Final interior cuts, patches & restoration. 15.00 MD $1,000.00 $15,000.00 Allowance at ceilings, walls and misc.

Demobilize, final clean & punch list. 15.00 MD $960.00 $14,400.00 Allowance, including working in an occupied space premium.

C.4)  Final Restoration & Clean-Up:  $49,000.00
$543,390

C)  NEW GLAZING IN DELETED ATRIUM SPACE: $543,390

35% G.C. & Contingency Mark-Up: $733,577

Quantity Unit $$$ Est. Cost

D)  REPLACED CURVED GLAZING WITH NEW:  

Mobilization & staging. 1.00 LS $10,000.00 $10,000.00 Allowance for the entire project.

Add for traffic control and coordination. 1.00 LS $20,000.00 $20,000.00 Main entry is close to a semi-busy South 35th St.

Temporary interior construction walls. 1,800.00 SF $12.00 $21,600.00 In the Atrium to protect from weather & intrusion, 45 LF x 40'.

Install temporary exterior scaffolding. 3,250.00 SF $14.00 $45,500.00 Outside of glazing to be replaced, 50 LF x 65'.

Remove existing glazed curtain wall. 1,710.00 SF $15.00 $25,650.00 Curved, roughly 45 LF x 38' at high elevations.

Exterior wall demo coordination & pick-up. 10.00 MD $920.00 $9,200.00 Allowance, including an occupied space premium.

D.1)  Glazing Demolition & Prep:  $131,950.00

Miscellaneous backing, nailers & supports. 4.00 MD $950.00 $3,800.00 Allowance in preparation of new curtain wall glazing.

New curtain wall glazing, curved. 1,710.00 SF $180.00 $307,800.00 Matching 1/A201 configuration, segmented, 45 LF x 38'.

Add for hoisting & equipment. 1.00 LS $20,000.00 $20,000.00 Allowance for crane time and mobilization.

D.2)  New Glazing Assembly Construction:  $331,600.00

Restore existing exterior & interior walls.  170.00 LF $100.00 $17,000.00 Allowance for minor damage around glazing perimeter.

Removal of temporary scaffolding. 1.00 LS $6,000.00 $6,000.00 Allowance near the end of project completion.

Final interior cuts, patches & restoration. 4.00 MD $1,000.00 $4,000.00 Allowance at ceilings, walls and misc.

Demobilize, final clean & punch list. 10.00 MD $960.00 $9,600.00 Allowance, including working in an occupied space premium.

D.4)  Final Restoration & Clean-Up:  $36,600.00

For:  BCRA  PRE-DESIGN ESTIMATE OPTIONS From:  Bill Acker Consulting Services
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$500,150

D)  REPLACED CURVED GLAZING WITH NEW: $500,150

35% G.C. & Contingency Mark-Up: $675,203

For:  BCRA  PRE-DESIGN ESTIMATE OPTIONS From:  Bill Acker Consulting Services
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Purpose 

The main entry vestibule in the Tacoma Public Utilities (TPU) ABN office building at the TPU 

Administrative Complex, located at 3628 S 35th Street in Tacoma, Washington, allows too much 

air transfer to take place whenever the doors open. As a result, during the summer a rush of 

hot air will enter when the doors open, and during the winter there will be a similar rush of cold 

air. As a subconsultant to BCRA Architecture, FSi Engineers (“FSi”) was hired to investigate the 

causes of this issue and propose a solution to remedy this in the future. Our scope of work 

includes a field investigation and evaluation of existing mechanical plans. 

Executive Summary 

Our team concluded that there are issues both with negative pressurization in the building and 

with the layout and operation of the automatic sliding doors in the main entry vestibule. We 

recommend replacing the automatic sliding doors, as well as testing, adjusting, and balancing 

(TAB) the mechanical equipment.  

TAB will be the primary expense in this solution. The cost of TAB will vary depending on the 

level of detail of the process. We estimate the most basic, inexpensive, and imprecise TAB will 

cost $35,000. For very precise TAB, providing detailed information on energy savings, we 

estimate a cost of $235,000. The benefits and challenges of each option are explored in more 

detail in this report. 

Codes and Standards 

We used the following codes and standards as references in developing this report: 

• ASHRAE 

• International Existing Building Code (IEBC) 

• The Americans with Disabilities Act (ADA) 

• Washington State Energy Code (WSEC) 

Observations, Findings, and Evaluation 

FSi examined multiple possible causes of the issue in the TPU building including evaluating 

existing mechanical plans and researching prevailing winds in the area, geographic conditions, 

and buildings built or torn down in the immediate surrounding area. FSi visited the site on 
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August 3, 2023, to investigate facility and the vestibule. Vestibules act as a buffer between 

outside climate and indoor conditioned air, to improve energy efficiency.  

 

After evaluating the site, along with mechanical record drawings by Tacoma Public Utilities, FSi 

determined negative pressurization was the likely cause of air rushing into the building when 

the doors are open. When the doors on either side of the vestibule open, they do so at the 

same time, allowing a direct path for air to flow into the building. This defeats the purpose of 

the vestibule as a buffer zone.  

Recommendations 

Negative Pressurization 

To resolve the negative pressurization issue, FSi strongly recommends performing a TAB 

procedure for the HVAC equipment in the building. There are two separate approaches to this 

process: balancing the whole building and balancing at the mains. 

Balancing the Whole Building 

Balancing the whole building is the ideal scenario, as it involves the most precise measurement 

and balancing in every corner of the system. This process would reveal defective or broken 

equipment and any inefficiencies present, and thereby save the most energy in the future. 

Since this building was built in 2005, this is especially valuable, as some mechanical 

components are reaching the end of their lifespan. Unfortunately, this process is also very 

expensive due to its extensive evaluation and balancing process.  

Balancing at the Mains 

Balancing at the mains is an option that is less precise but is more affordable than balancing the 

whole building. This process simply involves measuring the supply and return conditions at the 

air handler and ensuring that the return airflow is not outpacing the supply airflow. This process 

will not reveal failed components or save energy, but it will resolve any major pressurization 

issues and cost a fraction of the process of balancing the whole building.  

Door Replacement 

To target the issue specifically at the vestibule, FSi recommends using one of two modifications 

to the current door configuration: changing the doors to manually-opened hinged doors or 

installing a revolving door. For both of these replacement options, FSi recommends also 

performing a TAB in one of the two ways mentioned above. 
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Hinged Doors 

Simply installing two sets of hinged doors in place of the current sliding doors would be an 

efficient solution that would enable the vestibule to act as an airlock. Typically, only one set of 

doors would open at a time whenever someone entered or exited, meaning that air from 

outside would not have an easy, direct path into the building.  

An air curtain would be a valuable addition alongside the installation of hinged doors. Air 

curtains can be triggered by a motion sensor when the doors open, and work very well against 

buoyancy-driven air intrusion by creating a sort of air barrier. These excel during the winter, 

keeping warm air from leaking out and cold air from leaking in, and heating the small amount 

of cold air that manages to make it inside. Particularly if no TAB is done, FSi strongly 

recommends an air curtain.  

Revolving Door 

Installing a revolving door would also be an excellent option to prevent air infiltration. Revolving 

doors allow very minimal air exchange between the inside and outside, meaning that there 

would be even less chance of outside air having a direct path inside, and eliminating the need 

for an air curtain. Revolving doors eliminate the need for a vestibule entirely in high-rise 

buildings due to their lack of air exchange causing temperature problems and their ability to 

self-regulate pressure differences by rotating to allow minimal air in or out of the building. An 

ADA-compliant hinged door would likely also be necessary to install alongside the revolving 

door for code compliance. 

Preferred Solution 

FSi recommends using a combination of the hinged doors with an air curtain and one of the 

TAB methods. Due to budgetary limitations, balancing at the mains would likely be the least 

expensive but the complete building balancing will contribute to the buildings ability to meet the 

Washington Clean Building Act energy savings measures and may be a significant consideration 

for TPU and this large building.  
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Construction Cost Estimates 

FSi is providing an opinion of rough construction and maintenance costs as part of this report. 

We have developed this opinion mainly through the use of vendor interviews and examination 

of mean construction cost estimating guides, along with our understanding of the current 

construction climate.  

This cost is intended to include the following: 

• Cost of the new equipment 

• Cost of the new electrical work 

• Contractor’s supervision, overhead, profit, mobilization, bond, insurance, etc. 

• General contractor’s markup on subcontractor work 

Estimated costs are not intended to cover: 

• Cost of any architectural or structural work (none anticipated) 

• Hazardous material abatement 

• Washington State sales tax 

This opinion of construction cost carries a contingency to represent some of the miscellaneous 

costs not yet fully developed at this preliminary phase of the project. These contingencies are 

not intended to cover the contractor’s change order costs due to changed or unforeseen 

conditions, etc. FSi’s opinion of rough construction cost for the system upgrades is summarized 

as follows: 

Perform TAB at the mains (option 1) $35,000 

Perform TAB of the whole mechanical system (option 2) $235,000 

Air curtain and labor to install (Materials and labor each) $7,000 

ADA door actuator (materials each and labor) $4,000 

Labor to demo old door electrical and install new electrical equipment 

(labor) 
$4,000 

Refer to cost estimators complete estimate for the project door 

configuration options. 
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AT

1/4" = 1'-0"1
FIRST FLOOR PLAN OPT 1

FLOOR PLAN GENERAL NOTES

FLOOR PLAN SHEET NOTES

FLOOR PLAN LEGEND

1 NEW REVOLVING DOOR (8'-0" HT. WITH 2'-0" HT. TRANSOM ABOVE)

2 ENTRY ADA BUTTON ON 4X4 STEEL POST AT 4'-0" HT.  WITH ELEC WIRING
WITH STEEL BASE PLATE

3 AIR CURTAIN PER MECH

4 STOREFRONT DOORS (8'-0" HT.  W/ 2'-0" HT. TRANSOM)

5 STOREFRONT (8'-0" HT. W/ 2'-0" HT. TRANSOM)

6 REMOVE EXISTING STOREFRONT AND DOORS

SCALE:

0 4 8 16

1/8" = 1'-0" 

PLAN 
NORTH

OPTION 1=
REVOLVING DOOR 
1 DOUBLE DOOR
AC-1

$312,174
 +supplementary option

ADD ONE OF THESE
BALANCING OPTIONS
FOR EACH VESTIBULE
OPTION
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ENTRANCE

EXIT

3

2

4

AC-1 AC-22

5

6

6

2

13'-3" +/-

13'-3" +/-

4

1. REFER TO A-621 – A-62x FOR WALL ASSEMBLY TYPES.

2. REFER TO ROOM FINISH SCHEDULE AND INTERIOR ELEVATIONS FOR WALL FINISHES.

3. REFER TO G-301 – G-30x AND FLOOR PLANS FOR LOCATIONS OF FIRE-RATED WALL 
CONSTRUCTION.

4. REFER TO A-201 – A-20x FOR EXTERIOR WINDOW CALLOUTS.

5. REFER TO MECHANICAL DRAWINGS FOR SIZING AND CONFIGURATION OF ALL DUCTS 
AND PIPES PENETRATING FLOOR ASSEMBLIES.

6. PROVIDE FIRESTOPPING AT ALL ELECTRICAL AND MECHANICAL (CONDUIT, PIPING 
AND DUCT) PENETRATIONS THROUGH FIRE-RATED FLOOR/CEILING/ROOF 
ASSEMBLIES.

7. REFER TO ENLARGED FLOOR PLANS FOR ADDITIONAL INFORMATION.

RECESSED WALK OFF MAT

DOOR

FIRE EXTINGUISHER IN CABINET
FEC

FIRE EXTINGUISHER WITH BRACKET
FEB

DOWNSPOUT - PVC PIPEDS

NOTE: NOT ALL LEGEND ITEMS MAY BE PRESENT ON THIS SHEET

WALL ASSEMBLY; REFER TO SHEETS A-621 AND A-622

EXTERIOR MASONRY WALL - REFER ALSO TO STRUCTURAL

INTERIOR MASONRY WALL - REFER ALSO TO STRUCTURAL

EXTERIOR FRAMED WALL - REFER ALSO TO STRUCTURAL

INTERIOR FRAMED WALL - STOP WALL AT 6" ABOVE 
HIGHEST CEILING UNLESS NOTED OTHERWISE -
BRACE TO STRUCTURE ABOVE AS SHOWN ON A-521.

WALL-MOUNTED ITEM - REFER TO INTERIOR ELEVATIONS

STRUCTURE ABOVE / EDGE OF ROOF ABOVE

FLOOR DRAIN PER MECHANICAL; DEPRESS DRAIN BODY 1/4"; 
WARP ADJACENT SLAB 6" FROM DRAIN BODY

FLOOR DRAIN PER MECHANICAL DRAWINGS; DEPRESS DRAIN 
BODY; SLOPE SHOWER FLOOR TO DRAIN

INTERACTIVE PROJECTOR (OFCI)

CORNER GUARD

ACOUSTIC INTERIOR WALL -
CONTINUE TO STRUCTURE ABOVE

CONTINUE INTERIOR WALL TO STRUCTURE ABOVE

1 HOUR CONSTRUCTION -
CONTINUE TO RATED ASSEMBLY ABOVE

2 HOUR CONSTRUCTION -
CONTINUE TO RATED ASSEMBLY ABOVE

4' TB

4' WB WHITEBOARD - WIDTH AS INDICATED BY 4'-0" HIGH

TACK BOARD - WIDTH AS INDICATED BY 4'-0" HIGH

CG

FD

FD

EXISTING WALL TO REMAIN

EXISTING DOOR TO REMAIN

EXISTING RELITE / WINDOW TO REMAIN

RELITE / WINDOW
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A-122
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FIRST FLOOR PLAN
OPT 2

CONCEPTUAL DESIGN
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1/4" = 1'-0"1
FIRST FLOOR PLAN OPT 2

FLOOR PLAN GENERAL NOTES

FLOOR PLAN SHEET NOTES

FLOOR PLAN LEGEND

SCALE:

0 4 8 16

1/8" = 1'-0" 

PLAN 
NORTH

2 ENTRY ADA BUTTON ON 4X4 STEEL POST AT 4'-0" HT.  WITH ELEC WIRING
WITH STEEL BASE PLATE

3 AIR CURTAIN PER MECH

4 STOREFRONT DOORS (8'-0" HT.  W/ 2'-0" HT. TRANSOM)

5 STOREFRONT (8'-0" HT. W/ 2'-0" HT. TRANSOM)

6 REMOVE EXISTING STOREFRONT AND DOORS

OPTION 2=
4 - DOUBLE DOORS
WITH AC-1, 2

$330,723
+supplementary option
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13'-3" V.I.F.

3

2

4
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6

6

2

13'-3" +/-
4

5

5

AC-1

2

2

2

1. REFER TO A-621 – A-62x FOR WALL ASSEMBLY TYPES.

2. REFER TO ROOM FINISH SCHEDULE AND INTERIOR ELEVATIONS FOR WALL FINISHES.

3. REFER TO G-301 – G-30x AND FLOOR PLANS FOR LOCATIONS OF FIRE-RATED WALL 
CONSTRUCTION.

4. REFER TO A-201 – A-20x FOR EXTERIOR WINDOW CALLOUTS.

5. REFER TO MECHANICAL DRAWINGS FOR SIZING AND CONFIGURATION OF ALL DUCTS 
AND PIPES PENETRATING FLOOR ASSEMBLIES.

6. PROVIDE FIRESTOPPING AT ALL ELECTRICAL AND MECHANICAL (CONDUIT, PIPING 
AND DUCT) PENETRATIONS THROUGH FIRE-RATED FLOOR/CEILING/ROOF 
ASSEMBLIES.

7. REFER TO ENLARGED FLOOR PLANS FOR ADDITIONAL INFORMATION.

RECESSED WALK OFF MAT

DOOR

FIRE EXTINGUISHER IN CABINET
FEC

FIRE EXTINGUISHER WITH BRACKET
FEB

DOWNSPOUT - PVC PIPEDS

NOTE: NOT ALL LEGEND ITEMS MAY BE PRESENT ON THIS SHEET

WALL ASSEMBLY; REFER TO SHEETS A-621 AND A-622

EXTERIOR MASONRY WALL - REFER ALSO TO STRUCTURAL

INTERIOR MASONRY WALL - REFER ALSO TO STRUCTURAL

EXTERIOR FRAMED WALL - REFER ALSO TO STRUCTURAL

INTERIOR FRAMED WALL - STOP WALL AT 6" ABOVE 
HIGHEST CEILING UNLESS NOTED OTHERWISE -
BRACE TO STRUCTURE ABOVE AS SHOWN ON A-521.

WALL-MOUNTED ITEM - REFER TO INTERIOR ELEVATIONS

STRUCTURE ABOVE / EDGE OF ROOF ABOVE

FLOOR DRAIN PER MECHANICAL; DEPRESS DRAIN BODY 1/4"; 
WARP ADJACENT SLAB 6" FROM DRAIN BODY

FLOOR DRAIN PER MECHANICAL DRAWINGS; DEPRESS DRAIN 
BODY; SLOPE SHOWER FLOOR TO DRAIN

INTERACTIVE PROJECTOR (OFCI)

CORNER GUARD

ACOUSTIC INTERIOR WALL -
CONTINUE TO STRUCTURE ABOVE

CONTINUE INTERIOR WALL TO STRUCTURE ABOVE

1 HOUR CONSTRUCTION -
CONTINUE TO RATED ASSEMBLY ABOVE

2 HOUR CONSTRUCTION -
CONTINUE TO RATED ASSEMBLY ABOVE

4' TB

4' WB WHITEBOARD - WIDTH AS INDICATED BY 4'-0" HIGH

TACK BOARD - WIDTH AS INDICATED BY 4'-0" HIGH

CG

FD

FD

EXISTING WALL TO REMAIN

EXISTING DOOR TO REMAIN

EXISTING RELITE / WINDOW TO REMAIN

RELITE / WINDOW
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A-123
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FIRST FLOOR PLAN
OPT 3

CONCEPTUAL DESIGN
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1/4" = 1'-0"1
FIRST FLOOR PLAN OPT 3

FLOOR PLAN GENERAL NOTES

FLOOR PLAN SHEET NOTES

FLOOR PLAN LEGEND

SCALE:

0 4 8 16

1/8" = 1'-0" 

PLAN 
NORTH

2 ENTRY ADA BUTTON ON 4X4 STEEL POST AT 4'-0" HT.
WITH ELEC WIRING
WITH STEEL BASE PLATE

3 AIR CURTAIN PER MECH

4 STOREFRONT DOORS (8'-0" HT.  W/ 2'-0" HT. TRANSOM)

5 STOREFRONT (8'-0" HT. W/ 2'-0" HT. TRANSOM)

6 REMOVE EXISTING STOREFRONT AND DOORS

OPTION 3=
2 DOUBLE DOORS
WITH AC-1, 2

$263,763 
+supplementary option
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A-311

1. CENTER SUSPENDED CEILING GRIDS WITHIN OVERALL DIMENSION OF ROOM/AREA 
PER GRAPHIC REPRESENTATION AND PROVIDE EQUAL DIMENSIONS AT EDGE OF 
PERIMETER WALLS AND/OR SOFFITS, UNLESS NOTED OTHERWISE.

2. DIMENSIONS ARE TO FACE OF FINISH AND CENTERLINE OF FIXTURES, UNLESS NOTED 
OTHERWISE.

3. AT SUSPENDED ACOUSTICAL CEILINGS, CENTER LIGHT FIXTURES, DIFFUSERS, 
SPEAKERS, FIRE SPRINKLER HEADS, ALARMS, DETECTORS ETC. WITHIN TILES, 
UNLESS NOTED OTHERWISE.

4. PROVIDE ARMSTRONG BERC2 CLIP (OR APPROVED EQUIVALENT) IN LIEU OF 2" 
PERIMETER ANGLE PER ICC 3SR-1308 FOR CONNECTING GRID MEMBERS TO 
PERIMETER WALL.

5. REFER TO SHEET A-551 FOR TYPICAL SUSPENDED CEILING SEISMIC REQUIREMENTS.

6. PER ASCE 7-02 SECTION 9.6.2.6.2.2 ITEM C: PROVIDE LATERAL FORCE BRACING 
(VERTICAL STRUTS AND SPLAY WIRES) FOR CEILINGS WITH AN AREA OF 1,000 
SQUARE FEET OR MORE.

7. DESIGN AND PROVIDE ALL CEILING SECONDARY SUPPORT SYSTEMS SUSPENDED 
FROM PRIMARY STRUCTURE ABOVE. REFER TO #/A-551 FOR MINIMUM CEILING 
PERFORMANCE REQUIREMENTS.

8. REFER ALSO TO STRUCTURAL FOR LOCATIONS OF WALL FRAMING THAT EXTENDS TO 
STRUCTURE ABOVE.

9. ALIGN FLOOR FRAMING AND ROOF FRAMING WITH SUSPENDED T-BAR GRID LAYOUT 
TO ACCOMODATE THE CEILING, LIGHTING AND HVAC SYSTEMS.

10. REFER TO TELECOM DRAWINGS FOR CEILING MOUNTED SPEAKER LAYOUT.

11. COORDINATE LOCATION OF WORK/DEVICES SHOWN ON MECHANICAL, ELECTRICAL, 
TELECOM AND FIRE PROTECTION DRAWINGS AND NOT SHOWN ON REFLECTED 
CEILING PLANS.

ACT-1 ACOUSTIC CEILING TILE
(2'x2')

(1) LAYER 5/8" GYPSUM BOARD
CONTRACTOR'S OPTION:

- ON SUSPENDED GWB CEILING SYSTEM
- ON WOOD FRAMING
- ON METAL FRAMING

REFER TO 1/A-551 FOR CEILING PERFORMANCE REQUIREMENTS

1 HOUR HORIZONTAL ASSEMBLY
REFER TO A-631 FOR ASSEMBLY REQUIREMENTS

CEILING HEIGHT

ACT-2 ACOUSTIC CEILING TILE
(2'x2')

ACT-3 ACOUSTIC CEILING TILE
(2'x4')

ACT-4 ACOUSTIC CEILING TILE
(2'x4')

(1) LAYER 5/8" WATER RESISTANT GYPSUM BOARD
CONTRACTOR'S OPTION:

- ON SUSPENDED GWB CEILING SYSTEM
- ON WOOD FRAMING
- ON METAL FRAMING

REFER TO 1/A-551 FOR CEILING PERFORMANCE REQUIREMENTS

FIBER CEMENT SOFFIT

SOFFIT VENT

PANEL JOINT

SHEET METAL SOFFIT - MP-#

PANEL JOINT

CEILING DIFFUSER (SIZE AND TYPE VARIES)
  -REFER ALSO TO MECHANICAL

LIGHT FIXTURE (SIZE AND TYPE VARIES)
  -REFER ALSO TO ELECTRICAL

LAY-IN LIGHT FIXTURE (SIZE AND TYPE VARIES)
  -REFER ALSO TO ELECTRICAL

LAYOUT LINE, WHERE OCCURS, CENTER 
FIXTURE WITHIN CEILING, BOTH DIRECTIONS.

DOOR AS SCHEDULED / OPENING, PER PLAN

EXISTING WALL TO REMAIN

EXISTING DOOR/OPENING TO REMAIN

EXISTING RELITE / WINDOW TO REMAIN

RELITE / WINDOW / STOREFRONT AS SCHEDULED

WALL PER PLAN

PENDANT LIGHT FIXTURE (SIZE AND TYPE VARIES)
  -REFER ALSO TO ELECTRICAL

LIGHT FIXTURE (SIZE AND TYPE VARIES)
  -REFER ALSO TO ELECTRICAL

LIGHT FIXTURE (SIZE AND TYPE VARIES)
  -REFER ALSO TO ELECTRICAL

LIGHT FIXTURE (SIZE AND TYPE VARIES)
  -REFER ALSO TO ELECTRICAL

LIGHT FIXTURE (SIZE AND TYPE VARIES)
  -REFER ALSO TO ELECTRICAL

8' - 0"
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FIRST FLOOR
REFLECTED CEILING
PLAN

CONCEPTUAL DESIGN
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1/4" = 1'-0"1 FIRST FLOOR REFLECTED CEILING PLAN

REFLECTED CEILING PLAN GENERAL NOTES

REFLECTED CEILING PLAN SHEET NOTES

REFLECTED CEILING PLAN LEGEND

SCALE:

0 4 8 16

1/8" = 1'-0" 

PLAN 
NORTH



G

J

7

7

8

8

9

9

10

10

H

F

I

E E

K

1

A-311

METAL ROOF ONLY
ON OPTION 3

EXISTING WINDOW TO BE REPLACED
ON  OPTION 3

EXISTING CURVED
GLASS TO 
BE REPLACE ON OPTIONS

REMOVED ON OPTION 3

ADD EXTERIOR WALL
ON  OPTION 3
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SECOND FLOOR PLAN



1

G1

0"

L2

15' - 2"

TO ROOF FRAMING

52' - 9 95/256"

TO PARAPET

57' - 3 95/256"

L3

27' - 7 95/256"

L4

40' - 1 95/256"

78910

P01

-3' - 6"

1

A-311

10 X 10 STEEL 
COLUMNS

2x4 flat steel beam

2x4 flat steel beam

2x4 flat steel beam

REPLACE EXISTING WITH 

OPTION A.1-

CURTAIN WALL WITH 
STEEL REINFORCING IN 
MULLIONS
AND ALSO PRICE-

OPTION A.2 -

STOREFRONT WITH 
STEEL COLUMNS AND 
STEEL BEAMS

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

43'-0" +/-

3
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/-
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EXTERIOR
ELEVATIONS-ATRIUM
OPT A

CONCEPTUAL DESIGN

T
P

U
 A

B
N

 E
N

T
R

Y
3
6
2
8
 S

 3
5
th

 S
t

T
a
c
o
m

a
, 

W
A

 9
8
4
0
9

P
R

O
J
E

C
T

 D
E

S
C

R
IP

T
IO

N

EXTERIOR ELEVATION GENERAL NOTES

EXTERIOR ELEVATION LEGEND

KEY PLAN

0 2 4 8

1/4" = 1'-0" SCALE:
1/4" = 1'-0"

1 Elevation - North- OPT A

OPTION A.1

STRUCTURAL CURTAIN WALL REPLACEMENT-
NON CURVED, ANGLED 
GLAZING (4'x8' max size)/

OPTION A.2- Storefront with structural framing.  

OPTION B

FRAMED- OPENINGS WITH WINDOWS (STOREFRONT/COMMERCIAL GRADE 
MATERIAL- WINDOWS)

OPTION C

-REMOVE EXISTING CURVED STOREFRONT
AND TREAT OFFICE
WALL AS EXTERIOR-WITH EXTERIOR GRADE WINDOWS FIXED WINDOWS

OPTION D-

REVIEW REPLACING
EXISTING CURVED GLASS,  PRICE-
ALL REPLACED AS CURVED

$ 583,863

$638,982

$606,137

$733,577

$675,203
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A-311

10 X 10 COLUMNS (3)QTY 
INFILL WITH LIGHT GAUGE
STEEL, 2X4 INFILL (IF WE WANT MORE FOR ARCH- 2X8?) 
METAL PANELS

3'-0" 7'-0"

6
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EXTERIOR
ELEVATIONS-ATRIUM
OPT B

CONCEPTUAL DESIGN
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EXTERIOR ELEVATION GENERAL NOTES

EXTERIOR ELEVATION LEGEND

KEY PLAN

0 2 4 8

1/4" = 1'-0" SCALE:
1/4" = 1'-0"

1 Elevation - North OPT B

OPTION A.1

STRUCTURAL CURTAIN WALL REPLACEMENT-
NON CURVED, ANGLED 
GLAZING (4'x8' max size)/

OPTION A.2- Storefront with structural framing.  

OPTION B

FRAMED- OPENINGS WITH WINDOWS (STOREFRONT/COMMERCIAL GRADE 
MATERIAL- WINDOWS)

OPTION C

-REMOVE EXISTING CURVED STOREFRONT
AND TREAT OFFICE
WALL AS EXTERIOR-WITH EXTERIOR GRADE WINDOWS FIXED WINDOWS
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REVIEW REPLACING
EXISTING CURVED GLASS,  PRICE-
ALL REPLACED AS CURVED

$606,137
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Completed:  9/25/23 ABN BUILDING MAIN ENTRY AND GLAZING OPTIONS

FOR TACOMA PUBLIC UTILITIES

Page 1 of 7

GENERAL SCOPE:

INCLUDED: EXCLUDED:

Three Options to renovate the main entrance at the ABN facility headquarters. Site improvements beyond traffic control in any of the Option--not applicable.

Five Options to replace glazing over the main entrance of the ABN facility. New curved glazing, except in Option C; otherwise straight and segmented.

Minor premiums for Entry & Glazing Options to be under separate contracts. Maintaining full public access at the main entry area in Options--detoured.

ADA door opening hardware and air curtains at Main Enty Options. Interior or exterior improvements beyond immediate areas of new work.

New walk-off matt flooring at Main Entry Option areas. New finished ceilings beyond cuts & patches.

Restoration of existing exterior and interior faces disturbed by new work. Any significant structural modifications or upgrades in existing building.

Temporary protective construction walls and access logistics premiums. Hazardous material abatement--assumed to be not applicable.

Fabricated steel reinforcement in Options A1 and B. Fireproofing of new structural steel & decking.

Air balance at Main Entry Option areas. Air balance in Glazing Option work, except for Option C.

Premiums for working in occupied spaces, and traffic control for glazing work. Premiums for overtime or non-business working hours.

Contractor's general requirements, overhead & profit. Sales tax, permits, third party testing, and design fees.

Contractor's bond & insurance, and B & O tax. Owner administration, or special noise control provisions.

About an 11% compounded design contingency. A project change order contingency, or cost escalation premiums.

    BUDGETARY COST ESTIMATE
 Quantity Unit Estimate With G.C. REMARKS

 Cost Mark-Ups

ESTIMATE SUMMARY:
(Includes Contractor G.R, OH&P, B&I, B&O Tax & Contingency Mark-Ups, No Sales Tax.)

MAIN ENTRY OPTIONS:

1)  Revolving Door, Air Curtain, No Vestibule. 1.35 LS $231,240 $312,174 See Page 2 for an Estimate Summary Breakdown.

2)  Two Entry Vestibules & Air Curtains. 1.35 LS $244,980 $330,723    "     "     "     "     "     "     "     "     "     "     "     "     "

3)  One Entry Vestibule & Air Curtain. 1.35 LS $195,380 $263,763    "     "     "     "     "     "     "     "     "     "     "     "     "

UPPER GLAZING OPTIONS:

A)  Segmented Curtain Wall Replacement. 1.35 LS $431,750 $582,863 See Page 2 for an Estimate Summary Breakdown.

A1)  With Reinforced Storefront Glazing. 1.35 LS $473,320 $638,982    "     "     "     "     "     "     "     "     "     "     "     "     "

B)  Framed Wall Openings With Windows. 1.35 LS $448,990 $606,137    "     "     "     "     "     "     "     "     "     "     "     "     "

C)  New Glazing In Deleted Atrium Space. 1.35 LS $543,390 $733,577    "     "     "     "     "     "     "     "     "     "     "     "     "

D)  Replaced Curved Glazing With New. 1.35 LS $500,150 $675,203    "     "     "     "     "     "     "     "     "     "     "     "     "

SUPPLEMENTARY OPTIONS:

Premium to Maintain Access at Main Entry. 1.35 LS $60,000 $81,000 The above Options assume the main entry will be closed.

Premium to Air Balance the Entire Facility. 1.35 LS $210,000 $283,500 A net premium allowance to the above Options, averaged.
 

                                                                                     ESTIMATE COSTS ARE IN CURRENT 2023 DOLLARS

This is a cost estimate to provide different Option scenarios at the main entrance area of the ABN Tacoma Public Utilities Headquarters
Building.  The Options are broken out between Main Entry and Upper Glazing scenarios, with each for now figured to be under its own 
separate contract, presumably being done on an either/or basis at different times.

The ABN Building and entry is figured to be closed to the public when construction work takes place, with access being detoured to 
existing secondary entrances.  A supplemental allowance is listed below for a premium to keep the main entrance open during 
construction, which would present some logistical challenges.  Premiums for working non-business hour or overtime shifts are not included 
in the estimate, but provisions for temporary protection of the facility and maintaining ongoing facility operations beyond the main entrance 
area are.  The owner should be aware that construction work will generate noise when it takes place.

A new air balance of immediate improvement areas is included in all three Main Entry Options and the Upper Glazing Option D. Not 
included in either Options 1 - 3 or Options A - D is a supplemental allowance listed below to provide a new air balance for the entire ABN 
Building facility.

The estimate covers construction full costs.  A 35% estimate composite mark-up is figured, with 24% intended for general contractor's 
general requirements, overhead & profit, bond & insurance, and B & O tax, and the remaining 11% for a compounded design contingency.  
Costs are in current dollars as a tentative anticipated bid opening dates have not yet been addressed.  Projected construction cost 
escalation should be factored into a final budget, along with taking into account possible long lead times for specialty glazing and doors.  
Sales tax and other soft costs are not included.  The current scope information and costs are preliminary and such be treated as such. 

For:  BCRA  PRE-DESIGN ESTIMATE OPTIONS From:  Bill Acker Consulting Services



Completed:  9/25/23 ABN BUILDING MAIN ENTRY AND GLAZING OPTIONS

FOR TACOMA PUBLIC UTILITIES

Page 2 of 7

   BUDGETARY COST ESTIMATE
PROJECT COMPONENT Quantity Unit Estimate With G.C. REMARKS

Cost Mark-Ups

ESTIMATE SUMMARY BREAKDOWN:
(Includes Contractor G.R, OH&P, B&I, B&O Tax & Contingency Mark-Ups, No Sales Tax.)

OPTION 1, REVOLVING DOOR, AIR CURTAIN, NO VESTIBULES: $312,174

1.1)    Main Entry Demolition & Prep. 1.35 LS $37,340 $50,409 See Page 3 for estimate details.

1.2)    New Entry Construction. 1.35 LS $111,800 $150,930    "     "     "     "     "     "     "     "

1.3)    Mechanical & Electrical Revamping. 1.35 LS $68,500 $92,475    "     "     "     "     "     "     "     "

1.4)    Final Restoration & Clean-Up. 1.35 LS $13,600 $18,360    "     "     "     "     "     "     "     "

OPTION 2, TWO ENTRY VESTIBULES & AIR CURTAINS: $330,723

2.1)    Main Entry Demolition & Prep. 1.35 LS $33,280 $44,928 See Page 3 for estimate details.

2.2)    New Entry Construction. 1.35 LS $124,200 $167,670    "     "     "     "     "     "     "     "

2.3)    Mechanical & Electrical Revamping. 1.35 LS $73,900 $99,765    "     "     "     "     "     "     "     "

2.4)    Final Restoration & Clean-Up. 1.35 LS $13,600 $18,360    "     "     "     "     "     "     "     "

OPTION 3, ONE ENTRY VESTIBULE & AIR CURTAIN: $263,763

3.1)    Main Entry Demolition & Prep. 1.35 LS $33,280 $44,928 See Page 4 for estimate details.

3.2)    New Entry Construction. 1.35 LS $81,600 $110,160    "     "     "     "     "     "     "     "

3.3)    Mechanical & Electrical Revamping. 1.35 LS $66,900 $90,315    "     "     "     "     "     "     "     "

3.4)    Final Restoration & Clean-Up. 1.35 LS $13,600 $18,360    "     "     "     "     "     "     "     "

OPTION A, SEGMENTED CURTAIN WALL REPLACEMENT: $582,863

A.1)    Glazing Demolition & Prep. 1.35 LS $131,950 $178,133 See Page 4 for estimate details.

A.2)    New Glazing Assembly Construction. 1.35 LS $263,200 $355,320    "     "     "     "     "     "     "     "

A.3)    Mechanical & Electrical Revamping. 1.35 LS NA NA Not applicable to Option A scope.

A.4)    Final Restoration & Clean-Up. 1.35 LS $36,600 $49,410 See Page 4 for estimate details.

OPTION A1, WITH REINFORCED STOREFRONT GLAZING: $638,982

A1.1)  Glazing Demolition & Prep. 1.35 LS $131,950 $178,133 See Page 5 for estimate details.

A1.2)  New Glazing Assembly Construction. 1.35 LS $300,850 $406,148    "     "     "     "     "     "     "     "

A1.3)  Mechanical & Electrical Revamping. 1.35 LS NA NA Not applicable to Option A1 scope.

A1.4)  Final Restoration & Clean-Up. 1.35 LS $40,520 $54,702 See Page 5 for estimate details.

OPTION B, FRAMED WALL OPENINGS WITH WINDOWS: $606,137

B.1)    Glazing Demolition & Prep. 1.35 LS $131,950 $178,133 See Page 5 for estimate details.

B.2)    New Glazing Assembly Construction. 1.35 LS $269,640 $364,014    "     "     "     "     "     "     "     "

B.3)    Mechanical & Electrical Revamping. 1.35 LS NA NA Not applicable to Option B scope.

B.4)    Final Restoration & Clean-Up. 1.35 LS $47,400 $63,990 See Page 5 for estimate details.

OPTION C, NEW GLAZING IN DELETED ATRIUM SPACE: $733,577

C.1)    Glazing Demolition & Prep. 1.35 LS $143,150 $193,253 See Page 6 for estimate details.

C.2)    New Glazing Assembly Construction. 1.35 LS $298,340 $402,759    "     "     "     "     "     "     "     "

C.3)    Mechanical & Electrical Revamping. 1.35 LS $52,900 $71,415    "     "     "     "     "     "     "     "

C.4)    Final Restoration & Clean-Up. 1.35 LS $49,000 $66,150    "     "     "     "     "     "     "     "

OPTION D, REPLACED CURVED GLAZING WITH NEW: $675,203

D.1)    Glazing Demolition & Prep. 1.35 LS $131,950 $178,133 See Page 6 for estimate details.

D.2)    New Glazing Assembly Construction. 1.35 LS $331,600 $447,660    "     "     "     "     "     "     "     "

D.3)    Mechanical & Electrical Revamping. 1.35 LS NA NA Not applicable to Option B scope.

D.4)    Final Restoration & Clean-Up. 1.35 LS $36,600 $49,410 See Page 6 for estimate details.

 

MARK-UP NOTES:

The above costs include a 35% estimate composite mark-up, with 24% intended for general contractor's general requirements, 
overhead & profit, bond & insurance, and B & O tax, and the remaining 11% for a compounded design contingency.  Costs are in 
current dollars as a tentative anticipated bid opening date has not yet been addressed.  Projected construction cost escalation should 
be factored into a final budget, along with taking into account potential long lead items.  Sales tax and other soft costs, such as 
permitting, design fees, third party inspections, and owner's administration costs are not included.

For:  BCRA  PRE-DESIGN ESTIMATE OPTIONS From:  Bill Acker Consulting Services
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Quantity Unit $$$ Est. Cost

1)  REVOLVING DOOR, AIR CURTAIN, NO VESTIBULE:  

Mobilization & staging. 1.00 LS $12,000.00 $12,000.00 Allowance for the project, including minor traffic control.

Detouring main entry public access. 1.00 LS $5,000.00 $5,000.00 Main entry temporary closed, directed to secondary entries.

Temporary interior construction walls. 400.00 SF $12.00 $4,800.00 Inside main entrance to protect and barricade, 40 LF x 10'.

Removal of existing storefront & doors. 650.00 SF $8.00 $5,200.00 Per #6/A121, 65 LF x 10', balance remains.

Removal of existing finish flooring & prep 400.00 SF $5.00 $2,000.00 At main entry area, roughly 40' x 10'.

Possible floor slab cuts & patches. 3.00 MD $1,500.00 $4,500.00 To accommodate new revolving door and ADA push buttons.

Main entry cuts, clean-up & pick-up. 4.00 MD $960.00 $3,840.00 Allowance, including working in an occupied space premium.

1.1)  Main Entry Demolition & Prep:  $37,340.00

Miscellaneous backing, nailers & supports. 2.00 MD $1,000.00 $2,000.00 Allowance at modified entrance.

New aluminum storefront glazing. 300.00 SF $110.00 $33,000.00 A121, in small quantities, with tie-ins, 30 LF x 10'.

Add for automatic fully glazed doors, 8' high. 2.00 Ea $10,400.00 $20,800.00 A121, each a single leaf with push-button door openers.

Add for motorized revolving door. 1.00 LS $40,000.00 $40,000.00 A121, nearly 10' round, power actuated.

Field painting & touch-up. 4.00 MD $1,000.00 $4,000.00 Allowance within modified area.

New finish flooring & base. 600.00 SF $20.00 $12,000.00 A121, allowance at both immediate interior & exterior areas.

1.2)  New Entry Construction:  $111,800.00

Minor fire sprinkler protection revamping. 2.00 MD $1,600.00 $3,200.00 A121, adjusting to modified floor plan layout.

Minor HVAC revamping. 2.00 MD $1,600.00 $3,200.00    "     "     "     "     "     "     "     "     "     "     "

Add for an air curtain. 1.00 LS $7,000.00 $7,000.00 In front of new entry double doors.

Add for a new air balance. 1.00 LS $35,000.00 $35,000.00 Allowance, based on mechanical consultant's budget.

Minor electrical revamping. 6.00 MD $1,600.00 $9,600.00 Minor revamping, equipment connections and misc.

M&E submittals, pick-up & closeout. 3.00 LS $3,500.00 $10,500.00 Allowance, including working in an occupied space premium.

1.3)  Mechanical & Electrical Revamping:  $68,500.00

Final cuts, patches & restoration. 4.00 MD $1,000.00 $4,000.00 A121, allowance at ceilings, walls and misc.

Demobilize, final clean & punch list. 10.00 MD $960.00 $9,600.00 Allowance, including working in an occupied space premium.

1.4)  Final Restoration & Clean-Up:  $13,600.00
$231,240

1)  REVOLVING DOOR, AIR CURTAIN, NO VESTIBULE: $231,240

35% G.C. & Contingency Mark-Up: $312,174

Quantity Unit $$$ Est. Cost

2)  TWO ENTRY VESTIBULES & AIR CURTAINS:  

Mobilization & staging. 1.00 LS $12,000.00 $12,000.00 Allowance for the project, including minor traffic control.

Detouring main entry public access. 1.00 LS $5,000.00 $5,000.00 Main entry temporary closed, directed to secondary entries.

Temporary interior construction walls. 400.00 SF $12.00 $4,800.00 Inside main entrance to protect and barricade, 40 LF x 10'.

Removal of existing storefront & doors. 300.00 SF $12.00 $3,600.00 Per #6/A122, 30 LF x 10', balance remains.

Removal of existing finish flooring & prep 400.00 SF $5.00 $2,000.00 At main entry area, roughly 40' x 10'.

Possible floor slab cuts & patches. 2.00 MD $1,500.00 $3,000.00 To accommodate new ADA push buttons.

Main entry cuts, clean-up & pick-up. 3.00 MD $960.00 $2,880.00 Allowance, including working in an occupied space premium.

2.1)  Main Entry Demolition & Prep:  $33,280.00

Miscellaneous backing, nailers & supports. 1.00 MD $1,000.00 $1,000.00 Allowance at modified entrance.

New aluminum storefront glazing. 400.00 SF $110.00 $44,000.00 A122, in small quantities, with tie-ins, 40 LF x 10'.

Add for 8' high fully glazed doors. 8.00 Ea $5,400.00 $43,200.00 A122, 4' x 8' doors at modified entry.

Add for automatic door opening hardware. 4.00 Ea $5,000.00 $20,000.00 A122, half of door leafs with push-button door openers.

Field painting & touch-up. 4.00 MD $1,000.00 $4,000.00 Allowance within modified area.

New finish flooring & base. 600.00 SF $20.00 $12,000.00 A122, allowance at both immediate interior & exterior areas.

2.2)  New Entry Construction:  $124,200.00

Minor fire sprinkler protection revamping. 2.00 MD $1,600.00 $3,200.00 A122, adjusting to modified floor plan layout.

Minor HVAC revamping. 2.00 MD $1,600.00 $3,200.00    "     "     "     "     "     "     "     "     "     "     "

Add for air curtains. 2.00 LS $7,000.00 $14,000.00 In front of new entry double doors.

Add for a new air balance. 1.00 LS $35,000.00 $35,000.00 Allowance, based on mechanical consultant's budget.

Minor electrical revamping. 5.00 MD $1,600.00 $8,000.00 Minor revamping, connections and misc.

M&E submittals, pick-up & closeout. 3.00 LS $3,500.00 $10,500.00 Allowance, including working in an occupied space premium.

2.3)  Mechanical & Electrical Revamping:  $73,900.00

Final cuts, patches & restoration. 4.00 MD $1,000.00 $4,000.00 A122, allowance at ceilings, walls and misc.

Demobilize, final clean & punch list. 10.00 MD $960.00 $9,600.00 Allowance, including working in an occupied space premium.

2.4)  Final Restoration & Clean-Up:  $13,600.00
$244,980

For:  BCRA  PRE-DESIGN ESTIMATE OPTIONS From:  Bill Acker Consulting Services
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2)  TWO ENTRY VESTIBULES & AIR CURTAINS: $244,980

35% G.C. & Contingency Mark-Up: $330,723

Quantity Unit $$$ Est. Cost

3)  ONE ENTRY VESTIBULE & AIR CURTAIN:  

Mobilization & staging. 1.00 LS $12,000.00 $12,000.00 Allowance for the project, including minor traffic control.

Detouring main entry public access. 1.00 LS $5,000.00 $5,000.00 Main entry temporary closed, directed to secondary entries.

Temporary interior construction walls. 400.00 SF $12.00 $4,800.00 Inside main entrance to protect and barricade, 40 LF x 10'.

Removal of existing storefront & doors. 300.00 SF $12.00 $3,600.00 Per #6/A123, 30 LF x 10', balance remains.

Removal of existing finish flooring & prep 400.00 SF $5.00 $2,000.00 At main entry area, roughly 40' x 10'.

Possible floor slab cuts & patches. 2.00 MD $1,500.00 $3,000.00 To accommodate new ADA push buttons.

Main entry cuts, clean-up & pick-up. 3.00 MD $960.00 $2,880.00 Allowance, including working in an occupied space premium.

3.1)  Main Entry Demolition & Prep:  $33,280.00

Miscellaneous backing, nailers & supports. 1.00 MD $1,000.00 $1,000.00 Allowance at modified entrance.

New aluminum storefront glazing. 300.00 SF $110.00 $33,000.00 A123, in small quantities, with tie-ins, 30 LF x 10'.

Add for 8' high fully glazed doors. 4.00 Ea $5,400.00 $21,600.00 A123, 4' x 8' doors at modified entry.

Add for automatic door opening hardware. 2.00 Ea $5,000.00 $10,000.00 A123, half of door leafs with push-button door openers.

Field painting & touch-up. 4.00 MD $1,000.00 $4,000.00 Allowance within modified area.

New finish flooring & base. 600.00 SF $20.00 $12,000.00 A122, allowance at both immediate interior & exterior areas.

3.2)  New Entry Construction:  $81,600.00

Minor fire sprinkler protection revamping. 2.00 MD $1,600.00 $3,200.00 A123, adjusting to modified floor plan layout.

Minor HVAC revamping. 2.00 MD $1,600.00 $3,200.00    "     "     "     "     "     "     "     "     "     "     "

Add for air curtain. 1.00 LS $7,000.00 $7,000.00 In front of new entry double doors.

Add for a new air balance. 1.00 LS $35,000.00 $35,000.00 Allowance, based on mechanical consultant's budget.

Minor electrical revamping. 5.00 MD $1,600.00 $8,000.00 Minor revamping, connections and misc.

M&E submittals, pick-up & closeout. 3.00 LS $3,500.00 $10,500.00 Allowance, including working in an occupied space premium.

2.3)  Mechanical & Electrical Revamping:  $66,900.00

Final cuts, patches & restoration. 4.00 MD $1,000.00 $4,000.00 A123, allowance at ceilings, walls and misc.

Demobilize, final clean & punch list. 10.00 MD $960.00 $9,600.00 Allowance, including working in an occupied space premium.

2.4)  Final Restoration & Clean-Up:  $13,600.00
$195,380

3)  ONE ENTRY VESTIBULE & AIR CURTAIN: $195,380

35% G.C. & Contingency Mark-Up: $263,763

Quantity Unit $$$ Est. Cost

A)  SEGMENTED CURTAIN WALL REPLACEMENT:  

Mobilization & staging. 1.00 LS $10,000.00 $10,000.00 Allowance for the entire project.

Add for traffic control and coordination. 1.00 LS $20,000.00 $20,000.00 Main entry is close to a semi-busy South 35th St.

Temporary interior construction walls. 1,800.00 SF $12.00 $21,600.00 In the Atrium to protect from weather & intrusion, 45 LF x 40'.

Install temporary exterior scaffolding. 3,250.00 SF $14.00 $45,500.00 Outside of glazing to be replaced, 50 LF x 65'.

Remove existing glazed curtain wall. 1,710.00 SF $15.00 $25,650.00 Curved, roughly 45 LF x 38' at high elevations.

Exterior wall demo coordination & pick-up. 10.00 MD $920.00 $9,200.00 Allowance, including an occupied space premium.

A.1)  Glazing Demolition & Prep:  $131,950.00

Miscellaneous backing, nailers & supports. 4.00 MD $950.00 $3,800.00 Allowance in preparation of new curtain wall glazing.

New curtain wall glazing, segmented. 1,710.00 SF $140.00 $239,400.00 Matching 1/A201 configuration, segmented, 45 LF x 38'.

Add for hoisting & equipment. 1.00 LS $20,000.00 $20,000.00 Allowance for crane time and mobilization.

A.2)  New Glazing Assembly Construction:  $263,200.00

Restore existing exterior & interior walls.  170.00 LF $100.00 $17,000.00 Allowance for minor damage around glazing perimeter.

Removal of temporary scaffolding. 1.00 LS $6,000.00 $6,000.00 Allowance near the end of project completion.

Final interior cuts, patches & restoration. 4.00 MD $1,000.00 $4,000.00 Allowance at ceilings, walls and misc.

Demobilize, final clean & punch list. 10.00 MD $960.00 $9,600.00 Allowance, including working in an occupied space premium.

A.4)  Final Restoration & Clean-Up:  $36,600.00
$431,750

A)  SEGMENTED CURTAIN WALL REPLACEMENT: $431,750

35% G.C. & Contingency Mark-Up: $582,863

For:  BCRA  PRE-DESIGN ESTIMATE OPTIONS From:  Bill Acker Consulting Services
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Quantity Unit $$$ Est. Cost

A1)  WITH REINFORCED STOREFRONT GLAZING:  

Mobilization & staging. 1.00 LS $10,000.00 $10,000.00 Allowance for the entire project.

Add for traffic control and coordination. 1.00 LS $20,000.00 $20,000.00 Main entry is close to a semi-busy South 35th St.

Temporary interior construction walls. 1,800.00 SF $12.00 $21,600.00 In the Atrium to protect from weather & intrusion, 45 LF x 40'.

Install temporary exterior scaffolding. 3,250.00 SF $14.00 $45,500.00 Outside of glazing to be replaced, 50 LF x 65'.

Remove existing glazed curtain wall. 1,710.00 SF $15.00 $25,650.00 Curved, roughly 45 LF x 38' at high elevations.

Exterior wall demo coordination & pick-up. 10.00 MD $920.00 $9,200.00 Allowance, including an occupied space premium.

A1.1)  Glazing Demolition & Prep:  $131,950.00

Primary vertical 10" x 10" tube steel columns. 120.00 LF $200.00 $24,000.00 1/A201, at each vertical segment for lateral support, 3/40'.

Secondary vertical tube steel columns. 240.00 LF $90.00 $21,600.00 Behind the balance of vertical glazed breaks, 6/40'.

Add for tube steel horizontal mullions. 405.00 LF $80.00 $32,400.00 Matching the glazed breaks in 1/A201, 9 @ 45 LF.

Add for nailers, tie-ins and prep. 12.00 MD $1,000.00 $12,000.00 Allowance at 1/A201 glazed panel edges & misc.

New aluminum storefront glazing, segmented. 1,710.00 SF $90.00 $153,900.00 Matching 1/A201 configuration, segmented, 45 LF x 38'.

Add for storefront flashings and trim. 765.00 LF $30.00 $22,950.00 Allowance at 1/A201 glazed panel perimeter edges.

Add for hoisting & equipment. 1.00 LS $25,000.00 $25,000.00 Allowance for crane time and mobilization.

Add for repairs & restoration at top of glazing. 45.00 LF $200.00 $9,000.00 1/A311, allowance at top of new vertical column tie-ins.

A1.2)  New Glazing Assembly Construction:  $300,850.00

Restore existing exterior & interior walls.  170.00 LF $100.00 $17,000.00 Allowance for minor damage around glazing perimeter.

Removal of temporary scaffolding. 1.00 LS $6,000.00 $6,000.00 Allowance near the end of project completion.

Final interior cuts, patches & restoration. 6.00 MD $1,000.00 $6,000.00 Allowance at ceilings, walls and misc.

Demobilize, final clean & punch list. 12.00 MD $960.00 $11,520.00 Allowance, including working in an occupied space premium.

A1.4)  Final Restoration & Clean-Up:  $40,520.00
$473,320

A1)  WITH REINFORCED STOREFRONT GLAZING: $473,320

35% G.C. & Contingency Mark-Up: $638,982

Quantity Unit $$$ Est. Cost

B)  A SEGMENTED FRAMED WALL WITH WINDOWS:  

Mobilization & staging. 1.00 LS $10,000.00 $10,000.00 Allowance for the entire project.

Add for traffic control and coordination. 1.00 LS $20,000.00 $20,000.00 Main entry is close to a semi-busy South 35th St.

Temporary interior construction walls. 1,800.00 SF $12.00 $21,600.00 In the Atrium to protect from weather & intrusion, 45 LF x 40'.

Install temporary exterior scaffolding. 3,250.00 SF $14.00 $45,500.00 Outside of glazing to be replaced, 50 LF x 65'.

Remove existing glazed curtain wall. 1,710.00 SF $15.00 $25,650.00 Curved, roughly 45 LF x 38' at high elevations.

Exterior wall demo coordination & pick-up. 10.00 MD $920.00 $9,200.00 Allowance, including an occupied space premium.

B.1)  Glazing Demolition & Prep:  $131,950.00

Primary vertical 10" x 10" tube steel columns. 120.00 LF $200.00 $24,000.00 1/A202, at each vertical segment for lateral support, 3/40'.

Exterior wall framed assembly. 1,710.00 SF $24.00 $41,040.00 Gage framing, furring, sheathing & batts, 45 LF x 38'.

Add for nailers, tie-ins and prep. 5.00 MD $1,000.00 $5,000.00 Allowance with new tube steel and perimeter tie-ins.

New commercial aluminum windows. 720.00 SF $85.00 $61,200.00 1/A202, 12 @ 10' x 6'.

Exterior composite wall panels & trim. 1,500.00 SF $60.00 $90,000.00 1/A202, with a rainscreen system, less some window area.

Interior wall finishes. 1,800.00 SF $8.00 $14,400.00 Painted GWB and nominal trim, 45 LF x 40'.

Add for hoisting & equipment. 1.00 LS $25,000.00 $25,000.00 Allowance for crane time and mobilization.

Add for repairs & restoration at top of glazing. 45.00 LF $200.00 $9,000.00 1/A311, allowance at top of new vertical column tie-ins.

B.2)  New Glazing Assembly Construction:  $269,640.00

Restore existing exterior & interior walls.  170.00 LF $100.00 $17,000.00 Allowance for minor damage around glazing perimeter.

Removal of temporary scaffolding. 1.00 LS $6,000.00 $6,000.00 Allowance near the end of project completion.

Final interior cuts, patches & restoration. 10.00 MD $1,000.00 $10,000.00 Allowance at ceilings, walls and misc.

Demobilize, final clean & punch list. 15.00 MD $960.00 $14,400.00 Allowance, including working in an occupied space premium.

B.4)  Final Restoration & Clean-Up:  $47,400.00
$448,990

B)  A SEGMENTED FRAMED WALL WITH WINDOWS: $448,990

35% G.C. & Contingency Mark-Up: $606,137

For:  BCRA  PRE-DESIGN ESTIMATE OPTIONS From:  Bill Acker Consulting Services
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Quantity Unit $$$ Est. Cost

C)  NEW GLAZING IN DELETED ATRIUM SPACE:  

Mobilization & staging. 1.00 LS $10,000.00 $10,000.00 Allowance for the entire project.

Add for traffic control and coordination. 1.00 LS $20,000.00 $20,000.00 Main entry is close to a semi-busy South 35th St.

Temporary interior construction walls. 2,100.00 SF $12.00 $25,200.00 1/A311, inside the Atrium, 50 LF x 14' x 3 floor levels.

Install temporary exterior scaffolding. 3,250.00 SF $14.00 $45,500.00 Outside of glazing to be replaced, 50 LF x 65'.

Remove existing glazed curtain wall. 1,710.00 SF $15.00 $25,650.00 Curved, roughly 45 LF x 38' at high elevations.

Demo prep for new sloped framed roof. 60.00 LF $50.00 $3,000.00 Allowance to prepare for new A125 & 1/A311 sloped roof.

Exterior wall demo coordination & pick-up. 15.00 MD $920.00 $13,800.00 Allowance, including an occupied space premium.

C.1)  Glazing Demolition & Prep:  $143,150.00

New sloped framed roof structure, complete. 780.00 SF $30.00 $23,400.00 A125, 1/A311, gage framing, decking & tie-ins, 65' x 12'.

Metal roof assembly, compete. 780.00 SF $45.00 $35,100.00 A125, 1/A311, with rigid insulation, flashings & drainage.

Exterior wall framed assembly. 1,890.00 SF $20.00 $37,800.00 1/A311, gage framing, sheathing & batts, 45 LF x 14' x 3.

New commercial aluminum windows. 720.00 SF $85.00 $61,200.00 1/A203, 12 @ 10' x 6'.

Exterior composite wall panels & trim. 1,600.00 SF $60.00 $96,000.00 1/A203, with a rainscreen system, less some window area.

Interior wall finishes. 1,890.00 SF $6.00 $11,340.00 Painted GWB and nominal trim, 45 LF x 14' x 3 floor levels.

Add for hoisting & equipment. 1.00 LS $15,000.00 $15,000.00 Allowance for crane time and mobilization.

Add for repairs & restoration at top of glazing. 45.00 LF $200.00 $9,000.00 1/A311, allowance at top of new vertical column tie-ins.

New glazing pick-up & closeout. 10.00 MD $950.00 $9,500.00 Allowance, including working in an occupied space premium.

C.2)  New Glazing Assembly Construction:  $298,340.00

Minor fire sprinkler protection revamping. 4.00 MD $1,600.00 $6,400.00 1/A311 adjusting to modified reconfiguration.

Minor HVAC revamping. 4.00 MD $1,600.00 $6,400.00    "     "     "     "     "     "     "     "     "     "     "

Add for a new air balance. 1.00 LS $20,000.00 $20,000.00 Allowance, with the Atrium space deleted.

Minor electrical revamping. 6.00 MD $1,600.00 $9,600.00 1/A311 adjusting to modified reconfiguration.

M&E submittals, pick-up & closeout. 3.00 LS $3,500.00 $10,500.00 Allowance, including working in an occupied space premium.

C.3)  Mechanical & Electrical Revamping:  $52,900.00

Restore existing exterior & interior walls.  170.00 LF $80.00 $13,600.00 Allowance around the demo'd glazing perimeter.

Removal of temporary scaffolding. 1.00 LS $6,000.00 $6,000.00 Allowance near the end of project completion.

Final interior cuts, patches & restoration. 15.00 MD $1,000.00 $15,000.00 Allowance at ceilings, walls and misc.

Demobilize, final clean & punch list. 15.00 MD $960.00 $14,400.00 Allowance, including working in an occupied space premium.

C.4)  Final Restoration & Clean-Up:  $49,000.00
$543,390

C)  NEW GLAZING IN DELETED ATRIUM SPACE: $543,390

35% G.C. & Contingency Mark-Up: $733,577

Quantity Unit $$$ Est. Cost

D)  REPLACED CURVED GLAZING WITH NEW:  

Mobilization & staging. 1.00 LS $10,000.00 $10,000.00 Allowance for the entire project.

Add for traffic control and coordination. 1.00 LS $20,000.00 $20,000.00 Main entry is close to a semi-busy South 35th St.

Temporary interior construction walls. 1,800.00 SF $12.00 $21,600.00 In the Atrium to protect from weather & intrusion, 45 LF x 40'.

Install temporary exterior scaffolding. 3,250.00 SF $14.00 $45,500.00 Outside of glazing to be replaced, 50 LF x 65'.

Remove existing glazed curtain wall. 1,710.00 SF $15.00 $25,650.00 Curved, roughly 45 LF x 38' at high elevations.

Exterior wall demo coordination & pick-up. 10.00 MD $920.00 $9,200.00 Allowance, including an occupied space premium.

D.1)  Glazing Demolition & Prep:  $131,950.00

Miscellaneous backing, nailers & supports. 4.00 MD $950.00 $3,800.00 Allowance in preparation of new curtain wall glazing.

New curtain wall glazing, curved. 1,710.00 SF $180.00 $307,800.00 Matching 1/A201 configuration, segmented, 45 LF x 38'.

Add for hoisting & equipment. 1.00 LS $20,000.00 $20,000.00 Allowance for crane time and mobilization.

D.2)  New Glazing Assembly Construction:  $331,600.00

Restore existing exterior & interior walls.  170.00 LF $100.00 $17,000.00 Allowance for minor damage around glazing perimeter.

Removal of temporary scaffolding. 1.00 LS $6,000.00 $6,000.00 Allowance near the end of project completion.

Final interior cuts, patches & restoration. 4.00 MD $1,000.00 $4,000.00 Allowance at ceilings, walls and misc.

Demobilize, final clean & punch list. 10.00 MD $960.00 $9,600.00 Allowance, including working in an occupied space premium.

D.4)  Final Restoration & Clean-Up:  $36,600.00

For:  BCRA  PRE-DESIGN ESTIMATE OPTIONS From:  Bill Acker Consulting Services
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$500,150

D)  REPLACED CURVED GLAZING WITH NEW: $500,150

35% G.C. & Contingency Mark-Up: $675,203

For:  BCRA  PRE-DESIGN ESTIMATE OPTIONS From:  Bill Acker Consulting Services
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CITY OF TACOMA  
TACOMA POWER | POWER SHARED SERVICES 

 
All submittals must be in ink or typewritten, executed by a duly authorized officer or representative of 
the bidding/proposing entity, and received and time stamped as directed in the request for 
qualifications near the beginning of the specification. If the bidder/proposer is a subsidiary or doing 
business on behalf of another entity, so state, and provide the firm name under which business is 
hereby transacted. 
 
 

REQUEST FOR QUALIFICATIONS SPECIFICATION NO. PS24-0094F 
ADMINISTRATIVE BUILDING NORTH ENTRY & ATRIUM REPLACEMENT 

 
The undersigned bidder/proposer hereby agrees to execute the proposed contract and furnish all 
materials, labor, tools, equipment and all other facilities and services in accordance with these 
specifications. 
 
The bidder/proposer agrees, by submitting a bid/proposal under these specifications, that in the event 
any litigation should arise concerning the submission of bids/proposals or the award of contract under 
this specification, Request for Bids, Request for Proposals or Request for Qualifications, the venue of 
such action or litigation shall be in the Superior Court of the State of Washington, in and for the County 
of Pierce. 
 

Non-Collusion Declaration 
 

The undersigned bidder/proposer hereby certifies under penalty of perjury that this bid/proposal is 
genuine and not a sham or collusive bid/proposal, or made in the interests or on behalf of any person or 
entity not herein named; and that said bidder/proposer has not directly or indirectly induced or solicited 
any contractor or supplier on the above work to put in a sham bid/proposal or any person or entity to 
refrain from submitting a bid/proposal; and that said bidder/proposer has not, in any manner, sought by 
collusion to secure to itself an advantage over any other contractor(s) or person(s). 
 

 
       
Bidder/Proposer’s Registered Name 
 
       
Address 
 
       
City, State, Zip 
 
       
Authorized Signatory E-Mail Address 
 
       
E.I.No. / Federal Social Security Number Used on Quarterly  
Federal Tax Return, U.S. Treasury Dept. Form 941 
 
 
       
E-Mail Address for Communications 
 

 
       
Signature of Person Authorized to Enter               Date 
into Contracts for Bidder/Proposer 
 
        
Printed Name and Title   
 
        
(Area Code) Telephone Number / Fax Number 
 
        
State Business License Number  
in WA, also known as UBI (Unified Business Identifier) Number  
 
        
State Contractor’s License Number 
(See Ch. 18.27, R.C.W.) 
 

 
 

Addendum acknowledgement #1_____  #2_____  #3_____ #4_____ #5_____ 
 
 

THIS PAGE MUST BE SIGNED AND RETURNED WITH SUBMITTAL.  
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 SERVICES CONTRACT 

 Click here for the Contract Questionnaire Popup Quick Reference 

 
Start Questionnaire Finalize Document

 
 THIS CONTRACT, made and entered into effective as of the ____ day of _________, 20__ 

(EFFECTIVE DATE) by and between the CITY OF TACOMA, a municipal corporation of the 
State of Washington (hereinafter referred to as the “CITY”), and [INSERT legal name of 
Supplier exactly as it appears in Ariba], (hereinafter referred to as “CONTRACTOR”); 

  
 In consideration of the mutual promises and obligations hereinafter set forth, the Parties 

hereto agree as follows: 

1. Scope of Services/Work 

The CONTRACTOR agrees to diligently and completely perform the services and/or 
deliverables consisting of [INSERT A BRIEF DESCRIPTION OF THE WORK TO BE 
PERFORMED] as is described in Exhibit XXXXX [A, B, ETC., if needed] attached hereto 
and incorporated herein. 

  
2. Order of Precedence    

To the extent there is any discrepancy or conflict between and/or amongst the terms of 
this Contract and Exhibit(s) __________, the controlling terms for this Contract will be 
interpreted in the following order of precedence, with the first listed being the most 
controlling, and the last listed being the least controlling: Contract, Exhibit ___, Exhibit 
_____. [INSERT EXHIBIT REFERENCES IN ORDER OF WHICH IS MOST 
CONTROLLING]   

  
3. Changes to Scope of Work 

The CITY shall have the right to make changes within the general scope of services 
and/or deliverables upon execution in writing of a change order or amendment hereto. If 
the changes will result in additional work effort by CONTRACTOR, the CITY will agree to 
reasonably compensate the CONTRACTOR for such additional effort up to the 
maximum amount specified herein or as otherwise provided by City Code. 

  
4. On Call Contracts   

If the services and deliverables performed under this Contract are on an on call or as 
assigned basis, service and deliverables may be assigned by Task Authorization or 
Statements of Work, are subject to Section 9, and cannot augment any other work that 
the CONTRACTOR is doing for the CITY on another Contract. Actual compensation will 
depend upon the actual purchases made by the City during the life of this Contract and 
will be paid at the rates set in Exhibit A  

  
5. Term 

http://cityshare/Teams/IT/Projects/P2P/Training/General/Contract%20Questionnaire%20QRG.docx?Web=1
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All services shall be satisfactorily completed on or before [INSERT CONTRACT 
TERMINATION DATE] and this Contract shall expire on said date unless mutually 
extended by a written and executed Amendment to this Contract. 

  
6. Renewals   

At CITY's sole option, the Term of this Contract may be renewed for additional [INSERT 
THE RENEWAL PERIOD - 1 YEAR, ETC] periods, not to exceed [INSERT THE 
MAXIMUM NUMBER OF RENEWAL PERIODS].  CITY will provide written notice of its 
intent to exercise any renewal options at least 30 days prior to the then existing Term 
and a written Amendment to this Contract will be mutually executed.    

  
7. Delay  

Neither party shall be considered to be in default in the performance of this Contract to 
the extent such performance is prevented or delayed by any cause which is beyond the 
reasonable control of the affected party and, in such event, the time for performance 
shall be extended for a period equal to any time lost as a result thereof. In the event 
CONTRACTOR is unable to proceed due to a delay solely attributable to CITY, 
CONTRACTOR shall advise CITY of such delay in writing as soon as is practicable. 

  
8. Compensation  

The CITY shall compensate the CONTRACTOR for the services and deliverables 
performed under this Contract [in accordance with OR on the basis of] [INSERT 
DESCRIPTION OF COMPENSATION ARRANGEMENTS – REFERENCE EXHIBIT, 
TIME AND MATERIALS, LUMP SUM ETC.] 

  
9. Not to Exceed Amount 

The total price to be paid by CITY for CONTRACTOR’S full and complete performance 
of the Scope of Work hereunder shall not exceed $ [INSERT TOTAL AMOUNT OF 
CONTRACT] plus applicable taxes without a written and executed Amendment to this 
Contract. Said price shall be the total compensation for CONTRACTOR’S performance 
hereunder including, but not limited to, all work, deliverables, materials, supplies, 
equipment, subcontractor’s fees, and all reimbursable travel and miscellaneous or 
incidental expenses to be incurred by CONTRACTOR. 
In the event the CONTRACTOR incurs cost in excess of the sum authorized for service 
under this Contract, the CONTRACTOR shall pay such excess from its own funds, and 
the CITY shall not be required to pay any part of such excess, and the CONTRACTOR 
shall have no claim against the CITY on account thereof. 

  
10. Payment  

CONTRACTOR shall submit XXXXXXXX {monthly, weekly, annual, Contract milestone, 
etc.} invoices for services completed and/or deliverables furnished during the invoice 
period. Upon CITY’S request, CONTRACTOR shall submit necessary and appropriate 
documentation, as determined by the CITY, for all invoiced services and deliverables.  
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Payment shall be made through the CITY’S ordinary payment process, and shall be 
considered timely if made within 30 days of receipt of a properly completed invoice. All 
payments shall be subject to adjustment for any amounts, upon audit or otherwise, 
determined to have been improperly invoiced. The CITY may withhold payment to the 
CONTRACTOR for any services or deliverables not performed as required hereunder 
until such time as the CONTRACTOR modifies such services or deliverables to the 
satisfaction of the CITY. 

  
11. Payment Method  

The City’s preferred method of payment is by ePayables (Payment Plus), followed by 
credit card (aka procurement card), then Electronic Funds Transfer (EFT) by Automated 
Clearing House (ACH), then check or other cash equivalent. CONTRACTOR may be 
required to have the capability of accepting the City’s ePayables or credit card methods 
of payment. The City of Tacoma will not accept price changes or pay additional fees 
when ePayables (Payment Plus) or credit card is used. The City, in its sole discretion, 
will determine the method of payment for this Contract. 

  
12. Independent Contractor Status 

The services and deliverables shall be furnished by the CONTRACTOR as an 
independent Contractor, and nothing herein contained shall be construed to create an 
employer and employee relationship. The CONTRACTOR shall provide at its sole 
expense all materials, office space, and other necessities to perform its duties under this 
Contract, unless stated otherwise in this Contract. No payroll or employment taxes of 
any kind shall be withheld or paid by the CITY with respect to payments to 
CONTRACTOR. The payroll or employment taxes that are the subject of this paragraph 
include, but are not limited to, FICA, FUTA, federal income tax, state personal income 
tax, state disability insurance tax and state unemployment insurance tax. By reason of 
CONTRACTOR’s status as an independent Contractor hereunder, no workers' 
compensation insurance has been or will be obtained by the CITY on account of 
CONTRACTOR. CONTRACTOR may be required to provide the CITY proof of payment 
of these said taxes and benefits. If the CITY is assessed or deemed liable in any manner 
for those charges or taxes, the CONTRACTOR agrees to hold the CITY harmless from 
those costs, including attorney’s fees. 

  
13. Services Warranty  

The CONTRACTOR warrants that all services performed pursuant to this Contract shall 
be generally suitable for the use to which CITY intends to use said services and 
deliverables as expressed in the Scope of Work. In the performance of services under 
this Contract, the CONTRACTOR and its employees further agree to exercise the 
degree of skill and care required by customarily accepted good practices and 
procedures followed by professionals or service providers rendering the same or similar 
type of service. All obligations and services of the CONTRACTOR hereunder shall be 
performed diligently and completely according to such professional standards. 
 
 Unless a higher standard or longer periods of warranty coverage for product 
deliverables provided under this Contract is provided herein, CONTRACTOR agrees to 
correct any defect or failure of deliverables supplied under this Contract which occurs 
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within one year from ________[FILL IN APPROPRIATE TIME FRAME, E.G. GO LIVE, 
FIRST USE, ETC]. During said warranty period, all of the costs (including shipping, 
dismantling and reinstallation) of repairs or corrections is the responsibility of the 
CONTRACTOR.  If CONTRACTOR is not the manufacturer of the item of equipment, 
CONTRACTOR agrees to be responsible for this warranty and shall not be relieved by a 
lesser manufacturer's guarantee.  This Contract warranty period shall be suspended 
from the time a significant defect is first documented by the CITY until repair or 
replacement by CONTRACTOR and acceptance by the CITY. In the event less than 
ninety (90) days remain on the warranty period (after recalculating), the warranty period 
shall be extended to allow for at least ninety (90) days from the date of repair or 
replacement and acceptance by the CITY.     

  
14. Reliance on CITY Provided Data or Information    

If the CONTRACTOR intends to rely on information or data supplied by the CITY, other 
CITY contractors or other generally reputable sources without independent verification, 
such intent shall be brought to the attention of the CITY.     

  
15. Contract Administration  

[INSERT NAME TITLE AND DEPARTMENT OF CONTRACT ADMINISTRATOR] for the 
CITY shall have primary responsibility for contract administration and approval of 
services to be performed by the CONTRACTOR, and shall coordinate all 
communications between the CONTRACTOR and the CITY.    

  
16. Specific Personnel 

If before, during, or after the execution of this Contract, CONTRACTOR represents to 
the CITY that certain personnel would or will be responsible for performing services and 
deliverables under this Contract, then the CONTRACTOR is obligated to ensure that 
said personnel perform said Contract services to the maximum extent permitted by law. 
This Contract provision shall only be waived by written authorization by the CITY, and on 
a case-by-case basis. 

  
17. Right to Audit    

During the Term of this Contract, and for six (6) years thereafter, the CITY shall have the 
right to inspect and audit during normal business hours all pertinent books and records 
of the CONTRACTOR and/or any sub-contractor or agent of CONTRACTOR that 
performed services or furnished deliverables in connection with or related to the Scope 
of Work hereunder as reasonably needed by CITY to assess performance, compliance 
and quality assurance under this Contract or in satisfaction of City's public disclosure 
obligations, as applicable. 
 
 CONTRACTOR shall, upon three (3) business days of receipt of written request for 
such inspection and audit from CITY, provide the CITY with, or permit CITY to make, a 
copy of any work-related books, accounts, records and documents, in whole or in part, 
as specified in such request.  Said inspection and audit shall occur in Pierce County, 
Washington or such other reasonable location as the CITY selects.  The CITY shall bear 
the cost of any inspection audit requested hereunder, provided, that if an inspection 
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audit in accordance with the foregoing provisions discloses overpricing or overcharges 
(of any nature) by the CONTRACTOR to the CITY in excess of one percent (1%) of the 
total contract billings, in addition to making adjustments for the overcharges, the 
reasonable actual cost of the CITY's audit shall be reimbursed to CITY by 
CONTRACTOR.  Any adjustments or payments that must be made as a result of any 
audit and inspection hereunder shall be made no later than 90 days from presentation of 
CITY's findings to CONTRACTOR. 
 
CONTRACTOR shall ensure that the foregoing inspection, audit and copying rights of 
the CITY are a condition of any subcontract, agreement or other arrangement under 
which any other person or entity is permitted to perform the Scope of Work under this 
Contract.    

  
18. Records Retention    

The CONTRACTOR shall establish and maintain records in accordance with 
requirements prescribed by the CITY, with respect to all matters related to the 
performance of this Contract. Except as otherwise authorized by the CITY, the 
CONTRACTOR shall retain such records for a period of ______[INSERT THE TIME 
THE RECORDS SHOULD BE KEPT.  MOST COMMON IS 6 YEARS] years after receipt 
of the final payment under this Contract or termination of this Contract. 
 
If CONTRACTOR retains any City records or data hosted in a Cloud Service.  CITY shall 
have the ability to access its records hosted in a Cloud Service at any time during the 
Term of this Contract.  CITY may export and retrieve its records during the Term of the 
Contract and, no later than 30 days from the termination of this Contract, 
CONTRACTOR shall export CITY records to City's custody and control.    

  
19. Notices  

Except for routine operational communications, which may be delivered personally or 
transmitted by electronic mail all notices required hereunder shall be in writing and shall 
be deemed to have been duly given if delivered personally or mailed first-class mail, 
postage prepaid, to the parties at the following addresses: 

 CITY: 

 Name: 

 Title: 

 Address: 

 Telephone No.: 

 E-mail: 

 CONTRACTOR: 

 Name: 

 Title: 

 Address: 

 Telephone No.: 

 E-mail: 

 

20. Termination  

Except as otherwise provided herein, the CITY may terminate this Contract at any time, 
with or without cause, by giving ten (10) business days written notice to CONTRACTOR. 
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In the event of termination, all finished and unfinished work prepared by the 
CONTRACTOR pursuant to this Contract shall be provided to the CITY. In the event 
CITY terminates this Contract due to the CITY’s own reasons and without cause due to 
the CONTRACTOR’s actions or omissions, the CITY shall pay the CONTRACTOR the 
amount due for actual work and services necessarily performed under this Contract up 
to the effective date of termination, not to exceed the total compensation set forth herein. 
Termination of this Contract by CITY shall not constitute a waiver of any claims or 
remaining rights the CITY may have against CONTRACTOR relative to performance 
hereunder. 

  
21. Suspension 

The CITY may suspend this Contract, at its sole discretion, upon seven (7) business 
days’ written notice to the CONTRACTOR. Such notice shall indicate the anticipated 
period of suspension. Any reimbursement for expenses incurred due to the suspension 
shall be limited to the CONTRACTOR’S reasonable expenses and shall be subject to 
verification. The CONTRACTOR shall resume performance of services under this 
Contract without delay when the suspension period ends. Suspension of this Contract by 
CITY shall not constitute a waiver of any claims or remaining rights the CITY may have 
against CONTRACTOR relative to performance hereunder. 

  
22. Taxes 

Unless stated otherwise in Exhibit A, CONTRACTOR is responsible for the payment of 
all charges and taxes applicable to the services performed under this Contract, and 
CONTRACTOR agrees to comply with all applicable laws regarding the reporting of 
income, maintenance of records, and all other requirements and obligations imposed 
pursuant to applicable law. If the CITY is assessed, made liable, or responsible in any 
manner for such charges or taxes, the CONTRACTOR holds CITY harmless from such 
costs, including attorney's fees. 
 
If CONTRACTOR fails to pay any taxes, assessments, penalties, or fees imposed by 
any governmental body, including by Tacoma City ordinance, and including by a court of 
law, CITY will deduct and withhold or pay over to the appropriate governmental body 
those unpaid amounts upon demand by the governmental body. Any such payments 
shall be deducted from the CONTRACTOR’s total compensation. 

  
23. Licenses and Permits 

The CONTRACTOR, at its expense, shall obtain and keep in force any and all 
necessary licenses and permits. The CONTRACTOR shall obtain a business license as 
required by Tacoma Municipal Code Subtitle 6B.20 and shall pay business and 
occupation taxes as required by Tacoma Municipal Code Subtitle 6A.30. If applicable, 
CONTRACTOR must have a Washington state business license.  

  
24.  Indemnification      

CONTRACTOR shall indemnify, defend, and hold harmless the CITY, its officials, 
officers, agents, employees, and volunteers, from any and all claims, demands, 
damages, lawsuits, liabilities, losses, liens, expenses and costs arising out of the subject 
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matter of this Contract; provided that this provision shall not apply to the extent that 
damage or injury results from the sole negligence of the CITY, or its officers, agents, or 
employees. This indemnification shall extend to and include attorneys’ fees and the cost 
of establishing the right of indemnification hereunder in favor of the CITY. This 
indemnification shall survive the termination of this Contract. 
 
It is expressly agreed that with respect to design professional services performed by 
CONTRACTOR herein, CONTRACTOR's duty of indemnification, including the duty and 
cost to defend, against liability for damages arising out of such services or out of bodily 
injury to persons or damage to property shall, as provided in RCW 4.24.115 apply only 
to the extent of CONTRACTOR's negligence. 
    
   
CONTRACTOR hereby warrants and represents CONTRACTOR is owner of any 
products, solutions or deliverables provided and licensed under this Contract or 
otherwise has the right to grant to CITY the licensed rights under this Contract, without 
violating the rights of any third party worldwide.  CONTRACTOR shall, at its expense, 
defend, indemnify and hold harmless CITY and its employees, officers, directors, 
contractors, agents and volunteers from any claim or action against CITY which is based 
on a claim against CITY for infringement of a patent, copyright, trademark, or other 
propriety right or appropriation of a trade secret.  

  
25. Title 51 Waiver 

CONTRACTOR specifically assumes potential liability for actions brought by the 
CONTRACTOR’S own employees against the CITY and, solely for the purpose of this 
indemnification and defense, the CONTRACTOR specifically waives any immunity under 
the state industrial insurance law, Title 51 RCW. THE CONTRACTOR RECOGNIZES 
THAT THIS WAIVER WAS THE SUBJECT OF MUTUAL NEGOTIATION. 

  
26. Insurance 

During the course and performance of the services herein specified, CONTRACTOR will 
maintain the insurance coverage in the amounts and in the manner specified in the City 
of Tacoma Insurance Requirements as is applicable to the services and deliverables 
provided under this Contract. The City of Tacoma Insurance Requirements documents 
are fully incorporated herein by reference.   
 
Failure by City to identify a deficiency in the insurance documentation provided by 
Contractor or failure of City to demand verification of coverage or compliance by 
Contractor with these insurance requirements shall not be construed as a waiver of 
Contractor’s obligation to maintain such insurance.   

  
27. Nondiscrimination  

The CONTRACTOR agrees to take all steps necessary to comply with all federal, state, 
and City laws and policies regarding non-discrimination and equal employment 
opportunities. The CONTRACTOR shall not discriminate in any employment action 
because of race, religion, creed, color, national origin or ancestry, sex, gender identity, 
sexual orientation, age, marital status, familial status, veteran or military status, the 
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presence of any sensory, mental or physical disability or the use of a trained dog guide 
or service animal by a disabled person. In the event of non-compliance by the 
CONTRACTOR with any of the non-discrimination provisions of this Contract, the CITY 
shall be deemed to have cause to terminate this Contract, in whole or in part. 

  
28. Conflict of Interest  

No officer, employee, or agent of the CITY, nor any member of the immediate family of 
any such officer, employee, or agent as defined by City ordinance, shall have any 
personal financial interest, direct or indirect, in this Contract, either in fact or in 
appearance. The CONTRACTOR shall comply with all federal, state, and City conflict of 
interest laws, statutes, and regulations. The CONTRACTOR represents that the 
CONTRACTOR presently has no interest and shall not acquire any interest, direct or 
indirect, in the program to which this Contract pertains which would conflict in any 
manner or degree with the performance of the CONTRACTOR’S services and 
obligations hereunder. The CONTRACTOR further covenants that, in performance of 
this Contract, no person having any such interest shall be employed. The 
CONTRACTOR also agrees that its violation of the CITY’S Code of Ethics contained in 
Chapter 1.46 of the Tacoma Municipal Code shall constitute a breach of this Contract 
subjecting the Contract to termination. 

  
29. City ownership of Work/Rights in Data and Publications    

To the extent CONTRACTOR creates any Work subject to the protections of the 
Copyright Act (Title 17 U.S.C) in its performance of this Contract, CONTRACTOR 
agrees to the following: The Work has been specially ordered and commissioned by 
CITY. CONTRACTOR agrees that the Work is a "work made for hire" for copyright 
purposes, with all copyrights in the Work owned by CITY. To the extent that the Work 
does not qualify as a work made for hire under applicable law, and to the extent that the 
Work includes material subject to copyright, CONTRACTOR hereby assigns to CITY, its 
successors and assigns, all right, title and interest in and to the Work, including but not 
limited to, all patent, trade secret, and other proprietary rights and all rights, title and 
interest in and to any inventions and designs embodied in the Work or developed during 
the course of CONTRACTOR'S creation of the Work. CONTRACTOR shall execute and 
deliver such instruments and take such other action as may be required and requested 
by CITY to carry out the assignment made pursuant to this section. Any documents, 
magnetically or optically encoded media, or other materials created by CONTRACTOR 
pursuant to this Contract shall be owned by CITY and subject to the terms of this sub-
section. To the maximum extent permitted by law, CONTRACTOR waives all moral 
rights in the Work. The rights granted hereby to CITY shall survive the expiration or 
termination of this Contract.  CONTRACTOR shall be solely responsible for obtaining 
releases for the performance, display, recreation, or use of copyrighted materials.    

  
30. Public Disclosure 

This Contract and documents provided to the CITY by CONTRACTOR hereunder are 
deemed public records subject to disclosure under the Washington State Public Records 
Act, Chapter 42.56 RCW (Public Records Act). Thus, the CITY may be required, upon 
request, to disclose this Contract and documents related to it unless an exemption under 
the Public Records Act or other laws applies. In the event CITY receives a request for 
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such disclosure, determines in its legal judgment that no applicable exemption to 
disclosure applies, and CONTRACTOR has complied with the requirements herein to 
mark all content considered to be confidential or proprietary, CITY agrees to provide 
CONTRACTOR ten (10) days written notice of impending release. Should legal action 
thereafter be initiated by CONTRACTOR to enjoin or otherwise prevent such release, all 
expense of any such litigation shall be borne by CONTRACTOR, including any 
damages, attorneys fees or costs awarded by reason of having opposed disclosure. 
CITY shall not be liable for any release where notice was provided and CONTRACTOR 
took no action to oppose the release of information. Notice of any proposed release of 
information pursuant to Chapter 42.56 RCW, shall be provided to CONTRACTOR 
according to the “Notices” provision herein. 

  
31. Confidential or Proprietary Records Must be Marked 

If CONTRACTOR provides the CITY with records that CONTRACTOR considers 
confidential or proprietary, CONTRACTOR must mark all applicable pages of said 
record(s) as “Confidential” or “Proprietary.” If CONTRACTOR fails to so mark record(s), 
then (1) the CITY, upon request, may release said record(s) without the need to satisfy 
the notice requirements above; and (2) the CONTRACTOR expressly waives its right to 
allege any kind of civil action or claim against the CITY pertaining to the release of said 
record(s). 

  
32. Duty of Confidentiality     

CONTRACTOR acknowledges that unauthorized disclosure of information or 
documentation concerning the Scope of Work hereunder may cause substantial 
economic loss or harm to the CITY.  
 
Except for disclosure of information and documents to CONTRACTOR's employees, 
agents, or subcontractors who have a substantial need to know such information in 
connection with CONTRACTOR's performance of obligations under this Contract, the 
CONTRACTOR shall not without prior written authorization by the CITY allow the 
release, dissemination, distribution, sharing, or other publication or disclosure of 
information or documentation obtained, discovered, shared or produced pursuant to this 
Contract. 
 
CONTRACTOR shall inform its employees, agents, and subcontractors of the 
confidentiality obligations under this Contract and instruct them so as to ensure such 
obligations are met. If so requested by the CITY, the CONTRACTOR further agrees to 
require all such individuals and entities performing services pursuant to this Contract to 
execute a Confidentiality and Non-Disclosure Agreement in a form acceptable to CITY. 
 
This Section shall survive for six (6) years after the termination or expiration of this 
Contract.     
   
CITY is required to provide notice of the Red Flags Rules published by the Federal 
Trade Commission in Title 16 Code of Federal Regulations, Part 681 ("Rules") to all 
entities that receive confidential or otherwise protected personal information of CITY's 
customers. Terms in quotations in this Section refer to defined terms contained in the 
"Rules." CONTRACTOR is, as to "Covered Accounts" of CITY for which CONTRACTOR 
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performs activities under the Contract, a "Service Provider."  "Service Provider" will 
perform in accordance with its reasonable policies and procedures designed to detect, 
prevent, and mitigate the risk of identity theft and will promptly report to CITY any 
specific "Red Flag" incidents detected as to "Covered Accounts" of CITY and upon 
request by CITY will respond to or reasonably assist CITY in responding reported "Red 
Flags." This Section shall survive for six (6) years after the termination or expiration of 
this Contract.  

    

33. Approval for Release of Information Related to Contract 

If requested by CITY, CONTRACTOR shall not release any information or 
documentation concerning the work under this Contract or any part thereof for 
marketing, advertising, or other commercial activities or publication including, but not 
limited to, news releases or professional articles without CITY’s prior written approval. 
CONTRACTOR may submit at any time for review and approval a generic abstract 
describing the component parts of the completed Scope of Services (“Project Abstract”). 
After receiving written approval of the Project Abstract from the CITY, the 
CONTRACTOR may make minor insignificant changes to the Project Abstract and use 
all or parts of the Project Abstract in proposals.   
 
This Section shall survive for six (6) years after the termination or expiration of this 
Contract. 

  
34. Dispute Resolution  

In the event of a dispute pertaining to this Contract, the parties agree to attempt to 
negotiate in good faith an acceptable resolution. If a resolution cannot be negotiated, 
then the parties agree to submit the dispute to voluntary non-binding mediation before 
pursuing other remedies. This provision does not limit the CITY’S right to terminate 
authorized by this Contract.  

  
35. Miscellaneous Provisions  

 Governing Law and Venue 
Washington law shall govern the interpretation of this Contract. Pierce County shall be 
the venue of any mediation, arbitration, or litigation arising out of this Contract. 

  
 Assignment 

The CONTRACTOR shall not assign, subcontract, delegate, or transfer any obligation, 
interest or claim to or under this Contract or for any of the compensation due hereunder 
without the prior written consent of the CITY. 

  
 No Third Party Beneficiaries   

This Contract shall be for the sole benefit of the parties hereto, and nothing contained 
herein shall create a contractual relationship with, or create a cause of action in favor of, 
a third party against either party hereto. 
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 Waiver   

A waiver or failure by either party to enforce any provision of this Contract shall not be 
construed as a continuing waiver of such provisions, nor shall the same constitute a 
waiver of any other provision of this Contract. 

  
 Severability and Survival   

If any term, condition or provision of this Contract is declared void or unenforceable or 
limited in its application or effect, such event shall not affect any other provisions hereof 
and all other provisions shall remain fully enforceable. The provisions of this Contract, 
which by their sense and context are reasonably intended to survive the completion, 
expiration or cancellation of this Contract, shall survive termination of this Contract. 
 

 Entire Agreement  
This Contract and the attached Exhibits, as modified herein, contain the entire 
agreement between the parties as to the services to be rendered hereunder. All previous 
and contemporaneous agreements, representations or promises and conditions relating 
to the subject matter of this Contract are superseded hereby. The Parties hereto 
mutually acknowledge, understand and agree that the terms and conditions set forth 
herein shall control and prevail over any conflicting terms and conditions stated in any 
attachments hereto. 

  
 Modification  

No modification or amendment of this Agreement shall be effective unless set forth in a 
written and executed Amendment to this Contract. 

  
Direct Solicitation and Negotiation 
For service contracts valued $25,000 or less the City signature authorizes waiver of 
competitive solicitation by “Direct Solicitation and Negotiation” of professional and 
personal services in accordance with Tacoma Municipal Code 1.06.256 and the 
Purchasing Policy Manual. 
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 IN WITNESS WHEREOF, the Parties hereto have accepted and executed this Contract, as 
of the Effective Date stated above, which shall be Effective Date for bonding purposes as 
applicable. The undersigned Contractor representative, by signature below, represents and 
warrants they are duly authorized to execute this legally binding Contract for and on behalf 
of Contractor. 

  
 CITY OF TACOMA:     CONTRACTOR:        
 By:        By: 

    
    
    
    
    

(City of Tacoma use only - blank lines are intentional) 

Director of Finance: ______________________________________________________________ 

City Attorney (approved as to form): _________________________________________________ 

Approved By: ___________________________________________________________________ 

Approved By: ___________________________________________________________________ 

Approved By: ___________________________________________________________________ 

Approved By: ___________________________________________________________________ 

Approved By: ___________________________________________________________________ 

Approved By: ___________________________________________________________________ 

Approved By: ___________________________________________________________________ 

Approved By: ___________________________________________________________________ 
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This Insurance Requirements shall serve as an attachment and/or exhibit form to the Contract. The 
Agency entering a Contract with City of Tacoma, whether designated as a Supplier, Contractor, 
Vendor, Proposer, Bidder, Respondent, Seller, Merchant, Service Provider, or otherwise referred to 
as “Contractor”. 

1.  GENERAL REQUIREMENTS 

The following General Requirements apply to Contractor and to Subcontractor(s) performing services 
and/or activities pursuant to the terms of this Contract. Contractor acknowledges and agrees to the 
following insurance requirements: 

 
1.1. Contractor shall not begin work under the Contract until the required insurance has been 

obtained and approved by the City of Tacoma. 
 

1.2. Contractor shall keep in force during the entire term of the Contract, at no expense to the 
City of Tacoma, the insurance coverage and limits of liability listed below and for Thirty 
(30) calendar days after completion of all work required by the Contract, unless otherwise 
provided herein. 

 
1.3. Liability insurance policies, except for Professional Liability and Workers’ Compensation, 

shall: 
1.3.1. Name the City of Tacoma and its officers, elected officials, employees, and agents 

as additional insured 
1.3.2. Be considered primary and non-contributory for all claims with any insurance or self-

insurance or limits of liability maintained by the City of Tacoma 
1.3.3. Contain a “Waiver of Subrogation” clause in favor of City of Tacoma 
1.3.4. Include a “Separation of Insureds” clause that applies coverage separately to each 

insured and additional insured 
1.3.5. Name the “City of Tacoma” on certificates of insurance and endorsements and not a 

specific person or department 
1.3.6. Be for both ongoing and completed operations using Insurance Services Office 

(ISO) form CG 20 10 04 13 and CG 20 37 04 13 or the equivalent 
1.3.7. Be satisfied by a single primary limit or by a combination of a primary policy and a 

separate excess umbrella 
 

1.4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy 
these requirements below. Verification of coverage shall include: 

1.4.1. An ACORD certificate or equivalent 
1.4.2. Copies of requested endorsements 
 

1.5. Contractor shall provide to City of Tacoma Procurement & Payable Division, prior to the 
execution of the Contract, Certificate(s) of Insurance and endorsements from the insurer 
certifying the coverage of all insurance required herein. Contract or Permit number and the 
City of Tacoma Department must be shown on the Certificate of Insurance.   
 

1.6. A renewal Certificate of Insurance shall be provided electronically prior to coverage 
expiration via email sent annually to coi@cityoftacoma.org. 
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1.7. Contractor shall send a notice of cancellation or non-renewal of this required insurance 
within Thirty (30) calendar days to coi@cityoftacoma.org. 

 
1.8. “Claims-Made” coverages, except for pollution coverage, shall be maintained for a 

minimum of three years following the expiration or earlier termination of the Contract.  
Pollution coverage shall be maintained for six years following the expiration of the 
Contract. The retroactive date shall be prior to or coincident with the effective date of the 
Contract. 

 
1.9. Each insurance policy must be written by companies licensed or authorized (or issued as 

surplus line by Washington surplus line broker) in the State of Washington pursuant to 
RCW 48 with an (A-) VII or higher in the A.M. Best key rating guide. 

 
1.10. Contractor shall not allow any insurance to be cancelled, voided, suspended, or reduced in 

coverage/limits, or lapse during any term of this Contract. Otherwise, it shall constitute a 
material breach of the Contract. 
 

1.11. Contractor shall be responsible for the payment of all premiums, deductibles and self-insured 
retentions, and shall indemnify and hold the City of Tacoma harmless to the extent such a 
deductible or self-insured retained limit may apply to the City of Tacoma as an additional insured. 
Any deductible or self-insured retained limits in excess of Twenty Five Thousand Dollars 
($25,000) must be disclosed and approved by City of Tacoma Risk Manager and shown on the 
Certificate of Insurance. 
 

1.12. City of Tacoma reserves the right to review insurance requirements during any term of the 
Contract and to require that Contractor make reasonable adjustments when the scope of 
services changes. 
 

1.13. All costs for insurance are included in the initial Contract and no additional payment will be 
made by City of Tacoma to Contractor. 
 

1.14. Insurance coverages specified in this Contract are not intended and will not be interpreted to limit 
the responsibility or liability of Contractor or Subcontractor(s). 
 

1.15. Failure by City of Tacoma to identify a deficiency in the insurance documentation or to verify 
coverage or compliance by Contractor with these insurance requirements shall not be construed 
as a waiver of Contractor’s obligation to maintain such insurance. 
 

1.16. If Contractor is a government agency or self-insured for any of the above insurance 
requirements, Contractor shall be liable for any self-insured retention or deductible portion of any 
claim for which insurance is required. A certification of self-insurance shall be attached and 
incorporated by reference and shall constitute compliance with this Section. 
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2. SUBCONTRACTORS 

It is Contractor's responsibility to ensure that each subcontractor obtain and maintain 
adequate liability insurance coverage that applies to the service provided. Contractor shall 
provide evidence of such insurance upon City of Tacoma’s request. Failure of any 
subcontractor to comply with insurance requirements does not limit Contractor’s liability or 
responsibility.  

 
3. REQUIRED INSURANCE AND LIMITS 

The insurance policies shall provide the minimum coverages and limits set forth below. Providing 
coverage in these stated minimum limits shall not be construed to relieve Contractor from liability in 
excess of such limits.   
 

3.1 Commercial General Liability Insurance 
Contractor shall maintain Commercial General Liability Insurance policy with limits not less than 
One Million Dollars ($1,000,000) each occurrence and Two Million Dollars ($2,000,000) annual 
aggregate. This policy shall be written on ISO form CG 00 01 04 13 or its equivalent and shall 
include product liability especially when a Contract is solely for purchasing supplies. It includes 
Products and Completed Operations for three years following the completion of work related to 
performing construction services. It shall be endorsed to include: A per project aggregate policy 
limit (using ISO form CG 25 03 05 09 or equivalent endorsement) 
 

3.2 Workers' Compensation 
Contractor shall comply with Workers’ Compensation coverage as required by the Industrial 
Insurance laws of the State of Washington, as well as any other similar coverage required for this 
work by applicable federal laws of other states. Contractor must comply with their domicile State 
Industrial Insurance laws if it is outside the State of Washington.  
      

3.3 Employers’ Liability Insurance 
Contractor shall maintain Employers’ Liability coverage with limits not less than One Million 
Dollars ($1,000,000) each employee, One Million Dollars ($1,000,000) each accident, and One 
Million Dollars ($1,000,000) policy limit.  
 

3.4 Professional Liability Insurance or Errors and Omissions 
For contracts with professional licensing, design, or engineering services. Contractor and/or its 
subcontractor shall maintain Professional Liability or Errors and Omissions with limits of One 
Million Dollars ($1,000,000) per claim and Two Million Dollars ($2,000,000) in the aggregate 
covering acts, errors and omissions arising out of the professional services under this Contract. 
Contractor shall maintain this coverage for Two Million Dollars ($2,000,000) if the policy limit 
includes the payment of claims or defense costs, from the policy limit. If the scope of such 
design-related professional services includes work related to pollution conditions, the 
Professional Liability policy shall include Pollution Liability coverage. 
 

3.5 Other Insurance 
Other insurance may be deemed appropriate to cover risks and exposures related to the scope 
of work or changes to the scope of work required by City of Tacoma. The costs of such 
necessary and appropriate Insurance coverage shall be borne by Contractor. 
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	1. Scope of Services/Work
	The CONTRACTOR agrees to diligently and completely perform the services and/or deliverables consisting of [INSERT A BRIEF DESCRIPTION OF THE WORK TO BE PERFORMED] as is described in Exhibit XXXXX [A, B, ETC., if needed] attached hereto and incorporate...

	2. Order of Precedence
	To the extent there is any discrepancy or conflict between and/or amongst the terms of this Contract and Exhibit(s) __________, the controlling terms for this Contract will be interpreted in the following order of precedence, with the first listed bei...

	3. Changes to Scope of Work
	The CITY shall have the right to make changes within the general scope of services and/or deliverables upon execution in writing of a change order or amendment hereto. If the changes will result in additional work effort by CONTRACTOR, the CITY will a...

	4. On Call Contracts
	If the services and deliverables performed under this Contract are on an on call or as assigned basis, service and deliverables may be assigned by Task Authorization or Statements of Work, are subject to Section 9, and cannot augment any other work th...

	5. Term
	All services shall be satisfactorily completed on or before [INSERT CONTRACT TERMINATION DATE] and this Contract shall expire on said date unless mutually extended by a written and executed Amendment to this Contract.

	6. Renewals
	At CITY's sole option, the Term of this Contract may be renewed for additional [INSERT THE RENEWAL PERIOD - 1 YEAR, ETC] periods, not to exceed [INSERT THE MAXIMUM NUMBER OF RENEWAL PERIODS].  CITY will provide written notice of its intent to exercise...

	7. Delay
	Neither party shall be considered to be in default in the performance of this Contract to the extent such performance is prevented or delayed by any cause which is beyond the reasonable control of the affected party and, in such event, the time for pe...

	8. Compensation
	The CITY shall compensate the CONTRACTOR for the services and deliverables performed under this Contract [in accordance with OR on the basis of] [INSERT DESCRIPTION OF COMPENSATION ARRANGEMENTS – REFERENCE EXHIBIT, TIME AND MATERIALS, LUMP SUM ETC.]

	9. Not to Exceed Amount
	The total price to be paid by CITY for CONTRACTOR’S full and complete performance of the Scope of Work hereunder shall not exceed $ [INSERT TOTAL AMOUNT OF CONTRACT] plus applicable taxes without a written and executed Amendment to this Contract. Said...
	In the event the CONTRACTOR incurs cost in excess of the sum authorized for service under this Contract, the CONTRACTOR shall pay such excess from its own funds, and the CITY shall not be required to pay any part of such excess, and the CONTRACTOR sha...

	10. Payment
	CONTRACTOR shall submit XXXXXXXX {monthly, weekly, annual, Contract milestone, etc.} invoices for services completed and/or deliverables furnished during the invoice period. Upon CITY’S request, CONTRACTOR shall submit necessary and appropriate docume...
	Payment shall be made through the CITY’S ordinary payment process, and shall be considered timely if made within 30 days of receipt of a properly completed invoice. All payments shall be subject to adjustment for any amounts, upon audit or otherwise, ...

	11. Payment Method
	The City’s preferred method of payment is by ePayables (Payment Plus), followed by credit card (aka procurement card), then Electronic Funds Transfer (EFT) by Automated Clearing House (ACH), then check or other cash equivalent. CONTRACTOR may be requi...

	12. Independent Contractor Status
	The services and deliverables shall be furnished by the CONTRACTOR as an independent Contractor, and nothing herein contained shall be construed to create an employer and employee relationship. The CONTRACTOR shall provide at its sole expense all mate...

	13. Services Warranty
	The CONTRACTOR warrants that all services performed pursuant to this Contract shall be generally suitable for the use to which CITY intends to use said services and deliverables as expressed in the Scope of Work. In the performance of services under t...
	Unless a higher standard or longer periods of warranty coverage for product deliverables provided under this Contract is provided herein, CONTRACTOR agrees to correct any defect or failure of deliverables supplied under this Contract which occurs with...

	14. Reliance on CITY Provided Data or Information
	If the CONTRACTOR intends to rely on information or data supplied by the CITY, other CITY contractors or other generally reputable sources without independent verification, such intent shall be brought to the attention of the CITY.

	15. Contract Administration
	[INSERT NAME TITLE AND DEPARTMENT OF CONTRACT ADMINISTRATOR] for the CITY shall have primary responsibility for contract administration and approval of services to be performed by the CONTRACTOR, and shall coordinate all communications between the CON...

	16. Specific Personnel
	If before, during, or after the execution of this Contract, CONTRACTOR represents to the CITY that certain personnel would or will be responsible for performing services and deliverables under this Contract, then the CONTRACTOR is obligated to ensure ...

	17. Right to Audit
	During the Term of this Contract, and for six (6) years thereafter, the CITY shall have the right to inspect and audit during normal business hours all pertinent books and records of the CONTRACTOR and/or any sub-contractor or agent of CONTRACTOR that...
	CONTRACTOR shall, upon three (3) business days of receipt of written request for such inspection and audit from CITY, provide the CITY with, or permit CITY to make, a copy of any work-related books, accounts, records and documents, in whole or in par...
	CONTRACTOR shall ensure that the foregoing inspection, audit and copying rights of the CITY are a condition of any subcontract, agreement or other arrangement under which any other person or entity is permitted to perform the Scope of Work under this ...

	18. Records Retention
	The CONTRACTOR shall establish and maintain records in accordance with requirements prescribed by the CITY, with respect to all matters related to the performance of this Contract. Except as otherwise authorized by the CITY, the CONTRACTOR shall retai...
	If CONTRACTOR retains any City records or data hosted in a Cloud Service.  CITY shall have the ability to access its records hosted in a Cloud Service at any time during the Term of this Contract.  CITY may export and retrieve its records during the T...

	19. Notices
	Except for routine operational communications, which may be delivered personally or transmitted by electronic mail all notices required hereunder shall be in writing and shall be deemed to have been duly given if delivered personally or mailed first-c...

	20. Termination
	Except as otherwise provided herein, the CITY may terminate this Contract at any time, with or without cause, by giving ten (10) business days written notice to CONTRACTOR. In the event of termination, all finished and unfinished work prepared by the ...

	21. Suspension
	The CITY may suspend this Contract, at its sole discretion, upon seven (7) business days’ written notice to the CONTRACTOR. Such notice shall indicate the anticipated period of suspension. Any reimbursement for expenses incurred due to the suspension ...

	22. Taxes
	Unless stated otherwise in Exhibit A, CONTRACTOR is responsible for the payment of all charges and taxes applicable to the services performed under this Contract, and CONTRACTOR agrees to comply with all applicable laws regarding the reporting of inco...
	If CONTRACTOR fails to pay any taxes, assessments, penalties, or fees imposed by any governmental body, including by Tacoma City ordinance, and including by a court of law, CITY will deduct and withhold or pay over to the appropriate governmental body...

	23. Licenses and Permits
	The CONTRACTOR, at its expense, shall obtain and keep in force any and all necessary licenses and permits. The CONTRACTOR shall obtain a business license as required by Tacoma Municipal Code Subtitle 6B.20 and shall pay business and occupation taxes a...

	24.  Indemnification
	CONTRACTOR shall indemnify, defend, and hold harmless the CITY, its officials, officers, agents, employees, and volunteers, from any and all claims, demands, damages, lawsuits, liabilities, losses, liens, expenses and costs arising out of the subject ...
	It is expressly agreed that with respect to design professional services performed by CONTRACTOR herein, CONTRACTOR's duty of indemnification, including the duty and cost to defend, against liability for damages arising out of such services or out of ...
	CONTRACTOR hereby warrants and represents CONTRACTOR is owner of any products, solutions or deliverables provided and licensed under this Contract or otherwise has the right to grant to CITY the licensed rights under this Contract, without violating t...

	25. Title 51 Waiver
	CONTRACTOR specifically assumes potential liability for actions brought by the CONTRACTOR’S own employees against the CITY and, solely for the purpose of this indemnification and defense, the CONTRACTOR specifically waives any immunity under the state...

	26. Insurance
	During the course and performance of the services herein specified, CONTRACTOR will maintain the insurance coverage in the amounts and in the manner specified in the City of Tacoma Insurance Requirements as is applicable to the services and deliverabl...
	Failure by City to identify a deficiency in the insurance documentation provided by Contractor or failure of City to demand verification of coverage or compliance by Contractor with these insurance requirements shall not be construed as a waiver of Co...

	27. Nondiscrimination
	The CONTRACTOR agrees to take all steps necessary to comply with all federal, state, and City laws and policies regarding non-discrimination and equal employment opportunities. The CONTRACTOR shall not discriminate in any employment action because of ...

	28. Conflict of Interest
	No officer, employee, or agent of the CITY, nor any member of the immediate family of any such officer, employee, or agent as defined by City ordinance, shall have any personal financial interest, direct or indirect, in this Contract, either in fact o...

	29. City ownership of Work/Rights in Data and Publications
	To the extent CONTRACTOR creates any Work subject to the protections of the Copyright Act (Title 17 U.S.C) in its performance of this Contract, CONTRACTOR agrees to the following: The Work has been specially ordered and commissioned by CITY. CONTRACTO...

	30. Public Disclosure
	This Contract and documents provided to the CITY by CONTRACTOR hereunder are deemed public records subject to disclosure under the Washington State Public Records Act, Chapter 42.56 RCW (Public Records Act). Thus, the CITY may be required, upon reques...

	31. Confidential or Proprietary Records Must be Marked
	If CONTRACTOR provides the CITY with records that CONTRACTOR considers confidential or proprietary, CONTRACTOR must mark all applicable pages of said record(s) as “Confidential” or “Proprietary.” If CONTRACTOR fails to so mark record(s), then (1) the ...

	32. Duty of Confidentiality
	CONTRACTOR acknowledges that unauthorized disclosure of information or documentation concerning the Scope of Work hereunder may cause substantial economic loss or harm to the CITY.
	Except for disclosure of information and documents to CONTRACTOR's employees, agents, or subcontractors who have a substantial need to know such information in connection with CONTRACTOR's performance of obligations under this Contract, the CONTRACTOR...
	CONTRACTOR shall inform its employees, agents, and subcontractors of the confidentiality obligations under this Contract and instruct them so as to ensure such obligations are met. If so requested by the CITY, the CONTRACTOR further agrees to require ...
	This Section shall survive for six (6) years after the termination or expiration of this Contract.
	CITY is required to provide notice of the Red Flags Rules published by the Federal Trade Commission in Title 16 Code of Federal Regulations, Part 681 ("Rules") to all entities that receive confidential or otherwise protected personal information of CI...

	33. Approval for Release of Information Related to Contract
	If requested by CITY, CONTRACTOR shall not release any information or documentation concerning the work under this Contract or any part thereof for marketing, advertising, or other commercial activities or publication including, but not limited to, ne...
	This Section shall survive for six (6) years after the termination or expiration of this Contract.

	34. Dispute Resolution
	In the event of a dispute pertaining to this Contract, the parties agree to attempt to negotiate in good faith an acceptable resolution. If a resolution cannot be negotiated, then the parties agree to submit the dispute to voluntary non-binding mediat...

	35. Miscellaneous Provisions
	Governing Law and Venue
	Washington law shall govern the interpretation of this Contract. Pierce County shall be the venue of any mediation, arbitration, or litigation arising out of this Contract.

	Assignment
	The CONTRACTOR shall not assign, subcontract, delegate, or transfer any obligation, interest or claim to or under this Contract or for any of the compensation due hereunder without the prior written consent of the CITY.

	No Third Party Beneficiaries
	This Contract shall be for the sole benefit of the parties hereto, and nothing contained herein shall create a contractual relationship with, or create a cause of action in favor of, a third party against either party hereto.

	Waiver
	A waiver or failure by either party to enforce any provision of this Contract shall not be construed as a continuing waiver of such provisions, nor shall the same constitute a waiver of any other provision of this Contract.

	Severability and Survival
	If any term, condition or provision of this Contract is declared void or unenforceable or limited in its application or effect, such event shall not affect any other provisions hereof and all other provisions shall remain fully enforceable. The provis...

	Entire Agreement
	This Contract and the attached Exhibits, as modified herein, contain the entire agreement between the parties as to the services to be rendered hereunder. All previous and contemporaneous agreements, representations or promises and conditions relating...

	Modification
	No modification or amendment of this Agreement shall be effective unless set forth in a written and executed Amendment to this Contract.

	Direct Solicitation and Negotiation
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	1.  GENERAL REQUIREMENTS
	The following General Requirements apply to Contractor and to Subcontractor(s) performing services and/or activities pursuant to the terms of this Contract. Contractor acknowledges and agrees to the following insurance requirements:

	2. SUBCONTRACTORS
	3. REQUIRED INSURANCE AND LIMITS


