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City of Tacoma 
Public Works 

 
REQUEST FOR BIDS TR26-0107F  

McPip Yard Upgrades 
Project Number RAL-00137 

 
Submittal Deadline:  11:00 a.m., Pacific Time, Tuesday, June 23, 2026 
Submittals must be received by the City’s Procurement and Payables Division by 11:00 a.m. Pacific Time.  
 
For electronic submittals, the City of Tacoma will designate the time of receipt recorded by our email server, as 
the official time of receipt. This clock will be used as the official time of receipt of all parts of electronic bid 
submittals. Include the specification number in the subject line of your email.  Your submittal must be sent as 
an attachment, links to your electronic submittal will not be accepted.   
 
For in person submittals, the City of Tacoma will designate the time of receipt recorded by the timestamp 
located at the lobby security desk, as the official time of receipt. Include the specification number on the 
outside of the sealed envelope. Late submittals will be returned unopened and rejected as non-responsive. 
Submittal Delivery:  Sealed submittals will be received as follows: 

By Email:  
sendbid@tacoma.gov  
Maximum email size including attachments: 35 MB. 
Multiple emails may be sent for each submittal. 
 
Note: Email may pass through multiple servers before arriving 
at its destination. Please allow sufficient time for email delivery 
of submittals. Timely electronic delivery is at the risk of the 
supplier. 

In Person:  
Tacoma Public Utilities Administration Building North,  
Main Floor, Lobby Security Desk 
3628 South 35th Street  
Tacoma, WA 98409 
Monday – Friday 8:00 am to 4:30 pm 
 

Bid Opening: Submittals must be received by the City’s Procurement and Payables Division prior to 11:00 
a.m. Pacific Time. Sealed submittals in response to a RFB will be opened Tuesday’s at 11:15 a.m. by a 
purchasing representative and read aloud during a public bid opening held at the Tacoma Public Utilities 
Administrative Building North, 3628 S. 35th Street, Tacoma, WA 98409, conference room M-1, located on the 
main floor. They will also be held virtually Tuesday’s at 11:15 a.m. Attend a Zoom meeting via this link or call 1 
(253) 215 8782, using meeting ID # 884 0268 0573, passcode # 070737. 
Submittals in response to an RFP, RFQ or RFI will be recorded as received, but not read at bid opening. As 
soon as possible, after 1:00 PM, on the day of submittal deadline, preliminary results will be posted to 
www.TacomaPurchasing.org. 
 
If you believe your submittal was sent timely and was not read at bid opening, please contact 
sendbid@tacoma.gov immediately. 
Solicitation Documents: An electronic copy of the complete solicitation documents may be viewed and 
obtained by accessing the City of Tacoma Purchasing website at www.TacomaPurchasing.org.  

• Register for the Bid Holders List to receive notices of addenda, questions and answers and related updates. 
• Click here to see a list of vendors registered for this solicitation. 

Pre-Proposal Meeting: A pre-proposal meeting will be held at the Rail Main Conference Room located at 
2601 SR509 North Frontage Road, Tacoma, Washington, 98421 at 11:00 AM on June 9, 2026. 
Project Scope: This Contract shall generally consist of rail and tie replacement, replacing  one switch, 
removing and replacing one crossover, and replacing one driveway crossing.  Other work will include 
upgrading hardware to Pandrols in specific areas. 

mailto:sendbid@sendbid@tacoma.gov
https://us06web.zoom.us/j/88402680573?pwd=eThSaXZxNER0TWRhUGx6U0F2cURMZz09
https://www.cityoftacoma.org/cms/One.aspx?portalId=169&pageId=22848
mailto:sendbid@tacoma.gov
http://www.tacomapurchasing.org/
http://www.ci.tacoma.wa.us/45bidsapps/PlanholderRegister.aspx
http://www.ci.tacoma.wa.us/45bidsapps/PlanholderList.aspx


   
 

 
Form No. SPEC-040C   Revised: 06/03/2024 
 
   
 

Estimate: $1,260,000 
Paid Sick Leave: The City of Tacoma requires all employers to provide paid sick leave in accordance with 
State of Washington law.  
Americans with Disabilities Act (ADA Information: The City of Tacoma, in accordance with Section 504 of 
the Rehabilitation Act (Section 504) and the Americans with Disabilities Act (ADA), commits to 
nondiscrimination on the basis of disability, in all of its programs and activities. Specification materials can be 
made available in an alternate format by emailing the contact listed below in the Additional Information section. 
Title VI Information: 
“The City of Tacoma” in accordance with provisions of Title VI of the Civil Rights Act of 1964, (78 Stat. 252, 42 
U.S.C. sections 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively 
ensure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises 
will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated 
against on the grounds of race, color, national origin in consideration of award.  
Additional Information: Requests for information regarding the specifications may be obtained by contacting  
Sara Bird by email to sbird@tacoma.gov.  
Protest Policy: City of Tacoma protest policy, located at www.tacomapurchasing.org, specifies procedures for 
protests submitted prior to and after submittal deadline. 

 
Meeting sites are accessible to persons with disabilities. Reasonable accommodations for persons with 
disabilities can be arranged with 48 hours advance notice by calling 253-502-8468. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SPECIAL REMINDER TO ALL BIDDERS  
 
HEALTH & SAFETY:  Be sure to comply with all City of Tacoma health and safety 
requirements.  
 
PLEASE NOTE:  Be sure you have complied with all specifications and requirements and 
have signed all required documents. 
 
YOUR ATTENTION IS PARTICULARLY CALLED to the following forms, which must be 
executed in full and submitted with your bid response: 
 

1. BID PROPOSAL:  The unit prices bid must be shown in the space provided. Check 
your computations for omissions and errors. 

 
2. SIGNATURE PAGE:  To be filled in and executed by a duly authorized officer or 

representative of the bidding entity.  If the bidder is a subsidiary or doing business on 
behalf of another entity, so state, and provide the firm name under which business is 
hereby transacted. 

 
3. BID BOND:  The Bid Bond must be executed by the person legally authorized to sign 

the bid, and must be properly signed by the representatives of the surety company 
unless the bid is accompanied by a certified check. If Bid Bond is furnished, the form 
furnished by the City must be followed; no variations from the language thereof will be 
accepted. The amount of the Bid Bond must be not less than 5% of the total amount 
bid. 

 
4. CERTIFICATION OF COMPLIANCE WITH WAGE PAYMENT STATUTES:  Bidder 

shall complete this form in its entirety to ensure compliance with state legislation (SHB 
2017). 

 
5. STATE RESPONSIBILITY AND RECIPROCAL BID PREFERENCE INFORMATION:  

Bidder shall complete this form in its entirety to ensure compliance with state 
legislation (SHB 2010). 

 
6. LIST OF SUBCONTRACTOR CATEGORIES OF WORK:  Bidder shall list all 

subcontractor(s) proposed to perform the work of heating, ventilation and air 
conditioning, plumbing, as described in Chapter 18.106 RCW and electrical as 
described in Chapter 19.28 RCW. Bidder shall also list all subcontractor(s) proposed 
to perform the work of structural steel installation and/or rebar installation. 
 

FAILURE TO LIST SUBCONTRACTORS WILL RESULT IN THE BID BEING NON-
RESPONSIVE AND THEREFORE VOID. 

 
7. STATEMENT OF QUALIFICATIONS:  The Contractor or subcontractor shall fill out 

this form in its entirety proving they meet the requirements as outlined in these 
specifications.  It shall be the sole determination of the Engineer to determine if the 
Contractor/subcontractor does in fact meet the requirements.  This is a condition of 
award of the Contract. 

 
 
  



8. Equity in Contracting Program (EIC) 
Tacoma Municipal Code section 1.07  
There is no EIC requirement on this solicitation. However, the City of Tacoma is 
committed to equality in contracting for under-utilized minority and women-owned 
businesses and we encourage you to locate these firms here Office of Minority & 
Women Owned Businesses (https://omwbe.wa.gov). Please visit the EIC website 
(https://www.cityoftacoma.org/government/city_departments/community_and_economic
_development/equity_in_contracting) for more information.  

 
POST AWARD FORMS EXECUTED UPON AWARD:  
 

A. CONTRACT:  Must be executed by the successful bidder. 
 

B. PAYMENT BOND TO THE CITY OF TACOMA:  Must be executed by the successful 
bidder and his/her surety company. 
 

C. PERFORMANCE BOND TO THE CITY OF TACOMA:  Must be executed by the 
successful bidder and his/her surety company. 
 

D. CERTIFICATE OF INSURANCE:  Shall be submitted with all required endorsements. 
 

E. LEAP UTILIZATION PLAN:  Shall be submitted at the Pre-Construction Meeting. 
 

F. GENERAL RELEASE. 
 
CODE OF ETHICS:  The successful bidder agrees that its violation of the City’s Code of 
Ethics contained in TMC Chapter 1.46 shall constitute a breach of the contract subjecting the 
contract to termination. 
 
LOCAL EMPLOYMENT AND APPRENTICESHIP TRAINING PROGRAM (LEAP): 
 
 
The Local Employment and Apprenticeship Training Program (LEAP) has been adopted to 
counteract economic and social ills, which accompany high rates of unemployment within the 
City of Tacoma. The Tacoma City Council established the mandatory LEAP program for 
public works contracts pursuant to Ordinance No. 28520. The primary goal is to provide an 
opportunity for City of Tacoma residents and Tacoma Public Utilities ratepayers to enter 
apprenticeship programs, acquire skills, and perform work that will provide living wages. 
 
Example LEAP Requirements: 
 

1. Apprentice Utilization Requirement - Prime contractor is required to ensure that 15 
percent of the labor hours worked on the project are performed by Apprentices who 
reside in the Tacoma Public Utilities service area.  

 
2. Local Employment Utilization & additional Apprentice Utilization Requirement – Prime 

contractor is required to ensure that 15 percent of the labor hours worked on the project 
are performed by Local Employees (residents of the City of Tacoma or local 
Economically Distressed Areas), whether or not such person is a WA State-registered 
apprentice. Also, - Prime contractor is required to ensure that an additional 15 percent 

https://omwbe.wa.gov/directory-certified-firms
https://omwbe.wa.gov/directory-certified-firms
https://www.cityoftacoma.org/government/city_departments/community_and_economic_development/equity_in_contracting


of the labor hours worked on the project are performed by Washington State-registered 
apprentices who reside in the Tacoma Public Utilities Service Area.  
 

3. Washington State Resident Apprentice Utilization Requirement - Prime contractor is 
required to ensure that 15 percent of the labor hours worked on the project are 
performed by Washington State-registered apprentices who reside in Washington State.  

 
 
 
NOTE:  Depending on the number of requirements assigned to this project, the requirements 
could be satisfied concurrently.  For example if the prime contractor utilizes individuals who 
simultaneously meet more than one assigned requirement, such as an apprentice who 
resides in the City of Tacoma or in a local economically distressed area, then the hours 
worked by that individual will be applied toward both requirements.  

 
See City of Tacoma – Local Employment and Apprenticeship Training Program section for 
additional information and LEAP Requirements. 
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CITY OF TACOMA 
FINANCE/PURCHASING DIVISION 

SPECIAL NOTICE TO BIDDERS 
 
Public works and improvement projects for the City of Tacoma are subject to Washington state 
law and Tacoma Municipal Code, including, but not limited to the following:   
 
I.  STATE OF WASHINGTON 
 
A. RESPONSIBILITY CRITERIA – STATE OF WASHINGTON 
 
In order to be considered a responsible bidder the bidder must meet the following mandatory 
state responsibility criteria contained in RCW 39.04.350:  
 

1. Have a current certificate of registration as a contractor in compliance with chapters 
18.27 RCW, 18.106 RCW, 70.87 RCW, 19.28 RCW, which must have been in effect at 
the time of bid submittal; 

2. Have a current Washington Unified Business Identifier (UBI) number; 
3. If applicable: 

a.  Have Industrial Insurance (workers' compensation) coverage for the bidder’s 
employees working in Washington, as required in Title 51 RCW; 

b. Have a Washington Employment Security Department number, as required in Title 
50 RCW; 

c.  Have a Washington Department of Revenue state excise tax registration number, as 
required in Title 82 RCW and; 

4. Not be disqualified from bidding on any public works contract under RCW 39.06.010 
(unlicensed or unregistered contractors) or 39.12.065(3) (prevailing wage). 

5. Have received training on the requirements related to public works and prevailing wage 
under this chapter and chapter 39.12 RCW and must designate a person or persons to 
be trained on these requirements. The training must be provided by the department of 
labor and industries or by a training provider whose curriculum is approved by the 
department. Bidders that have completed three or more public works projects and have 
had a valid business license in Washington for three or more years are exempt from this 
subsection. 

 
B. RECIPROCAL PREFERENCE FOR RESIDENT CONTRACTORS: 
 
Effective March 30, 2012, RCW 39.04.380 imposes a reciprocal preference for resident 
contractors.  Any bid received from a non-resident contractor from a state that provides an in-
state percentage bidding preference is subject application of a comparable percentage 
disadvantage.  
 
A non-resident contractor from a state that provides an in-state percentage bidding preference 
means a contractor that: 
 

1. Is from a state that provides a percentage bid preference to its resident contractors 
bidding on public works projects, and 

2. Does not have a physical office located in Washington at the time of bidding on the City 
of Tacoma public works project. 

 
The state of residence for a non-resident contractor is the state in which the contractor was 
incorporated, or if not a corporation, the state in which the contractor’s business entity was 
formed.  
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The City of Tacoma will evaluate all non-resident contractors for an out of state bidder 
preference.  If the state of the non-resident contractor provides an in state contractor 
preference, a comparable percentage disadvantage will be applied to the non-resident   
contractor’s bid prior to contract award.  The responsive and lowest and best responsible bidder 
after application of any non-resident disadvantage will be awarded the contract.  
 
The reciprocal preference evaluation does not apply to public works procured pursuant to RCW 
39.04.155, RCW 39.04.280, federally funded competitive solicitations where such agencies 
prohibit the application of bid preferences, or any other procurement exempt from competitive 
bidding.  
 
Bidders must provide the City of Tacoma with their state of incorporation or the state in which 
the business entity was formed and include whether the bidder has a physical office located in 
Washington. 
 
The bidder shall submit documentation demonstrating compliance with above criteria on the 
enclosed State Responsibility and Reciprocal Bidder Information form. 
 
C. SUBCONTRACTOR RESPONSIBILITY 
 

1. The Contractor shall include the language of this subcontractor responsibility section in 
each of its first tier subcontracts, and shall require each of its subcontractors to include 
the same language of this section in each of their subcontracts, adjusting only as 
necessary the terms used for the contracting parties.  The requirements of this section 
apply to all subcontractors regardless of tier.  

 
2. At the time of subcontract execution, the Contractor shall verify that each of its first tier 

subcontractors meets the following bidder responsibility criteria:  
 

a. Have a current certificate of registration as a contractor in compliance with chapter 
18.27 RCW, which must have been in effect at the time of subcontract bid submittal;  
 

b. Have a current Washington Unified Business Identifier (UBI) number;  
 

c. If applicable, have: 
 

a. Have Industrial Insurance (workers' compensation) coverage for the bidder’s 
employees working in Washington, as required in Title 51 RCW; 

b. A Washington Employment Security Department number, as required in Title 50 
RCW; 

c. A Washington Department of Revenue state excise tax registration number, as 
required in Title 82 RCW; 

d. An electrical contractor license, if required by Chapter 19.28 RCW; 
e. An elevator contractor license, if required by Chapter 70.87 RCW and; 
 

3. Not be disqualified from bidding on any public works contract under RCW 39.06.010 
(unlicensed or unregistered contractors) or 39.12.065(3) (prevailing wage). 
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II. CITY OF TACOMA 
 

A. SUPPLEMENTAL RESPONSIBILITY CRITERIA – CITY OF TACOMA: 
 

In order to be considered a responsible bidder, the prospective bidder shall have all of the 
following qualifications set forth in Tacoma Municipal Code 1.06.262: 
 

1. Adequate financial resources or the ability to secure such resources; 
2. The necessary experience, stability, organization and technical qualifications to perform 

the proposed contract; 
3. The ability to comply with the required performance schedule, taking into consideration 

all existing business commitments; 
4. A satisfactory record of performance, integrity, judgment and skills; and 
5. Be otherwise qualified and eligible to receive an award under applicable laws and 

regulations. 
a.  Bidder Responsibility.  Bidders shall not be in violation of 39.04.350 RCW Bidder 

Responsibility Criteria - Supplemental Criteria. 
 
In addition to the mandatory bidder responsibility criteria listed immediately above, the City may, 
in addition to price, consider any or all of the following criteria contained in Tacoma Municipal 
Code Chapter 1.06.262 in determining bidder responsibility: 
 

1. The ability, capacity, experience, stability, technical qualifications and skill of the 
respondent to perform the contract; 

2. Whether the respondent can perform the contract within the time specified, without delay 
or interference; 

3. Integrity, reputation, character, judgment, experience, and efficiency of the respondents, 
including past compliance with the City’s Ethics Code; 

4. Quality of performance of previous contracts; 
5. Previous and existing compliance with laws and ordinances relating to contracts or 

services; 
6. Sufficiency of the respondent’s financial resources; 
7. Quality, availability, and adaptability of the supplies, purchased services or public works 

to the particular use required; 
8. Ability of the respondent to provide future maintenance and service on a timely basis; 
9. Payment terms and prompt pay discounts;  
10. The number and scope of conditions attached to the submittal; 
11. Compliance with all applicable City requirements, including but not limited to the City's 

Ethics Code and its Equity in Contracting and Local Employment and Apprenticeship 
Training programs; 

12. Other qualification criteria set forth in the specification or advertisement that the 
appropriate department or division head determines to be in the best interests of the 
City. 

 
The City may require bidders to furnish information, sworn or certified to be true, to demonstrate 
compliance with the City responsibility criteria set forth above.  If the city manager or director of 
utilities is not satisfied with the sufficiency of the information provided, or if the prospective 
respondent does not substantially meet all responsibility requirements, any submittal from such 
respondent must be disregarded.   
 
 



  

 

Revised: 07/23/2023  Page 4 of 4 

B. ADDITIONAL SUPPLEMENTAL CRITERIA – NOT APPLICABLE 
 
 
C. MODIFICATIONS TO SUPPLEMENTAL CRITERIA 
 
Potential bidders may request modifications to the City’s supplemental criteria by submitting a 
written request to the Purchasing Division via email to bids@cityoftacoma.org no later than 5:00 
p.m. Pacific Time, three days prior to the submittal deadline.  Please include the Specification 
No. and Title when submitting such requests.  Requests must include justification for why 
certain criteria should be modified.  Requests received after this date and time will not be 
considered. 
 
The City will respond to a timely submitted request prior to the bid opening date.  Changes to 
the supplemental criteria, if warranted, will be issued by addendum to the solicitation documents 
and posted to the City’s website for the attention of all prospective bidders. 
 
D. DETERMINATION OF BIDDER RESPONSIBILITY 
 
If the City determines the bidder does not meet the criteria above and is therefore not a 
responsible bidder, the City shall notify the bidder in writing with the reasons for its 
determination.  If the bidder disagrees, the bidder may appeal the determination in a manner 
consistent with the City’s Protest Policy.  Appeals are coordinated by the Purchasing Division 
heard by the Procurement and Payables Division manager for contracts less than or equal to 
$500,000 and by Contracts and Awards Board for contracts greater than $500,000.   
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B I D  P R O P O S A L 
 

SPECIFICATION NO. TR26-0107F 
 

McPip Yard Upgrades 
 

 
The undersigned hereby certifies that he/she has examined the location and construction details of 
work as outlined on the Plans and Specifications for Project No. RAL-00137 and has read and 
thoroughly understands the Plans and Specifications and contract governing the work embraced in 
this improvement and the method by which payment will be made for said work, and hereby 
proposes to undertake and complete the work embraced in this improvement in accordance with 
said Plans, Specifications and contract and at the following schedule of rates and prices: 
 
NOTE:  1. Unit prices of all items, all extensions and total amount of bid should be shown.  Show 

unit prices in figures only. 
 
  2. The notations below the item numbers refer to the specification section where 

information may be found regarding each contract item.  These notations are intended 
only as a guide and are not warranted to refer to all specification sections where 
information may be found. 

   
 

ITEM 
NO. 

 
ITEM DESCRIPTION 

ESTIMATED 
QUANTITY 

UNIT 
PRICE 

TOTAL 
AMOUNT 

 

1. 
1-07.15(1) 

 

SPCC Plan 
 

1 
Lump Sum 

 
Lump Sum $   

2. 
1-09.7 

 

Mobilization 1 
Lump Sum 

 
Lump Sum $   

3. 
8-01 

 

Stormwater Pollution Prevention 
Plan (SWPPP) 
 

1 
Lump Sum 

 
Lump Sum $   

4. 
8-01 

 

Inlet Protection 6 
Each 

 
$   $   

5. 
8-31 

 

Project Surveying 
 

1 
Lump Sum 

 
Lump Sum $   

6. 
8-31 

 

Select Cross Tie Replacement 
 

500 
Each $   $   

7. 
8-31 

 

Raise, Surface, Line and Dress 
 

3600 
Track Ft. $   $   

8. 
8-31 

 

#5 Ballast Incl. Haul 
 

750 
Ton $   $   
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ITEM 
NO. 

 
ITEM DESCRIPTION 

ESTIMATED 
QUANTITY 

UNIT 
PRICE 

TOTAL 
AMOUNT 

 

9. 
8-31 

 

Excavation, Disposal Including 
Haul 

210 
Ton $   $   

10. 
8-31 

 

Furnish and Install 115RE, #7 
Turnout 

1 
Each $   $   

11. 
8-31 

 

Relocate Track 175 
Track Ft. $   $   

12. 
8-31 

 

Furnish and Install 115RE, #9 
Crossover 

1 
Each $   $   

13. 
8-31 

 
Steel Recycle Recovery EST Estimated $ -8000          

14. 
8-31 

 

Remove and Replace Rail 
 

2000 
Track Ft. $   $   

15. 
2-14 

 

Remove Existing Pavement, 
Type 1 Class A6 
 

100 
Sq. Yd $   $   

16. 
8-31 

 

Remove and Replace Asphalt 
Crossing 
 

3 
Each $   $   

17. 
8-31 

 

Pandrol Plate Replacement 
 

1  
Lump Sum Lump Sum $   

18. 
8-31 

 

Remove and Replace Track 35 
Track Ft. $   $   

     
 

     
 Subtotal Items Nos. 1 - 18  $          

 10.4% Sales Tax (Items Nos. 1 - 18) 
 
Force  Account 

 $    
 
$ 30,000 
       

     Base Bid (Subtotal Items Nos. 1 - 18, plus force              
     account, plus Tax) 

     $  ______                            
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SIGNATURE PAGE  
 

CITY OF TACOMA  
PUBLIC WORKS 

 

All submittals must be in ink or typewritten, executed by a duly authorized officer or representative of 
the bidding/proposing entity, and received and time stamped as directed in the Request for Bids page 
near the beginning of the specification. If the bidder/proposer is a subsidiary or doing business on 
behalf of another entity, so state, and provide the firm name under which business is hereby transacted. 
 
 

REQUEST FOR BIDS SPECIFICATION NO. PW26-0107F 
MCPIP YARD UPGRADES 

 
The undersigned bidder/proposer hereby agrees to execute the proposed contract and furnish all 
materials, labor, tools, equipment and all other facilities and services in accordance with these 
specifications. 
 

The bidder/proposer agrees, by submitting a bid/proposal under these specifications, that in the event 
any litigation should arise concerning the submission of bids/proposals or the award of contract under 
this specification, Request for Bids, Request for Proposals or Request for Qualifications, the venue of 
such action or litigation shall be in the Superior Court of the State of Washington, in and for the County 
of Pierce. 
 

Non-Collusion Declaration 
 

The undersigned bidder/proposer hereby certifies under penalty of perjury that this bid/proposal is 
genuine and not a sham or collusive bid/proposal, or made in the interests or on behalf of any person or 
entity not herein named; and that said bidder/proposer has not directly or indirectly induced or solicited 
any contractor or supplier on the above work to put in a sham bid/proposal or any person or entity to 
refrain from submitting a bid/proposal; and that said bidder/proposer has not, in any manner, sought by 
collusion to secure to itself an advantage over any other contractor(s) or person(s). 
 

 

       
Bidder/Proposer’s Registered Name 
 
       
Address 
 
       
City, State, Zip 
 
       
Authorized Signatory E-Mail Address 
 
       
E.I.No. / Federal Social Security Number Used on Quarterly  

Federal Tax Return, U.S. Treasury Dept. Form 941 

 

 
       
E-Mail Address for Communications 
 

 

       
Signature of Person Authorized to Enter               Date 
into Contracts for Bidder/Proposer 
 
        
Printed Name and Title   
 
        
(Area Code) Telephone Number / Fax Number 
 
        
State Business License Number  
in WA, also known as UBI (Unified Business Identifier) Number  
 
        
State Contractor’s License Number 
(See Ch. 18.27, R.C.W.) 
 

 
 

Addendum acknowledgement #1_____  #2_____  #3_____ #4_____ #5_____ 
 
 

THIS PAGE MUST BE SIGNED AND RETURNED WITH SUBMITTAL.  
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Herewith find deposit in the form of a cashier’s check in the amount of $__________________ which 

amount is not less than 5-percent of the total bid. 

 

                    SIGN HERE__________________________________ 

 
 

 

BID BOND 
 

KNOW ALL MEN BY THESE PRESENTS: 

That we, ______________________________________________________________, as Principal, and 

______________________________________________________________________, as Surety, are held 

and firmly bound unto the City of Tacoma, as Obligee, in the penal sum of  __________________ 

_________________________________________________ dollars, for the payment of which the Principal 

and the Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and 

severally, by these presents. 

 

The condition of this obligation is such that if the Obligee shall make any award to the Principal for 

 

 

 

 

according to the terms of the proposal or bid made by the Principal therefor, and the Principal shall duly make 

and enter into a contract with the Obligee in accordance with the terms of said proposal or bid and award and 

shall give bond for faithful performance thereof, with Surety or Sureties approved by the Obligee; or if the 

Principal shall, in case of failure to do so, pay and forfeit to the Obligee the penal amount of the deposit 

specified in the call for bids, then this obligation shall be null and void; otherwise it shall be and remain in full 

force and effect and the Surety shall forthwith pay and forfeit to the Obligee, as penalty and liquidated 

damages, the amount of this bond. 

 

SIGNED, SEALED AND DATED THIS _______________ DAY OF __________________, 20______. 

 

PRINCIPAL:  SURETY: 
 
 

  
 

     
 
 

  
 

   
 
 

 
 

                                                                                                            __________________, 20______ 
 
Received return of deposit in the sum of $ _______________________________________________ 
 
                                                                                                            ___________________________ 



     City of Tacoma 

Certification of Compliance with Wage Payment Statutes 09/20/2018 

Certification of Compliance with Wage Payment Statutes 

The bidder hereby certifies that, within the three-year period immediately preceding 
the bid solicitation date (June 3, 2026), that the bidder is not a “willful” violator, as 
defined in RCW 49.48.082, of any provision of chapters 49.46, 49.48, or 49.52 
RCW, as determined by a final and binding citation and notice of assessment issued 
by the Department of Labor and Industries or through a civil judgment entered by a 
court of limited or general jurisdiction. 

I certify under penalty of perjury under the laws of the state of Washington that the 
foregoing is true and correct. 

Bidder 

Signature of Authorized Official* 

Printed Name 

Title 

Date City State 

Check One: 
Individual ☐ Partnership ☐ Joint Venture ☐ Corporation ☐

State of Incorporation, or if not a corporation, the state where business entity was 
formed: 

If a co-partnership, give firm name under which business is transacted: 

* If a corporation, proposal must be executed in the corporate name by the president or vice-president
(or any other corporate officer accompanied by evidence of authority to sign). If a co-partnership,
proposal must be executed by a partner.



Revised: 07/20/2007, 04/12/2012, 06/21/2019 

Specification No.    

Name of Bidder: ________________________ 

State Responsibility and Reciprocal Bid Preference Information 

Certificate of registration as a contractor Number: 

(Must be in effect at the time of bid submittal): 

Effective Date:   

Expiration Date: 

Current Washington Unified Business Identifier Number: 

(UBI) Number: 

Do you have industrial insurance (workers’ compensation) ☐ Yes ☐ No

Coverage nor your employees working in Washington? ☐ Not Applicable

Washington Employment Security Department Number Number: 

☐ Not Applicable

Washington Department of Revenue state excise tax Number: 

Registration number: 

☐ Not Applicable

Have you been disqualified from bidding any public 

works contracts under RCW 39.06.010 or 39.12.065(3)? 

Do you have a physical office located in the state of 

Washington? 

If incorporated, in what state were you incorporated? 

If not incorporated, in what state was your business 

entity formed? 

Have you completed the training required by RCW

39.04.350, or are you on the list of exempt businesses

maintained by the Department of Labor and Industries? 

☐ Yes ☐ No

If yes, provide an explanation of your

disqualification on a separate page.

☐ Yes ☐ No

State: ☐ Not Incorporated

State: 

☐ Yes ☐ No



Subcontractor Categories of Work 

Revised: 7/22/2025 

Supplier Name: Spec Number: 

Project Name: 
 
Subcontractor(s) that are proposed to perform the work of: HVAC (heating, ventilation and air 
conditioning), and/or plumbing, as described in Chapter 18.106 RCW, and/or electrical as described in 
Chapter 19.28 RCW must be listed below. Proof of License must also be provided. This information 
must be submitted with the bid proposal. 

 
Subcontractor(s) that are proposed to perform the work of structural steel installation and/or rebar 
installation must be listed below. This information must be submitted with the bid proposal or 
within forty-eight hours of the published bid submittal time via email to sendbid@tacoma.gov 

 
Failure to list subcontractors or naming more than one subcontractor to perform the same work will result 
in a bid being non-responsive. Contractors self-performing must list themselves below if licensed to 
perform the work including their specialty license numbers if applicable. General contractor license 
numbers given for specialty work may result in a non-responsive bid. The work to be performed is to be 
listed below the subcontractor(s) name. 
 
Subcontractor Name: 
(and License Number, if required) 

 
 

Work to be performed:  
 
 
 

 
Subcontractor Name: 
(and License Number, if required) 

 
 

Work to be performed:  
 
 
 

 
Subcontractor Name: 
(and License Number, if required) 

 
 

Work to be performed:  
 
 
 

 
Subcontractor Name: 
(and License Number, if required) 

 
 

Work to be performed:  
 
 
 

 
Subcontractor Name: 
(and License Number, if required) 

 
 

Work to be performed:  
 

  
  

mailto:sendbid@tacoma.gov
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Bidder Name:   
Specification No. TR26-0107F    
  

STATEMENT OF QUALIFICATIONS FOR 

RAIL CONTRACTORS  

 
This form shall be completed in its entirety and submitted with the bid.  Failure to submit and 
meet the requirements as stated in Section 1-02.1 of the Special Provisions may be 
grounds for rejection of the bid.   
 
The City of Tacoma will be the sole judge in determining if the prospective contractor 
meets the minimum experience requirements. 
 

The successful contractor shall have completed at least five self-performed projects of 
similar scope and purpose within the past three years.  The site supervisor in charge of 
the rail construction and rail road flagging shall also have at least three years of railroad 
construction experience.  Complete the project experience summary below and identify 
the on-site supervisors, one or more of which will be assigned to the project.  
 
Contractor: 
Name:               
 
Address:               
 
Phone:        Contact Person:         
 
 
Project Experience 
#1 Project Name:             
 
Owner:        Contact Person:         
 

 Description of Work (including size of area treated):         
 

              
 
Completion Date:             
 
 
#2 Project Name:             
 
Owner:        Contact Person:         
 

 Description of Work (including size of area treated):         
 

              
 
Completion Date:             
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Bidder Name:   
Specification No. TR26-0107F    
  

 
#3 Project Name:             
 
Owner:        Contact Person:         
 

 Description of Work (including size of area treated):         
 

              
 
Completion Date:             
 
 
 
#4 Project Name:             
 
Owner:        Contact Person:         
 

 Description of Work (including size of area treated):         
 

              
 
Completion Date:             
 
 
 
#5 Project Name:             
 
Owner:        Contact Person:         
 

 Description of Work (including size of area treated):         
 

              
 
Completion Date:             
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Bidder Name:   
Specification No. TR26-0107F    
  

STATEMENT OF QUALIFICATIONS FOR 

RAIL CONTRACTORS  

 
 
On-Site Supervisor for Rail Construction and Railroad Flagging: 

The on-site supervisor shall have at least three years of railroad construction experience.  
Provide the name of the project on-site supervisor.    
 
On-Site Supervisor:     Years employed by contractor:   
 
#1 Project Name/Date:              
 
Owner:        Contact Person:          
 

 Description of Work:              
 

               
 
Completion Date:              
 
  
  
#2 Project Name/Date:              
 
Owner:        Contact Person:          
 

 Description of Work:              
 

               
 
Completion Date:              

 

 
 
Alternate On-Site Supervisor    Years employed by contractor:   
 
 
#1 Project Name/Date:              
 
Owner:        Contact Person:          
 

 Description of Work:              
 

               

 
Completion Date:              



S
A
M

P
LE

Supplies_PurchasedServices_PW Form No. SPEC-120A CW####### 
Template Revised: 02/03/2022  Page 1 of 9 

CONTRACT 
Resolution No. 

Contract No. 

This Contract is made and entered into effective as of [Month], [Day], [Year] (“Effective Date”) by and between 
the City of Tacoma, a Municipal Corporation of the State of Washington (“City”), and [supplier name as it 
appears in Ariba, including dbas or trade names] (“Contractor”).  

That in consideration of the mutual promises and obligations hereinafter set forth the Parties hereto agree as 
follows: 

I. Contractor shall fully execute and diligently and completely perform all work and provide all services and
deliverables described herein and in the items listed below each of which are fully incorporated herein
and which collectively are referred to as “Contract Documents”:

1. Specification No. [Spec Number] [ Spec Title] together with all authorized addenda.
2. Contractor’s submittal [or specifically described portions thereof] dated [Enter Submittal Date]

submitted in response to Specification No. [Spec Number] [Spec Title].
3. Describe with specific detail and list separately any other documents that will make up the 

contract (fee schedule, work schedule, authorized personnel, etc.) or any other additional items
mutually intended to be binding upon the parties.

II. If federal funds will be used to fund, pay or reimburse all or a portion of the services provided under the 
Contract, the terms and conditions set forth at this Appendix A are incorporated into and made part of
this Contract and CONTRACTOR will comply with all applicable provisions of Appendix A and with all
applicable federal laws, regulations, executive orders, policies, procedures, and directives in the 
performance of this Contract.

If CONTRACTOR’s receipt of federal funds under this Contract is as a sub-recipient, a fully completed 
Appendix B, “Sub-recipient Information and Requirements” is incorporated into and made part of this
Contract.

III. In the event of a conflict or inconsistency between the terms and conditions contained in this document
entitled Contract and any terms and conditions contained the above referenced Contract Documents the
following order of precedence applies with the first listed item being the most controlling and the last
listed item the least controlling:

1. Contract, inclusive of Appendices A and B.
2. List remaining Contract Documents in applicable controlling order.

IV. The Contract terminates on xxxxx, and may be renewed for xxxxxxxx

V. The total price to be paid by City for Contractor’s full and complete performance hereunder, including
during any authorized renewal terms, may not exceed:
$[Dollar Amount], plus any applicable taxes.

VI. Contractor agrees to accept as full payment hereunder the amounts specified herein and in Contract
Documents, and the City agrees to make payments at the times and in the manner and upon the terms
and conditions specified. Except as may be otherwise provided herein or in Contract Documents
Contractor shall provide and bear the expense of all equipment, work and labor of any sort whatsoever
that may be required for the transfer of materials and for constructing and completing the work and
providing the services and deliverables required by this Contract.

VII. The City’s preferred method of payment is by ePayables (Payment Plus), followed by credit card (aka
procurement card), then Electronic Funds Transfer (EFT) by Automated Clearing House (ACH), then
check or other cash equivalent. CONTRACTOR may be required to have the capability of accepting the
City’s ePayables or credit card methods of payment. The City of Tacoma will not accept price changes
or pay additional fees when ePayables (Payment Plus) or credit card is used. The City, in its sole
discretion, will determine the method of payment for this Contract.
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VIII. Failure by City to identify a deficiency in the insurance documentation provided by Contractor or failure 
of City to demand verification of coverage or compliance by Contractor with the insurance requirements 
contained in the Contract Documents shall not be construed as a waiver of Contractor’s obligation to 
maintain such insurance.  

IX. Contractor and for its heirs, executors, administrators, successors, and assigns, does hereby agree to 
the full performance of all the requirements contained herein and in Contract Documents. 

It is further provided that no liability shall attach to City by reason of entering into this Contract, except 
as expressly provided herein.  

 
IN WITNESS WHEREOF, the Parties hereto have accepted and executed this Contract, as of the Effective Date 
stated above, which shall be Effective Date for bonding purposes as applicable.  
 

CITY OF TACOMA: CONTRACTOR:  
Signature:  Signature:   

Name:  Name:   

Title:  Title:   

 
 
 

(City of Tacoma use only - blank lines are intentional) 

Director of Finance: ______________________________________________________________ 

Deputy/City Attorney (approved as to form): _________________________________________________ 

Approved By: ___________________________________________________________________ 

Approved By: ___________________________________________________________________ 

Approved By: ___________________________________________________________________ 

Approved By: ___________________________________________________________________ 

Approved By: ___________________________________________________________________ 

Approved By: ___________________________________________________________________ 

 
 
 
 

APPENDIX A 
FEDERAL FUNDING 
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1. Termination for Breach  
 
CITY may terminate this Contract in the event of any material breach of any of the terms and 
conditions of this Contract if CONTRACTOR’s breach continues in effect after written notice of 
breach and 30 days to cure such breach and fails to cure such breach.   
 

2. Prevailing Wages 
1. If federal, state, local, or any applicable law requires CONTRACTOR to pay prevailing  

wages in connection with this Contract, and CONTRACTOR is so notified by the CITY, 
then CONTRACTOR shall pay applicable prevailing wages and otherwise comply with the 
Washington State Prevailing Wage Act (RCW 39.12) in the performance of this Contract.   

2. If applicable, a Schedule of Prevailing Wage Rates and/or the current prevailing wage 
determination made by the Secretary of Labor for the locality or localities where the 
Contract will be performed is made of part of the Contract by this reference. If prevailing 
wages apply to the Contract, CONTRACTOR and its subcontractors shall: 

i. Be bound by and perform all transactions regarding the Contract relating to 
prevailing wages and the usual fringe benefits in compliance with the provisions of 
Chapter 39.12 RCW, as amended, the Washington State Prevailing Wage Act 
and/or the Davis-Bacon Act (40 U.S.C. 3141- 3144, and 3146-3148) and the 
requirements of 29 C.F.R. pt. 5 as may be applicable, including the federal 
requirement to pay wages not less than once a week. 

ii. Ensure that no worker, laborer or mechanic employed in the performance of any 
part of the Contract shall be paid less than the prevailing rate of wage specified on 
that Schedule and/or specified in a wage determination made by the Secretary of 
Labor (unless specifically preempted by federal law, the higher of the Washington 
state prevailing wage or federal Davis-Bacon rate of wage must be paid. 

iii. Immediately upon award of the Contract, contact the Department of Labor and 
Industries, Prevailing Wages section, Olympia, Washington and/or the federal 
Department of Labor, to obtain full information, forms and procedures relating to 
these matters. Per such procedures, a Statement of Intent to Pay Prevailing Wages 
and/or other or additional documentation required by applicable federal law, must 
be submitted by CONTRACTOR and its subcontractors to the CITY, in the manner 
requested by the CITY, prior to any payment by the CITY hereunder, and an 
Affidavit of Wages Paid and/or other or additional documentation required by 
federal law must be received or verified by the CITY prior to final Contract payment. 

 
3. COPELAND ANTI-KICKBACK ACT 
For Contracts subject to Davis Bacon Act the following clauses will be incorporated into the 
Contract: 
 
A. CONTRACTOR shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the 

requirements of 29 C.F.R. pt. 3 as may be applicable, which are incorporated by reference 
into this Contract. 

B. CONTRACTOR or subcontractor shall insert in any subcontracts the clause above and 
such other clauses  federal agencies may by appropriate instructions require, and also a 
clause requiring the subcontractors to include these clauses in any lower tier subcontracts. 
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The prime contractor shall be responsible for the compliance by any subcontractor or lower 
tier subcontractor with all of these Contract clauses. 

C. Breach. A breach of the contract clauses above may be grounds for termination of the 
contract, and for debarment as a contractor and subcontractor as provided in 29 C.F.R. § 
5.12. 

4. EQUAL EMPLOYMENT OPPORTUNITY   
During the performance of this Contract, CONTRACTOR will not discriminate against any 
employee or applicant for employment because of race, color, religion, sex, sexual orientation, 
gender identity, or national origin. If the CONTRACTOR does over $10,000 in business a year 
that is funded, paid or reimbursed with federal funds, CONTRACTOR will take specific and 
affirmative action to ensure that applicants are employed, and that employees are treated 
during employment without regard to their race, color, religion, sex, sexual orientation, gender 
identity, or national origin. Such action shall include, but not be limited to the following: 
 
A. Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; 

layoff or termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship. CONTRACTOR agrees to post in conspicuous places, 
available to employees and applicants for employment, notices to be provided setting forth 
the provisions of this nondiscrimination clause. 

B. CONTRACTOR will, in all solicitations or advertisements for employees placed by or on 
behalf of the Contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, color, religion, sex, sexual orientation, gender identity, 
or national origin. 

C. CONTRACTOR will not discharge or in any other manner discriminate against any 
employee or applicant for employment because such employee or applicant has inquired 
about, discussed, or disclosed the compensation of the employee or applicant or another 
employee or applicant. This provision shall not apply to instances in which an employee 
who has access to the compensation information of other employees or applicants as a 
part of such employee's essential job functions discloses the compensation of such other 
employees or applicants to individuals who do not otherwise have access to such 
information, unless such disclosure is in response to a formal complaint or charge, in 
furtherance of an investigation, proceeding, hearing, or action, including an investigation 
conducted by the employer, or is consistent with the Contractor's legal duty to furnish 
information. 

D. CONTRACTOR will send to each labor union or representative of workers with which he 
has a collective bargaining agreement or other contract or understanding, a notice to be 
provided advising the said labor union or workers' representatives of the contractor's 
commitments under this section, and shall post copies of the notice in conspicuous places 
available to employees and applicants for employment. 

E. CONTRACTOR will comply with all provisions of Executive Order 11246 of September 24, 
1965, and of the rules, regulations, and relevant orders of the Secretary of Labor. 

F. In the event of CONTRACTOR’s noncompliance with the nondiscrimination clauses of this 
contract or with any of the said rules, regulations, or orders, this Contract may be 
canceled, terminated, or suspended in whole or in part and the CONTRACTOR may be 
declared ineligible for further federally funded contracts in accordance with procedures 
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authorized in Executive Order 11246 of September 24, 1965, and such other sanctions 
may be imposed and remedies invoked as provided in Executive Order 11246 of 
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as 
otherwise provided by law. 

G. CONTRACTOR will include the portion of the sentence immediately preceding paragraph 
(A) and the provisions of paragraphs (A) through (G) in every subcontract or purchase 
order unless exempted by rules, regulations, or orders of the Secretary of Labor issued 
pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that such 
provisions will be binding upon each subcontractor or vendor. CONTRACTOR will take 
such action with respect to any subcontract or purchase order as the administering agency 
may direct as a means of enforcing such provisions, including sanctions for 
noncompliance: 

Provided, however, that in the event CONTRACTOR becomes involved in, or is threatened 
with, litigation with a subcontractor or vendor as a result of such direction by the 
administering agency, the CONTRACTOR may request the United States to enter into 
such litigation to protect the interests of the United States. 
 

5. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT 
 

A. Overtime requirements. Neither CONTRACTOR or subcontractor contracting for any part 
of the Contract work which may require or involve the employment of laborers or 
mechanics shall require or permit any such laborer or mechanic in any workweek in which 
he or she is employed on such work to work in excess of forty hours in such workweek 
unless such laborer or mechanic receives compensation at a rate not less than one and 
one-half times the basic rate of pay for all hours worked in excess of forty hours in such 
workweek. 

 
B. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the 

clause set forth in paragraph (3)(A) of this section the CONTRACTOR and any 
subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such 
CONTRACTOR and subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages shall be computed with respect 
to each individual laborer or mechanic, including watchmen and guards, employed in 
violation of the clause set forth in paragraph (3)(A) of this section, in the sum of $27 for 
each calendar day on which such individual was required or permitted to work in excess of 
the standard workweek of forty hours without payment of the overtime wages required by 
the clause set forth in paragraph (3)(A) of this section. 

 
 
 

 
C. Withholding for unpaid wages and liquidated damages. The CITY shall upon its own action 

or upon written request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account of work performed 
by the CONTRACTOR or subcontractor under any such contract or any other Federal 
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contract with the same prime contractor, or any other federally-assisted contract subject to 
the Contract Work Hours and Safety Standards Act, which is held by the same prime 
contractor, such sums as may be determined to be necessary to satisfy any liabilities of 
such CONTRACTOR or sub-contractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (3)(B) of this section. 

 
D. Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses 

set forth in paragraph (3)(A) through (D) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier subcontracts. The prime 
CONTRACTOR shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (3)(A) through (D) of this section. 

 
6. CLEAN AIR ACT 

A. CONTRACTOR agrees to comply with all applicable standards, orders or 
regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 
et seq. 

 
B. CONTRACTOR agrees to report each violation to the CITY and understands 

and agrees that the CITY will, in turn, report each violation as required to assure 
notification to the Federal Emergency Management Agency, and the appropriate 
Environmental Protection Agency Regional Office. 

 
CONTRACTOR agrees to include these requirements in each subcontract exceeding 
$150,000 financed in whole or in part with federal funds. 
 
7. FEDERAL WATER POLLUTION CONTROL ACT 
A. CONTRACTOR agrees to comply with all applicable standards, orders, or regulations 

issued pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 
et seq. 

 
B. CONTRACTOR agrees to report each violation to the CITY and understands and agrees 

that the CITY will, in turn, report each violation as required to assure notification to the 
appropriate federal agency. 
 

C. CONTRACTOR agrees to include these requirements in each subcontract exceeding 
$150,000 financed in whole or in part with federal funding. 

 

 8. DEBARMENT AND SUSPENSION 

A. This Contract is a Covered Transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 
3000. As such, the CONTRACTOR is required to verify that none of the contractor’s 
principals (defined at 2 C.F.R. § 180.995) or its affiliates (defined at 2 C.F.R. § 180.905) 
are excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined at 2 C.F.R. § 
180.935). 

 
B. CONTRACTOR must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, 

subpart C, and must include a requirement to comply with these regulations in any lower 
tier Covered Transaction it enters into. 
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C. This certification is a material representation of fact relied upon by the CITY. If it is later 
determined that the CONTRACTOR did not comply with 2 C.F.R. pt. 180, subpart C and 2 
C.F.R. pt. 3000, subpart C, in addition to remedies available to CITY, the Federal 
Government may pursue available remedies, including but not limited to suspension and/or 
debarment. 
 

D. CONTRACTOR agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and 
2 C.F.R. pt. 3000, subpart C throughout the period of this Contract and to include a 
provision requiring such compliance in its lower tier covered transactions. 

 
 9. BYRD ANTI-LOBBYING AMENDMENT 

A. Contractors who apply or bid for an award of $100,000 or more shall file the required 
certification with CITY. Each tier certifies to the tier above that it will not and has not used 
Federal appropriated funds to pay any person or organization for influencing or attempting 
to influence an officer or employee of any agency, a Member of Congress, officer or 
employee of Congress, or an employee of a Member of Congress in connection with 
obtaining any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352. 
Each tier shall also disclose any lobbying with non-Federal funds that takes place in 
connection with obtaining any Federal award. Such disclosures are forwarded from tier to 
tier up to the recipient who in turn will forward the certification(s) to the CITY.  
 

B. If applicable, CONTRACTOR must sign and submit to the CITY the certification required 
by Appendix A to 44 CFR Part 18 contained at Appendix A-1 to this Contract. 

 
10. PROCUREMENT OF RECOVERED MATERIALS 
A. In the performance of this Contract, CONTRACTOR shall make maximum use of products 

containing recovered materials that are EPA-designated items unless the product cannot 
be acquired: 
 

i. Competitively within a timeframe providing forcompliance with the contract 
performance schedule; 

ii. Meeting contract performance requirements; or 

iii. At a reasonable price. 

B. Information about this requirement, along with the list of EPA- designated items, is 
available at EPA’s Comprehensive Procurement Guidelines web site, 
https://www.epa.gov/smm/comprehensive- procurement-guideline-cpg-program. 
 

C. CONTRACTOR also agrees to comply with all other applicable requirements of Section 
6002 of the Solid Waste Disposal Act. 

 

https://www.epa.gov/smm/comprehensive-%20procurement-guideline-cpg-program


S
A
M

P
LE

 
 
 

Supplies_PurchasedServices_PW Form No. SPEC-120A CW####### 
Template Revised: 02/03/2022   Page 8 of 9 

APPENDIX A-1 

 
APPENDIX A to 44 C.F.R. PART 18 – CERTIFICATION REGARDING LOBBYING 

Certification for Contracts, Grants, Loans, and Cooperative Agreements 
 
 

The undersigned certifies, to the best of his or her knowledge and belief, that:  
 
1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any 
person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of 
any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement.  
 
2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, 
grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, 
“Disclosure Form to Report Lobbying,” in accordance with its instructions.  
 
3. The undersigned shall require that the language of this certification be included in the award documents for all 
subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative 
agreements) and that all subrecipients shall certify and disclose accordingly.  
 
This certification is a material representation of fact upon which reliance was placed when this transaction was 
made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction 
imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required certification shall be 
subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.  
 
The Contractor, __________, certifies or affirms the truthfulness and accuracy of each statement of its 
certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 
U.S.C. Chap.38, Administrative Remedies for  
False Claims and Statements, apply to this certification and disclosure, if any.  
 
 
 
 
___________________________________  
Signature of Contractor’s Authorized Official  
 
 
 
 
___________________________________  
Name and Title of Contractor’s Authorized Official  
 

 

______________Date 
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APPENDIX B—Sub-recipient information and requirements  
 

Pursuant to 2 CFR 200.332(a)(1) Federal Award Identification 

(i)  Agency Name (must match the name 
associated with its unique entity identifier)  

 

(ii) Unique Entity Identifier 

 (i.e., DUNS)  

 

City of Tacoma 
Number for This 
Agreement  

 

(iii) Federal Award 
Identification Number 
(FAIN)  

 

(iv) Federal Award 
Date  

 

 

(v) Federal Period of 
Performance Start and End 
Date  

 

(vi) Federal Budget 
Period Start and End 
Date 

 

 

(vii) Amount of Federal 
Funds Obligated to the 
agency by this action:  

$ 

(viii) Total Amount of Federal 
Funds Obligated to the agency  

 

 

(ix) Total Amount of the Federal 
Award Committed to the agency  

 

$ 

(x) Federal Award Project Description:  

 

CORONAVIRUS STATE AND LOCAL FISCAL RECOVERY FUNDS– City of Tacoma  

 

(xi) Federal Awarding Agen
cy:  

DEPARTMENT OF THE 
TREASURY  

Pass-Through Entity:  

City of Tacoma  

Awarding Official Name 
and Contact Information:  

  

 

(xii) Assistance Listing Number and Name (the pass-through entity must 
identify the dollar amount made available under each Federal award and 
the Assistance Listing number at time of disbursement)  

 

(xiii) Identification 
of Whether the Award is 
R&D  

  

(xiv) Indirect Cost Rate for 
the Federal Award  

  

Award Payment Method (lump 
sum payment or reimbursement)  

 REIMBURSEMENT 
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[  
 Resolution No. [Enter Reso # Here] 

Bond No.  
That we, the undersigned, [Supplier name] 
as principal, and   

as a surety, are jointly and severally held and firmly bound to the CITY OF TACOMA, in the penal sum of,  
$[dollar value], plus any applicable taxes , for the payment whereof Contractor and Surety bind themselves,  

their executors, administrators, legal representatives, successors and assigns, jointly and severally, firmly by these presents. 

 This obligation is entered into in pursuance of the statutes of the State of Washington, the Ordinances of the City of 
Tacoma. 
 WHEREAS, under and pursuant to the City Charter and general ordinances of the City of Tacoma, the said City has or is 
about to enter with the above bounden principal, a contract, providing for  

Specification No. [Enter Spec # Here] 

Specification Title: [Enter Spec Title Here] 

Contract No. [Enter Contract # Here] 
 
(which contract is referenced to herein and is made a part hereof as though attached hereto), and 
 WHEREAS, the said principal has accepted, the said contract, and undertake to perform the work therein provided for in 
the manner and within the time set forth. 

This statutory payment bond shall become null and void, if and when the Principal, its heirs, executors, administrators, 
successors, or assigns shall pay all persons in accordance with RCW 39.08, 39.12, and 60.28, including all workers, laborers, 
mechanics, subcontractors, and materialmen, and all person who shall supply such contractor or subcontractor with provisions 
and supplies for the carrying on of such work, and all taxes incurred on said Contract under Titles 50 and 51 RCW and all 
taxes imposed on the Principal under Title 82 RCW; and if such payment obligations have not been fulfilled, this bond shall 
remain in full force and effect. 
The Surety for value received agrees that no change, extension of time, alteration or addition to the terms of the Contract shall 
in any way affect its obligation on this bond, and waivers notice of any changes, extension of time, alteration or addition to the 
terms of the Contract or the work performed. The Surety agrees that modifications and changes to the terms and conditions of 
the Contract that increase the total amount to be paid the Principal shall automatically increase the obligation of the Surety on 
this bond and notice to Surety is not required for such increased obligation. 

No suit or action shall be commenced hereunder by any claimant unless claimant shall have given the written notices to the 
City, and where required, the Contractor, in accordance with RCW 39.08.030. 
The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith hereunder, 
inclusive of the payment by Surety of claims which may be properly filed in accordance with RCW 39.08 whether or not suit is 
commenced under and against this bond. 
If any claimant shall commence suit and obtain judgment against the Surety for recovery hereunder, then the Surety, in 
addition to such judgment and attorney fees as provided by RCW 39.08.030, shall also pay such costs and attorney fees as 
may be incurred by the City as a result of such suit. Venue for any action arising out of or in connection with this bond shall be 
in Pierce County, WA. 
Surety companies executing bonds must be authorized to transact business in the State of Washington as surety and named 
in the current list of “Surety Companies Acceptable in Federal Bonds” as published in the Federal Register by the Audit Staff 
Bureau of Accounts, U.S. Department of the Treasury. 
  

PAYMENT BOND 
TO THE CITY OF TACOMA 
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Resolution No. [Enter Reso # Here] 

Specification No. [Enter Spec # Here] 
Contract No. [Enter Contract # Here] 

 
 

 

One original bond shall be executed, and be signed by the parties’ duly authorized officers. This bond will only be accepted if it 
is accompanied by a fully executed power of attorney for the office executing on behalf of the surety. 

Principal: [Supplier name] 

 

By:   
 
Surety: 
 
 

By:   

Agent’s Name:   

Agent’s Address:   
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Resolution No. [Enter Reso # Here] 

 Bond No.  
 That we, the undersigned, [Supplier Name] 
as principal, and  

as a surety, are jointly and severally held and firmly bound to the CITY OF TACOMA, in the penal sum of  
$[dollar value], plus any applicable taxe  , for the payment whereof Contractor and Surety bind themselves,  

their executors, administrators, legal representatives, successors and assigns, jointly and severally, firmly by these presents. 

 This obligation is entered into in pursuance of the statutes of the State of Washington, the Ordinances of the City of 
Tacoma.    
 WHEREAS, under and pursuant to the City Charter and general ordinances of the City of Tacoma, the said City has or is 
about to enter with the above bounden principal, a contract, providing for  

Specification No. [Enter Spec # Here] 

Specification Title: [Enter Spec Title Here] 

Contract No. [Enter Contract # Here] 
 
(which contract is referenced to herein and is made a part hereof as though attached hereto), and 

 WHEREAS, the said principal has accepted, the said contract, and undertake to perform the work therein provided for in 
the manner and within the time set forth. 
This statutory performance bond shall become null and void, if and when the principal, its heirs, executors, administrators, 
successors, or assigns shall well and faithfully perform all of the Principal’s obligations under the Contract and fulfill all terms 
and conditions of all duly authorized modifications, additions and changes to said Contract that may hereafter be made, at the 
time and in the manner therein specified; and if such performance obligations have not been fulfilled, this bond shall remain in 
force and effect. 

The Surety for value received agrees that no change, extension of time, alteration or addition to the terms of the Contract, the 
specifications accompanying the Contract, or to the work to be performed under the Contract shall in any way affect its 
obligation on this bond, and waives notice of any change, extension of time, alteration or addition to the terms of the Contract 
or the work performed. The Surety agrees that modifications and changes to the terms and conditions of the Contract that 
increase the total amount to be paid the Principal shall automatically increase the obligation of the Surety on this bond and 
notice to Surety is not required for such increase. 
If the City shall commence suit and obtain judgment against the Surety for recovery hereunder, then the Surety, in addition to 
such judgement, shall pay all costs and attorney’s fees incurred by the City in enforcement of its rights hereunder. Venue for 
any action arising out of in in connection with this bond shall be in Pierce County, Washington. 
Surety companies executing bonds must be authorized to transact business in the State of Washington as surety and named 
in the current list of “Surety Companies Acceptable in Federal Bonds” as published in the Federal Register by the Audit Staff 
Bureau of Accounts, U.S. Department of the Treasury. 
One original bond shall be executed, and signed by the parties’ duly authorized officers. This bond will only be accepted if it is 
accompanied by a fully executed power of attorney for the office executing on behalf of the surety. 

Principal: [Supplier name] 
 
 

By:   
 
Surety: 
 
 

By:   

Agent’s Name:   

Agent’s Address:   
 
 
  

PERFORMANCE BOND 
TO THE CITY OF TACOMA 



 

 

 
 

GENERAL RELEASE TO THE CITY OF TACOMA 
 
 
 

The undersigned, named as the contractor for    
            Project / Spec. # 

between        and the City of Tacoma, 
(Themselves or Itself) 

dated       , 20___, hereby releases the 

City of Tacoma, its departmental officers and agents from any and all claim or 

claims whatsoever in any manner whatsoever at any time whatsoever arising 

out of and/or in connection with and/or relating to said contract, excepting only 

the equity of the undersigned in the amount now retained by the City of 

Tacoma under said contract, to-wit the sum of $    . 

 
 

Signed at Tacoma, Washington this _____ day of   , 20___. 
 
 
 
 
      
     

Contractor 
 
 By      
 
 Title       
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INTRODUCTION  1 
(March 31, 2023 Tacoma GSP)  2 
 3 
The following special provisions shall be used in conjunction with the "2024 4 
Standard Specifications for Road, Bridge and Municipal Construction" and 5 
"Standard Plans for Road, Bridge, and Municipal Construction" as prepared by 6 
the Washington State Department of Transportation (WSDOT).  State Standard 7 
Specifications are available through WSDOT, by calling (360) 705-7430, emailing 8 
engrpubs@wsdot.wa.gov, or may be downloaded, free of charge, from this 9 
location on the WSDOT home page:  10 
http://www.wsdot.wa.gov/Publications/Manuals/M41-10.htm 11 
 12 
These Special Provisions are made up of both General Special Provisions 13 
(GSPs) from various sources, which may have project-specific fill-ins; and 14 
project-specific Special Provisions.  Each Provision either supplements, modifies, 15 
or replaces the comparable Standard Specification, or is a new Provision.  The 16 
deletion, amendment, alteration, or addition to any subsection or portion of the 17 
Standard Specifications is meant to pertain only to that particular portion of the 18 
section, and in no way should it be interpreted that the balance of the section 19 
does not apply. 20 
 21 
The GSPs are labeled under the headers of each GSP, with the date of the GSP 22 
and its source, as follows: 23 
 24 
 (May 18, 2007  APWA GSP) 25 
 (August 7, 2006  WSDOT GSP) 26 
 (April 2, 2007  Tacoma GSP) 27 
 28 
The project specific Special Provisions are labeled under the headers of each 29 
Special Provision as follows: 30 

(******) 31 
 32 
A pre-bid conference will be held in the Rail Main Conference Room located at 33 
2601 SR509 North Frontage Road, Tacoma, Washington, 98421 at 10:00 AM on 34 
June 9, 2026.  Prospective bidders are urged to attend. 35 
 36 
DESCRIPTION OF WORK 37 
(February 4, 2024 Tacoma GSP) 38 
 39 
This Contract shall generally consist of rail and tie replacement, replacing  one 40 
switch, removing and replacing one crossover, and replacing one driveway 41 
crossing.  Other work will include upgrading hardware to Pandrols in specific 42 
areas. 43 
 44 

END OF SECTION  45 
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1-01 DEFINITIONS AND TERMS  1 
 2 
1-01.3  Definitions  3 
(January 19, 2022  APWA GSP)  4 
 5 
Delete the heading Completion Dates and the three paragraphs that follow it, and 6 
replace them with the following: 7 
 8 
Dates  9 

Bid Opening Date 10 
The date on which the Contracting Agency publicly opens and reads the Bids. 11 
Award Date 12 
The date of the formal decision of the Contracting Agency to accept the lowest 13 
responsible and responsive Bidder for the Work. 14 
Contract Execution Date 15 
The date the Contracting Agency officially binds the Agency to the Contract. 16 
Notice to Proceed Date 17 
The date stated in the Notice to Proceed on which the Contract time begins. 18 
Substantial Completion Date 19 
The day the Engineer determines the Contracting Agency has full and unrestricted 20 
use and benefit of the facilities, both from the operational and safety standpoint, any 21 
remaining traffic disruptions will be rare and brief, and only minor incidental work, 22 
replacement of temporary substitute facilities, plant establishment periods, or 23 
correction or repair remains for the Physical Completion of the total Contract.   24 
Physical Completion Date 25 
The day all of the Work is physically completed on the project.  All documentation 26 
required by the Contract and required by law does not necessarily need to be 27 
furnished by the Contractor by this date. 28 
Completion Date 29 
The day all the Work specified in the Contract is completed and all the obligations of 30 
the Contractor under the contract are fulfilled by the Contractor.  All documentation 31 
required by the Contract and required by law must be furnished by the Contractor 32 
before establishment of this date. 33 
Final Acceptance Date 34 
The date on which the Contracting Agency accepts the Work as complete. 35 

 36 
Supplement this Section with the following: 37 
 38 
All references in the Standard Specifications or WSDOT General Special 39 
Provisions, to the terms “Department of Transportation”, “Washington State 40 
Transportation Commission”, “Commission”, “Secretary of Transportation”, 41 
“Secretary”, “Headquarters”, and “State Treasurer” shall be revised to read 42 
“Contracting Agency”. 43 
 44 
All references to the terms “State” or “state” shall be revised to read “Contracting 45 
Agency” unless the reference is to an administrative agency of the State of 46 
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Washington, a State statute or regulation, or the context reasonably indicates 1 
otherwise.  2 
 3 
All references to “State Materials Laboratory” shall be revised to read 4 
“Contracting Agency designated location”. 5 
 6 
All references to “final contract voucher certification” shall be interpreted to mean 7 
the Contracting Agency form(s) by which final payment is authorized, and final 8 
completion and acceptance granted. 9 
 10 
Additive  11 
A supplemental unit of work or group of bid items, identified separately in the Bid 12 
Proposal, which may, at the discretion of the Contracting Agency, be awarded in 13 
addition to the base bid. 14 
 15 
Alternate  16 
One of two or more units of work or groups of bid items, identified separately in 17 
the Bid Proposal, from which the Contracting Agency may make a choice 18 
between different methods or material of construction for performing the same 19 
work. 20 
 21 
Business Day  22 
A business day is any day from Monday through Friday except holidays as listed 23 
in Section 1-08.5. 24 
 25 
Contract Bond 26 
The definition in the Standard Specifications for “Contract Bond” applies to 27 
whatever bond form(s) are required by the Contract Documents, which may be a 28 
combination of a Payment Bond and a Performance Bond. 29 
 30 
Contract Documents 31 
See definition for “Contract”. 32 
 33 
Contract Time  34 
The period of time established by the terms and conditions of the Contract within 35 
which the Work must be physically completed. 36 
 37 
Notice of Award  38 
The written notice from the Contracting Agency to the successful Bidder 39 
signifying the Contracting Agency’s acceptance of the Bid Proposal. 40 
 41 
Notice to Proceed  42 
The written notice from the Contracting Agency or Engineer to the Contractor 43 
authorizing and directing the Contractor to proceed with the Work and 44 
establishing the date on which the Contract time begins. 45 
 46 
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Traffic  1 
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, 2 
wheelchairs, and equestrian traffic. 3 
 4 
This section is supplemented with the following: 5 
(April 15, 2020 Tacoma GSP) 6 
 7 
All references to the acronym UDBE” shall be revised to read “DBE/EIC”.  8 
 9 
All references in the Standard Specifications to the term “Proposal Bond” shall be 10 
revised to read “Bid Bond.” 11 
 12 
Base Bid 13 
The summation of Bid Item amounts (extensions) in the Bid Forms, excluding 14 
Additives, Alternates, Deductives, Force Accounts, and taxes collected 15 
separately pursuant to Section 1-07.2. 16 
 17 
Calendar Day 18 
The time period of 24 hours measured from midnight to the next midnight, 19 
including weekends and holidays. 20 
 21 
Change Order 22 
A written order to the Contractor, issued by the Contracting Agency after 23 
execution of the contract, authorizing an addition, deletion, or other revision in 24 
the Work, within the scope of the Contract Documents, and establishing the basis 25 
of payment and time adjustments, if any, for the Work affected by the change. 26 
 27 
Day 28 
Unless otherwise specified, a calendar day. 29 
 30 
Deductive 31 
A supplemental unit of work or group of Bid Items, identified separately in the 32 
Bid, which may, at the discretion of the Contract Agency, be deducted from the 33 
Base Bid should the Contract Agency choose not to Award the total Base Bid. 34 
 35 
Grand Total Price 36 
The Grand Total Price of the Contract will include the Base Bid, Additives, 37 
Alternates, Deductives, Force Accounts, and taxes collected separately pursuant 38 
to Section 1-07.2. 39 
 40 
Standard Specifications 41 
Divisions One through Nine of the specified edition of the WSDOT “Standard 42 
Specifications for Road, Bridge, and Municipal Construction.”  43 
 44 
 45 

END OF SECTION 46 
 47 

48 
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1-02 BID PROCEDURES AND CONDITIONS 1 
 2 
1-02.1 Prequalification of Bidders 3 
Delete this section and replace it with the following: 4 
 5 
1-02.1 Qualifications of Bidder  6 
(January 24, 2011 APWA GSP) 7 
 8 
Before award of a public works contract, a bidder must meet at least the 9 
minimum qualifications of RCW 39.04.350(1) to be considered a responsible 10 
bidder and qualified to be awarded a public works project. 11 
 12 
Add the following new section:  13 
1-02.1(1) Supplemental Qualifications Criteria  14 
(March 25, 2009 Tacoma GSP) 15 
 16 
In addition, the Contracting Agency has established Contracting Agency-specific 17 
and/or project-specific supplemental criteria, in accordance with RCW 18 
39.04.350(2), for determining Bidder responsibility, including the basis for 19 
evaluation and the deadline for appealing a determination that a Bidder is not 20 
responsible.  These criteria are contained in the 1-02.14 of these Special 21 
Provisions. 22 
 23 
1-02.2  Plans and Specifications 24 
(June 27, 2011 APWA GSP)  25 
 26 
Delete this section and replace it with the following: 27 
 28 

Information as to where Bid Documents can be obtained or reviewed can be found in 29 
the Call for Bids (Advertisement for Bids) for the work. 30 
 31 
After award of the contract, plans and specifications will be issued to the Contractor 32 
at no cost as detailed below: 33 
 34 

To Prime Contractor No. of Sets Basis of Distribution 
Reduced plans (11" x 17")  2 Furnished automatically 

upon award. 
Contract Provisions 
 

2 Furnished automatically 
upon award. 

Large plans (e.g., 22" x 
34")  

1 Furnished only upon 
request. 

 35 
Additional plans and Contract Provisions may be obtained by the Contractor from the 36 
source stated in the Call for Bids, at the Contractor’s own expense. 37 

 38 
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1-02.4(1)  General  1 
(December 30, 2022  APWA GSP Option B) 2 

 3 
The first sentence of the ninth paragraph, beginning with “Prospective Bidder 4 
desiring…”, is revised to read: 5 
 6 

Prospective Bidders desiring an explanation or interpretation of the Bid 7 
Documents, shall request the explanation or interpretation in writing by 8 
close of business 6 business days preceding the bid opening to allow a 9 
written reply to reach all prospective Bidders before the submission of 10 
their Bids. 11 

 12 
 13 
1-02.5 Proposal Forms  14 
(July 31, 2017  APWA GSP) 15 
Delete this section and replace it with the following: 16 
 17 
The Proposal Form will identify the project and its location and describe the work. 18 
It will also list estimated quantities, units of measurement, the items of work, and 19 
the materials to be furnished at the unit bid prices. The bidder shall complete 20 
spaces on the proposal form that call for, but are not limited to, unit prices; 21 
extensions; summations; the total bid amount; signatures; date; and, where 22 
applicable, retail sales taxes and acknowledgment of addenda; the bidder’s 23 
name, address, telephone number, and signature; the bidder’s 24 
UDBE/DBE/M/WBE commitment, if applicable; a State of Washington 25 
Contractor’s Registration Number; and a Business License Number, if applicable. 26 
Bids shall be completed by typing or shall be printed in ink by hand, preferably in 27 
black ink. The required certifications are included as part of the Proposal Form. 28 
 29 
The Contracting Agency reserves the right to arrange the proposal forms with 30 
alternates and additives, if such be to the advantage of the Contracting Agency. 31 
The bidder shall bid on all alternates and additives set forth in the Proposal Form 32 
unless otherwise specified. 33 
 34 
 35 
 36 
1-02.7 Bid Deposit  37 
(July 30, 2024 Tacoma GSP) 38 

Delete this section and replace it with the following: 39 
 40 
A deposit of at least 5 percent of the total Bid shall accompany each Bid. This 41 
deposit may be cash, certified check, cashier’s check, or a proposal bond (Surety 42 
bond). Any proposal bond shall be on the Contracting Agency’s form and shall be 43 
signed by the Bidder and the Surety. A proposal bond shall not be conditioned in 44 
any way to modify the minimum 5 percent required. The Surety shall: (1) be 45 
registered with the Washington State Insurance Commissioner, and (2) appear 46 



 

7 

on the current Authorized Insurance List in the State of Washington published by 1 
the Office of the Insurance Commissioner.  2 

The failure to furnish a Bid deposit of a minimum of 5 percent shall make the Bid 3 
nonresponsive and shall cause the Bid to be rejected by the Contracting Agency. 4 

If submitting your bid electronically, a scanned version of the original bid bond or 5 
cashier’s check shall accompany your electronic bid submittal. The original bid 6 
bond or cashier’s check shall be sent to the Contracting Agency and received by 7 
the Contracting Agency within 7 calendar days of the bid opening or the bidder 8 
may be deemed non-responsive. 9 

Original bid bonds or cashier’s check will be delivered to:  10 

City of Tacoma Procurement & Payables Division 11 
Tacoma Public Utilities 12 
3628 S 35th St 13 
Tacoma, WA 98409 14 
 15 
If so stated in the Contract Provisions, cash will not be accepted for a bid deposit. 16 
 17 
 18 
1-02.9 Delivery of Proposal  19 
(July 30, 2024 Tacoma GSP) 20 
 21 
Delete this section and replace it with the following: 22 
 23 
Each Proposal shall be submitted in a sealed envelope or shall be submitted 24 
electronically via email to sendbid@cityoftacoma.org, with the Project Name and 25 
Project Number as stated in the Call for Bids clearly marked on the outside of the 26 
envelope, or as otherwise required in the Bid Documents, to ensure proper 27 
handling and delivery. 28 
 29 
The Bidder shall submit to the Contracting Agency a signed “Certification of 30 
Compliance with Wage Payment Statutes” document where the Bidder under 31 
penalty of perjury verifies that the Bidder is in compliance with responsible bidder 32 
criteria in RCW 39.04.350 subsection (1) (g), as required per Section 1-02.14.  33 
The “Certification of Compliance with Wage Payment Statutes” document shall 34 
be received with the Bid Proposal. 35 
 36 
  37 
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1-02.10  Withdrawing, Revising, or Supplementing Proposal  1 
(July 30, 2024 Tacoma GSP) 2 
 3 
Delete this section and replace it with the following:  4 
 5 
After submitting a Bid Proposal to the Contracting Agency, the Bidder may 6 
withdraw, revise, or supplement it if:  7 
 8 

1. The Bidder submits a written request signed by an authorized person and emails 9 
it to sendbid@tacoma.gov, and  10 

2. The Contracting Agency receives the request before the time set for receipt of 11 
Proposals, and 12 

3. The revised or supplemented Bid Proposal (if any) is received by the Contracting 13 
Agency before the time set for receipt of Bid Proposals. 14 

The Bidder’s written request to revise or supplement a Bid Proposal must be 15 
accompanied by the revised or supplemented package in its entirety.  If the 16 
Bidder does not submit a revised or supplemented package, then its bid shall be 17 
considered withdrawn. 18 
 19 
Late revised or supplemented Bid Proposals or late withdrawal requests will be 20 
date recorded by the Contracting Agency and returned unopened.   21 
 22 
 23 
1-02.12 Public Opening of Proposals  24 
(July 30, 2024 Tacoma GSP) 25 
 26 
Delete this section and replace it with the following: 27 
 28 
Proposals will be opened and publicly read via webcast at the time indicated in 29 
the call for Bids unless the Bid opening has been delayed or canceled.   30 
 31 
This public bid opening will be held via webinar. Please use the link below or on 32 
the Request for Bids page to join the webinar: 33 
 34 
https://us06web.zoom.us/j/88402680573?pwd=eThSaXZxNER0TWRhUGx6U0F35 
2cURMZz09  36 
 37 
Preliminary and final bid results are posted at www.TacomaPurchasing.org. 38 
 39 
1-02.13 Irregular Proposals  40 
(October 18, 2013 Tacoma GSP) 41 
Delete this section and replace it with the following: 42 
 43 

1. A proposal will be considered irregular and will be rejected if: 44 
a. The Bidder is not prequalified when so required;  45 
b. The authorized proposal form furnished by the Contracting Agency is 46 

not used or is altered; 47 

mailto:sendbid@tacoma.gov
https://us06web.zoom.us/j/88402680573?pwd=eThSaXZxNER0TWRhUGx6U0F2cURMZz09
https://us06web.zoom.us/j/88402680573?pwd=eThSaXZxNER0TWRhUGx6U0F2cURMZz09
http://www.tacomapurchasing.org/
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c. The completed proposal form contains any unauthorized additions, 1 
deletions, alternate Bids, or conditions; 2 

d. The Bidder adds provisions reserving the right to reject or accept the 3 
award, or enter into the Contract; 4 

e. A price per unit cannot be determined from the Bid Proposal;  5 
f. The Proposal form is not properly executed; 6 
g. The Bidder fails to submit or properly complete a Subcontractor list, if 7 

applicable, as required in Section 1-02.6; 8 
h. The bidder fails to submit or properly complete the EIC forms, if 9 

applicable, as required in Section 1-02.6; 10 
i. The Bid Proposal does not constitute a definite and unqualified offer 11 

to meet the material terms of the Bid invitation; or 12 
j. More than one proposal is submitted for the same project from a 13 

Bidder under the same or different names. 14 
2. A Proposal may be considered irregular and may be reject if: 15 

a. The Proposal does not include a unit price for every Bid item; 16 
b. Any of the unit prices are excessively unbalanced (either above or 17 

below the          amount of a reasonable Bid) to the potential detriment 18 
of the Contracting Agency; 19 

c. Receipt of Addenda is not acknowledged; 20 
d. A member of a joint venture or partnership and the joint venture or   21 

partnership submit Proposals for the same project (in such an 22 
instance, both Bids may be rejected); or 23 

e. If Proposal form entries are not made in ink. 24 
 25 
1-02.14 Disqualification of Bidders  26 
(October 18, 2013 Tacoma GSP) 27 
Delete this section and replace it with the following: 28 
 29 
A Bidder will be deemed not responsible if: 30 

1. the Bidder does not meet the mandatory bidder responsibility criteria in 31 
RCW 39.04.350(1), as amended; or 32 

2. evidence of collusion exists with any other Bidder or potential Bidder. 33 
Participants in collusion will be restricted from submitting further bids; 34 
or 35 

3. the Bidder, in the opinion of the Contracting Agency, is not qualified for 36 
the work or to the full extent of the bid, or to the extent that the bid 37 
exceeds the authorized prequalification amount as may have been 38 
determined by a prequalification of the Bidder; or 39 

4. an unsatisfactory performance record exists based on past or current 40 
Contracting Agency work or for work done for others, as judged from 41 
the standpoint of conduct of the work; workmanship; or progress; 42 
affirmative action; equal employment opportunity practices; termination 43 
for cause; or Disadvantaged Business Enterprise, Minority Business 44 
Enterprise, or Women’s Business Enterprise utilization; or 45 
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5. there is uncompleted work (Contracting Agency or otherwise) which in 1 
the opinion of the Contracting Agency might hinder or prevent the 2 
prompt completion of the work bid upon; or 3 

6. the Bidder failed to settle bills for labor or materials on past or current 4 
contracts, unless there are extenuating circumstances acceptable to 5 
the Contracting Agency; or 6 

7. the Bidder has failed to complete a written public contract or has been 7 
convicted of a crime arising from a previous public contract, unless 8 
there are extenuating circumstances acceptable to the Contracting 9 
Agency; or 10 

8. the Bidder is unable, financially or otherwise, to perform the work, in 11 
the opinion of the Contracting Agency; or 12 

9. there are any other reasons deemed proper by the Contracting 13 
Agency; or 14 

10. the Bidder fails to meet the Project-specific supplemental bidder 15 
responsibility criteria listed in the Statement of Qualifications form or 16 

11. The bidder fails to meet the EIC requirements as described in Section 17 
1-02.6. 18 

 19 
As evidence that the Bidder meets the bidder responsibility criteria above, the 20 
apparent two lowest Bidders must submit to the Contracting Agency within 24 21 
hours of the bid submittal deadline, documentation (sufficient in the sole 22 
judgment of the Contracting Agency) demonstrating compliance with all 23 
applicable responsibility criteria, including all documentation specifically listed in 24 
the supplemental criteria.  The Contracting Agency reserves the right to request 25 
such documentation from other Bidders as well, and to request further 26 
documentation as needed to assess bidder responsibility. 27 
 28 
The basis for evaluation of Bidder compliance with these supplemental criteria 29 
shall be any documents or facts obtained by Contracting Agency (whether from 30 
the Bidder or third parties) which any reasonable owner would rely on for 31 
determining such compliance, including but not limited to:  (i) financial, historical, 32 
or operational data from the Bidder; (ii) information obtained directly by the 33 
Contracting Agency from owners for whom the Bidder has worked, or other 34 
public agencies or private enterprises; and (iii) any additional information 35 
obtained by the Contracting Agency which is believed to be relevant to the 36 
matter. 37 
 38 
If the Contracting Agency determines the Bidder does not meet the bidder 39 
responsibility criteria above and is therefore not a responsible Bidder, the 40 
Contracting Agency shall notify the Bidder in writing, with the reasons for its 41 
determination.  If the Bidder disagrees with this determination, it may appeal the 42 
determination within 24 hours of receipt of the Contracting Agency’s 43 
determination by presenting its appeal to the Contracting Agency.  The 44 
Contracting Agency will consider the appeal before issuing its final determination.  45 
If the final determination affirms that the Bidder is not responsible, the 46 
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Contracting Agency will not execute a contract with any other Bidder until at least 1 
two business days after the Bidder determined to be not responsible has 2 
received the final determination. 3 
 4 
1-02.15 Pre Award Information 5 
(December 30, 2022  APWA GSP) 6 
 7 
Revise this section to read: 8 

 9 
Before awarding any contract, the Contracting Agency may require one or more of 10 
these items or actions of the apparent lowest responsible bidder: 11 
1. A complete statement of the origin, composition, and manufacture of any or all 12 

materials to be used, 13 
2. Samples of these materials for quality and fitness tests, 14 
3. A progress schedule (in a form the Contracting Agency requires) showing the 15 

order of and time required for the various phases of the work, 16 
4. A breakdown of costs assigned to any bid item, 17 
5. Attendance at a conference with the Engineer or representatives of the Engineer, 18 
6. Obtain, and furnish a copy of, a business license to do business in the city or 19 

county where the work is located. 20 
7. Any other information or action taken that is deemed necessary to ensure that 21 

the bidder is the lowest responsible bidder. 22 
 23 
 24 
 25 

END OF SECTION  26 
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1-03 AWARD AND EXECUTION OF CONTRACT 1 
 2 
1-03.1 Consideration of Bids  3 
(December 30, 2022 APWA GSP) 4 
Revise the first paragraph to read: 5 
 6 

After opening and reading proposals, the Contracting Agency will check them for 7 
correctness of extensions of the prices per unit and the total price. If a discrepancy 8 
exists between the price per unit and the extended amount of any bid item, the price 9 
per unit will control. If a minimum bid amount has been established for any item and 10 
the bidder’s unit or lump sum price is less than the minimum specified amount, the 11 
Contracting Agency will unilaterally revise the unit or lump sum price, to the minimum 12 
specified amount and recalculate the extension. The total of extensions, corrected 13 
where necessary, including sales taxes where applicable and such additives and/or 14 
alternates as selected by the Contracting Agency, will be used by the Contracting 15 
Agency for award purposes and to fix the Awarded Contract Price amount and the 16 
amount of the contract bond. 17 

 18 
 19 
1-03.2 Award of Contract  20 
(March 27, 2003 Tacoma GSP) 21 
 22 
All references to 45 calendar days shall be revised to read 60 calendar days. 23 
 24 
1-03.3 Execution of Contract 25 
(July 8, 2024 APWA GSP Option A) 26 
 27 
Revise this section to read: 28 
 29 
Within 3 calendar days of Award date (not including Saturdays, Sundays and 30 
Holidays), the successful Bidder shall provide the information necessary to 31 
execute the Contract to the Contracting Agency.  The Bidder shall send the 32 
contact information, including the full name, email address, and phone number, 33 
for the authorized signer and bonding agent to the Contracting Agency. 34 
 35 
Copies of the Contract Provisions, including the unsigned Form of Contract, will 36 
be available for signature by the successful bidder on the first business day 37 
following award. The number of copies to be executed by the Contractor will be 38 
determined by the Contracting Agency. 39 
 40 
Within 10 calendar days after the award date, the successful bidder shall return 41 
the signed Contracting Agency-prepared contract, an insurance certification as 42 
required by Section 1-07.18, a satisfactory bond as required by law and Section 43 
1-03.4, the Transfer of Coverage form for the Construction Stormwater General 44 
Permit with sections I, III, and VIII completed when provided.  Before execution of 45 
the contract by the Contracting Agency, the successful bidder shall provide any 46 
pre-award information the Contracting Agency may require under Section 1-47 
02.15. 48 
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 1 
Until the Contracting Agency executes a contract, no proposal shall bind the 2 
Contracting Agency nor shall any work begin within the project limits or within 3 
Contracting Agency-furnished sites. The Contractor shall bear all risks for any 4 
work begun outside such areas and for any materials ordered before the contract 5 
is executed by the Contracting Agency. 6 
 7 
If the bidder experiences circumstances beyond their control that prevents return 8 
of the contract documents within the calendar days after the award date stated 9 
above, the Contracting Agency may grant up to a maximum of 10 additional 10 
calendar days for return of the documents, provided the Contracting Agency 11 
deems the circumstances warrant it. 12 
 13 
1-03.4 Contract Bond  14 
(July 23, 2015  APWA GSP)  15 
Delete the first paragraph and replace it with the following: 16 
 17 
The successful bidder shall provide executed payment and performance bond(s) 18 
for the full contract amount.  The bond may be a combined payment and 19 
performance bond; or be separate payment and performance bonds.  In the case 20 
of separate payment and performance bonds, each shall be for the full contract 21 
amount.  The bond(s) shall: 22 

1. Be on Contracting Agency-furnished form(s); 23 
2. Be signed by an approved surety (or sureties) that: 24 

a. Is registered with the Washington State Insurance Commissioner, and 25 
b. Appears on the current Authorized Insurance List in the State of Washington 26 

published by the Office of the Insurance Commissioner, 27 
3. Guarantee that the Contractor will perform and comply with all obligations, duties, 28 

and conditions under the Contract, including but not limited to the duty and 29 
obligation to indemnify, defend, and protect the Contracting Agency against all 30 
losses and claims related directly or indirectly from any failure: 31 
a. Of the Contractor (or any of the employees, subcontractors, or lower tier 32 

subcontractors of the Contractor) to faithfully perform and comply with all 33 
contract obligations, conditions, and duties, or 34 

b. Of the Contractor (or the subcontractors or lower tier subcontractors of the 35 
Contractor) to pay all laborers, mechanics, subcontractors, lower tier 36 
subcontractors, material person, or any other person who provides supplies 37 
or provisions for carrying out the work; 38 

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on 39 
the project under titles 50, 51, and 82 RCW; and 40 

5. Be accompanied by a power of attorney for the Surety’s officer empowered to 41 
sign the bond; and 42 

6. Be signed by an officer of the Contractor empowered to sign official statements 43 
(sole proprietor or partner). If the Contractor is a corporation, the bond(s) must be 44 
signed by the president or vice president, unless accompanied by written proof of 45 
the authority of the individual signing the bond(s) to bind the corporation (i.e., 46 
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corporate resolution, power of attorney, or a letter to such effect signed by the 1 
president or vice president). 2 

 3 
Add the following new section: 4 
 5 
 6 
1-03.5 Failure to Execute Contract  7 
(April 15, 2020 Tacoma GSP) 8 
The first sentence is revised to read: 9 
 10 
Failure to return the insurance certification and bond with the signed contract as 11 
required in Section 1-03.3, or failure to provide Equity In Contracting (EIC) 12 
information if required in the contract, or failure or refusal to sign the Contract, or 13 
failure to register as a contractor in the state of Washington shall result in 14 
forfeiture of the bid bond or deposit of this Bidder 15 
 16 
 17 

END OF SECTION 18 
  19 



 

15 

 1 
1-04 SCOPE OF THE WORK 2 
 3 
1-04.2  Coordination of Contract Documents, Plans, Special Provisions, 4 
Specifications, and Addenda  5 
(December 30, 2022  APWA GSP) 6 
 7 
Revise the second paragraph to read: 8 

 9 
Any inconsistency in the parts of the contract shall be resolved by following this order 10 
of precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth): 11 
1. Addenda, 12 
2. Proposal Form, 13 
3. Special Provisions, 14 
4. Contract Plans, 15 
5. Standard Specifications, 16 
6. Contracting Agency’s Standard Plans or Details (if any), and 17 
7. WSDOT Standard Plans for Road, Bridge, and Municipal Construction. 18 

 19 
 20 
1-04.4 Changes 21 
(January 19, 2022  APWA GSP) 22 
The first two sentences of the last paragraph of Section 1-04.4 are deleted. 23 
 24 
 25 

END OF SECTION 26 
 27 

  28 



 

16 

1-05 CONTROL OF WORK   1 
 2 
1-05.3 Working Drawings  3 
(January 13, 2011 Tacoma GSP) 4 
This section is deleted in its entirety and replaced with the following: 5 
 6 
1-05.3 Submittals 7 
 8 
The Contractor shall not install materials or equipment, which require submittals, 9 
until reviewed by the Contracting Agency. 10 
 11 
The Contractor shall submit four (4) copies to the Engineer of all submittals 12 
required by the Contract Documents, unless otherwise required in these Special 13 
Provisions.  This includes, but is not limited to: 14 

• Shop Drawings/Plans 15 
• Product Data 16 
• Samples 17 
• Reports 18 
• Material Submittals (Ref. 1-06) 19 
• Progress Schedules (Ref. 1-08.3) 20 
• Guarantees/Warranties (Ref. 1-05.10) 21 

 22 
The Engineer will return one (1) copy to the Contractor. 23 
 24 
1-05.3(1) Submittal Schedule 25 
 26 
In conformance with section 1-08.3, the progress schedule shall be submitted 27 
and reviewed prior to commencing any work. 28 
 29 
No claim will be allowed for damages or extension of time resulting from rejection 30 
of a submittal or the requirement of resubmittals as outlined by this section. 31 
 32 
The Engineer’s review will be completed as quickly as possible, but may require 33 
up to ten (10) working days from the date the submittals or resubmittals are 34 
received until they are sent to the Contractor.  If more than ten (10) working days 35 
are required for the Engineer’s review of any individual submittal or resubmittal, 36 
an extension of time will be considered in accordance with Section 1-08.8. 37 
 38 
1-05.3(2) Submittal Procedures 39 
 40 
Contractor submittals shall be in accordance with the following: 41 
 42 
The Contractor shall thoroughly review each submittal for dimensions, quantities, 43 
and details of the material or item shown.  The Contractor shall review each 44 
submittal and note any errors, omissions, or deviations with the Contract 45 
Documents.  The Contractor shall accept full responsibility for the completeness 46 
of each submittal. 47 
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 1 
Each submittal shall have a unique number assigned to it, and the transmittals 2 
shall be sequentially numbered.  The numbering of resubmittals shall meet the 3 
requirements of Section 1-05.3(4). On each page, indicate the page number, and 4 
total number of pages in each submittal. 5 
 6 
Each submittal shall indicate the intended use of the item in the work.  When 7 
catalog pages are submitted, applicable items shall be clearly identified.  The 8 
current revision, issue number, and data shall be indicated on all drawings and 9 
other descriptive data. 10 
 11 
Each submittal should be transmitted with the “Submittal Transmittal Form” found 12 
at the end of this section.  Upon request, an electronic copy of the Submittal 13 
Transmittal Form will be made available to the Contractor. 14 
 15 
In lieu of utilizing the Submittal Transmittal Form, the Contractor may display the 16 
following information on each submittal, in a clear space on the front of the 17 
submittal: 18 
 19 

• Project Name: McPip Yard Upgrades 20 
• Project Specification Number: TR26-0107F   21 
• Project No.  RAL-00137 22 
• Submittal Date 23 
• Description of Submittal 24 
• Sequential, unique submittal number. 25 
• Related Specification Section and/or plan sheet 26 
• The following statement: “This document has been detail-checked for 27 

accuracy of content and for compliance with the Contract documents.  The 28 
information contained herein has been fully coordinated with all involved 29 
Subcontractors.” 30 

• Printed or typed name and signature of Contractor. 31 
 32 
When submitting product data, the Contractor shall modify drawings to delete 33 
any information not applicable to the project and add information that is 34 
applicable to the project.  The Contractor shall mark copies of printed material to 35 
clearly identify the pertinent materials, products or models. 36 
 37 
Samples submitted shall be of sufficient size and quantity to clearly illustrate 38 
functional characteristics of product or material and full range of colors available.  39 
Field samples and mock-ups, where required, shall be erected at the project site 40 
where directed by the Engineer. 41 
 42 
The Contractor shall notify the Engineer, in writing at time of submission, of 43 
deviations in submittals from requirements of the Contract documents. 44 
 45 
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The City shall not be responsible for delays in reviewing submittals not submitted 1 
in accordance with these specifications. 2 
 3 
1-05.3(3) Engineer’s Review of Submittals 4 
 5 
The Engineer’s review of drawings and data submitted by the Contractor will 6 
cover only general conformity with the Contract drawings and specifications.  The 7 
Engineer’s review of submittals shall not relieve the Contractor from responsibility 8 
for errors, omissions, deviations, or responsibility for compliance with the 9 
Contract documents. 10 
Review of a separate item does not constitute review of an assembly in which the 11 
item functions. 12 
 13 
When the submittal or resubmittal is marked “REVIEWED”, or “REVIEWED 14 
WITH COMMENTS”, no additional copies need to be furnished.  The Contractor 15 
shall comply with any comments on the return submittal. 16 
 17 
1-05.3(4) Resubmittals 18 
 19 
When a submittal is marked “AMEND AND RESUBMIT” or “REJECTED, SEE 20 
REMARKS,” the Contractor shall make the corrections as noted and instructed 21 
by the Engineer and resubmit four (4) copies.  The Contractor shall not install 22 
material or equipment that has received a review status of “AMEND AND 23 
RESUBMIT” or REJECTED, SEE REMARKS”.  24 
 25 
When corrected copies are resubmitted, the Contractor shall in writing direct 26 
specific attention to all revisions and shall list separately any revision made other 27 
than those called for by the Engineer on previous submittals.  Resubmittals shall 28 
bear the number of the original submittal followed by a letter (A, B, etc.) to 29 
indicate the sequence of the resubmittal. 30 
 31 
The Contractor shall revise returned submittals as required and resubmit until 32 
final review is obtained. 33 
 34 
The Contractor shall verify that all exceptions previously noted by the Engineer 35 
have been accounted for. 36 
 37 
1-05.3(5) Submittal Requirements by Section 38 
 39 
The following is a summary of submittal requirements.  This summary is not 40 
inclusive of all submittal requirements.  The Contractor shall review each 41 
individual section in the applicable provisions or specifications, as noted below, 42 
for specific requirements. 43 
  44 
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Section Description 
1-05.3(6) Project Red Line Drawings 
1-06.1 Proposed Material Sources 
1-06.1(2) Request for Approval of Material 
1-06.3 Manufacturer’s Certificate of Compliance 
1-07.15 Temporary Water Pollution/Erosion Control Plan 
1-07.15(1) Spill Prevention, Control and Countermeasures (SPCC) 

Plan 
1-07.16(1) Property Owner Notification 
1-08.3(2) Progress Schedule 
1-09.6 Equipment Rental Rates and Equipment Watch Sheets 
1-09.9 Schedule Of Values 
1-10.2 Traffic Control Plan 
4-04 Crushed Surfacing Top Course 
4-04 Crushed Surfacing Base Course 
5-04 Asphalt Mix Design Certification 
8-01.3(1)A Stormwater Pollution Prevention Plan (SWPPP) 

 1 
1-05.3(6) Project Red Line Drawings 2 
 3 
The Contractor shall submit Project Red Line Drawings in accordance with the 4 
following. 5 
 6 
Red line drawings refer to those documents maintained and annotated by the 7 
Contractor during construction and is defined as, a neatly and legibly marked set 8 
of Contract drawings showing any changes made to the original details of work. 9 
 10 
The Contractor shall maintain drawings in good condition; protect from 11 
deterioration and keep in a clean, dry, and secure location.  The Project Red Line 12 
Drawings shall not be used for construction purposes. 13 
 14 
The Contractor shall provide to the City, access to Project Red Line Drawings at 15 
all times during normal working hours. 16 
 17 
Red line drawings shall be updated on a continuous basis.  The Contractor shall 18 
bring the up-to-date drawings to a monthly “red line review” meeting where the 19 
Engineer will verify the maintenance of the Project Red Line Drawings as part of 20 
the condition precedent to approving the monthly progress payment 21 
disbursement process.  Monthly progress payments to the Contractor may not be 22 
processed, if red line information for the involved work to date has not been 23 
accurately recorded on the Project Red Line Drawings. 24 
 25 
At the completion of the construction work, prior to pre-final payment, all Project 26 
Red Line Drawings shall be submitted to the Engineer. 27 
 28 

A. Project Red Line Drawings: 29 
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 1 
Do not permanently conceal any work until required information has been 2 
recorded.  Mark drawings to show the actual installation where the installation 3 
varies from the work as originally shown on the Contract drawings or 4 
indicated in the Contract Specifications.  Give particular attention to 5 
information on concealed elements that would be difficult to measure and 6 
record at a later date.   7 

 8 
1. Changes and information shall be clearly drawn, described and 9 

shown technically correct. 10 
 11 

2. Mark drawings with red erasable pencil. 12 
 13 

3. Record data as soon as possible after obtaining it. 14 
 15 

4. Mark any new information. 16 
 17 

5. Keep accurate measurements of horizontal and vertical 18 
locations of underground services and utilities.   19 

 20 
6. Mark any changes made where installation varies from that 21 

shown originally, such as, in materials, equipments, locations, 22 
alignments, elevations, and any other dimensions of the work.  23 

 24 
7. For any work not demolished, abated, or salvaged, cross out 25 

and appropriately annotate “Not Complete”. 26 
 27 

8. Indicate revisions to drawings with a “cloud” drawn around the 28 
revision and note date the revision(s) was made. 29 

 30 
9. Note Request For Change (RFC), Request For Information 31 

(RFI), and similar identification, where applicable. 32 
 33 

B. Format: 34 
 35 

Identify and date each print; include the designation “PROJECT RED LINE 36 
DRAWINGS” in a prominent location. 37 

 38 
1. Prints:  Organize Red Line Drawings into manageable sets.  39 

Include identification on cover sheets. 40 
 41 

2. Identify cover sheets as follows: 42 
 43 

• Specification No. 44 
• Project Name 45 
• Date 46 
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• “PROJECT RED LINE DRAWINGS” 1 
• Name of Engineer 2 
• Name of Contractor 3 

 4 
3. Electronic Copies:  Scan full-size (dimension size: 22x34) 5 

Project Red Line Drawings and submit, on a CD-R, in pdf 6 
format. 7 

 8 
The lump sum Contract price for “Project Red Line Drawings” shall be full pay for 9 
all costs associated with, including but not limited to, documenting, revising, 10 
updating, maintaining, and submitting red line drawings at the completion of 11 
construction work. 12 
 13 
Bridge and Structure Surveys 14 
(July 23, 2015 APWA GSP, Option 2) 15 
 16 
For all structural work such as bridges and retaining walls, the Contractor shall 17 
retain as a part of Contractor’s organization an experienced team of surveyors. 18 
 19 
The Contractor shall provide all surveys required to complete the structure, 20 
except the following primary survey control which will be provided by the 21 
Engineer: 22 

1. Centerline or offsets to centerline of the structure. 23 
2. Stations of abutments and pier centerlines. 24 
3. A sufficient number of bench marks for levels to enable the Contractor 25 

to set grades at reasonably short distances. 26 
4. Monuments and control points as shown in the Plans. 27 

 28 
The Contractor shall establish all secondary survey controls, both horizontal and 29 
vertical, as necessary to assure proper placement of all project elements based 30 
on the primary control points provided by the Engineer.  Survey work shall be 31 
within the following tolerances: 32 

Stationing   +0.01 foot 33 
Alignment    +0.01 foot (between successive points) 34 
Superstructure Elevations  +0.01 foot (from plan elevations) 35 
Substructure Elevations  +0.05 foot (from plan elevations) 36 

 37 
During the progress of the work, the Contractor shall make available to the 38 
Engineer all field books including survey information, footing elevations, cross 39 
sections and quantities. 40 
 41 
The Contractor shall be fully responsible for the close coordination of field 42 
locations and measurements with appropriate dimensions of structural members 43 
being fabricated. 44 
 45 
Supplement this section with the following: 46 
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1-05.4 Conformity with Deviations from Plans and Stakes - Roadway and Utility  1 
(June 1, 2023 Tacoma GSP) 2 
 3 
All surveying for this project shall be the responsibility of the Contractor. 4 
 5 
Copies of the Contracting Agency provided primary survey control data are 6 
available for the bidder's inspection at the office of the Engineer. 7 
 8 
The Contractor shall be responsible for setting, maintaining, and resetting all 9 
alignment stakes, slope stakes, and grades necessary for the construction of the 10 
roadbed, drainage, surfacing, paving, channelization and pavement marking, 11 
illumination and signals, guardrails and barriers, signing, and sanitary and storm 12 
sewer utilities. Except for the survey control data to be furnished by the 13 
Contracting Agency, calculations, surveying, and measuring required for setting 14 
and maintaining the necessary lines and grades shall be the Contractor's 15 
responsibility. 16 
 17 
The Contractor shall inform the Engineer when monuments are discovered that 18 
were not identified in the Plans and construction activity may disturb or damage 19 
the monuments. All monuments noted on the plans “DO NOT DISTURB” shall be 20 
protected throughout the length of the project or be replaced at the Contractors 21 
expense. 22 
 23 
Detailed survey records shall be maintained, including a description of the work 24 
performed on each shift, the methods utilized, and the control points used. The 25 
record shall be adequate to allow the survey to be reproduced. A copy of each 26 
day's record shall be provided to the Engineer within three working days after the 27 
end of the shift. 28 
 29 
The meaning of words and terms used in this provision shall be as listed in 30 
"Definitions of Surveying and Associated Terms" current edition, published by the 31 
American 32 
Congress on Surveying and Mapping and the American Society of Civil 33 
Engineers. 34 
 35 
The survey work shall include but not be limited to the following: 36 
 37 

• Verify the primary horizontal and vertical control furnished by the 38 
Contracting Agency, and expand into secondary control by adding stakes 39 
and hubs as well as additional survey control needed for the project. 40 
Provide descriptions of secondary control to the Contracting Agency. The 41 
description shall include coordinates and elevations of all secondary 42 
control points. 43 

 44 
• Establish, the centerlines of all alignments, by placing hubs, stakes, or 45 

marks on centerline or on offsets to centerline at all curve points (PCs, 46 
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PTs, and PIs) and at points on the alignments spaced no further than 50 1 
feet. 2 

 3 
• Establish clearing limits, placing stakes at all angle points and at 4 

intermediate points not more than 50 feet apart. The clearing and grubbing 5 
limits shall be 5 feet beyond the toe of a fill and 10 feet beyond the top of a 6 
cut unless otherwise shown in the Plans. 7 

 8 
• Establish grading limits, placing slope stakes at centerline increments not 9 

more than 50 feet apart. Establish offset reference to all slope stakes. If 10 
Global Positioning Satellite (GPS) Machine Controls are used to provide 11 
grade control, then slope stakes may be omitted at the discretion of the 12 
Contractor 13 

 14 
• Establish the horizontal and vertical location of all drainage features, 15 

placing offset stakes to all drainage structures and to pipes at a horizontal 16 
interval not greater than 25 feet. 17 

 18 
• Establish roadbed and surfacing elevations by placing stakes at the top of 19 

subgrade and at the top of each course of surfacing. Subgrade and 20 
surfacing stakes shall be set at horizontal intervals not greater than 50 feet 21 
in tangent sections, 25 feet in curve sections with a radius less than 300 22 
feet, and at 10-foot intervals in intersection radii with a radius less than 10 23 
feet. Transversely, stakes shall be placed at all locations where the 24 
roadway slope changes and at additional points such that the transverse 25 
spacing of stakes is not more than 12 feet. If GPS Machine Controls are 26 
used to provide grade control, then roadbed and surfacing stakes may be 27 
omitted at the discretion of the Contractor. 28 

 29 
• Establish intermediate elevation benchmarks as needed to check work 30 

throughout the project. 31 
 32 

• Provide as-built staking for existing flowlines for the specified limits. 33 
 34 

• Provide references for paving pins at 25-foot intervals or provide 35 
simultaneous surveying to establish location and elevation of paving pins 36 
as they are being placed. 37 

 38 
• For all other types of construction included in this provision, (including but 39 

not limited to channelization and pavement marking, illumination and 40 
signals, guardrails and barriers, signing, and sanitary and storm sewer 41 
utilities) provide staking and layout as necessary to adequately locate, 42 
construct, and check the specific construction activity. 43 

 44 
• Contractor shall determine if changes are needed to the profiles or 45 

roadway sections shown in the Contract Plans in order to achieve proper 46 
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smoothness and drainage where matching into existing features, such as 1 
a smooth transition from new pavement to existing pavement. The 2 
Contractor shall submit these changes to the Engineer for review and 3 
approval 10 days prior to the beginning of work. 4 

 5 
The Contractor shall provide the Contracting Agency copies of any calculations 6 
and staking data when requested by the Engineer. 7 
 8 
To facilitate the establishment of these lines and elevations, the Contracting 9 
Agency will provide the Contractor with primary survey control information 10 
consisting of descriptions of two primary control points used for the horizontal 11 
and vertical control, and descriptions of two additional primary control points for 12 
every additional three miles of project length. Primary control points will be 13 
described by reference to the project alignment and the coordinate system and 14 
elevation datum utilized by the project. In addition, the Contracting Agency will 15 
supply horizontal coordinates for the beginning and ending points and for each 16 
Point of Intersection (PI) on each alignment included in the project. 17 
 18 
The Contractor shall ensure a surveying accuracy within the following tolerances: 19 
 20 

Vertical  Horizontal 21 
Slope stakes 0.10 feet 0.10 feet 22 

 Subgrade grade stakes set 23 
0.04 feet below grade 0.01 feet 0.5 feet (parallel to 24 

alignment) 25 
0.1 feet (normal to 26 

alignment) 27 
 28 

Stationing on roadway N/A 0.1 feet 29 
Alignment on roadway N/A 0.04 feet 30 
Surfacing grade stakes 0.01 feet 0.5 feet (parallel to 31 

alignment) 32 
0.1 feet (normal to 33 

alignment) 34 
Roadway paving pins for 35 

 surfacing or paving 0.01 feet 0.2 feet (parallel to 36 
alignment) 37 

0.1 feet (normal to 38 
alignment) 39 

 40 
The Contracting Agency may spot-check the Contractor's surveying. These spot 41 
checks will not change the requirements for normal checking by the Contractor. 42 
 43 
When staking roadway alignment and stationing, the Contractor shall perform 44 
independent checks from different secondary control to ensure that the points 45 
staked are within the specified survey accuracy tolerances. 46 
 47 
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The Contractor shall calculate coordinates for the alignment. The Contracting 1 
Agency will verify these coordinates prior to issuing approval to the Contractor for 2 
commencing with the work. The Contracting Agency will require up to seven 3 
calendar days from the date the data is received. 4 
 5 
Contract work to be performed using contractor-provided stakes shall not begin 6 
until the stakes are approved by the Contracting Agency. Such approval shall not 7 
relieve the 8 
Contractor of responsibility for the accuracy of the stakes. 9 
 10 
Stakes shall be marked in accordance with Standard Plan A10.10. When stakes 11 
are needed that are not described in the Plans, then those stakes shall be 12 
marked, at no additional cost to the Contracting Agency as ordered by the 13 
Engineer. 14 
 15 
Payment 16 
Payment will be made for the following bid item when included in the Proposal: 17 
 18 
"Roadway Surveying", lump sum. 19 
 20 
The lump sum contract price for "Roadway Surveying" shall be full pay for all 21 
labor, equipment, materials, and supervision utilized to perform the Work 22 
specified, including any resurveying, checking, correction of errors, replacement 23 
of missing or damaged stakes, and coordination efforts. 24 
 25 
1-05.7 Removal of Defective and Unauthorized Work  26 
(October 1, 2005 APWA GSP) 27 
Supplement this section with the following: 28 
 29 
If the Contractor fails to remedy defective or unauthorized work within the time 30 
specified in a written notice from the Engineer, or fails to perform any part of the 31 
work required by the Contract Documents, the Engineer may correct and remedy 32 
such work as may be identified in the written notice, with Contracting Agency 33 
forces or by such other means as the Contracting Agency may deem necessary. 34 
 35 
If the Contractor fails to comply with a written order to remedy what the Engineer 36 
determines to be an emergency situation, the Engineer may have the defective 37 
and unauthorized work corrected immediately, have the rejected work removed 38 
and replaced, or have work the Contractor refuses to perform completed by using 39 
Contracting Agency or other forces. An emergency situation is any situation 40 
when, in the opinion of the Engineer, a delay in its remedy could be potentially 41 
unsafe, or might cause serious risk of loss or damage to the public. 42 
 43 
Direct or indirect costs incurred by the Contracting Agency attributable to 44 
correcting and remedying defective or unauthorized work, or work the Contractor 45 
failed or refused to perform, shall be paid by the Contractor. Payment will be 46 
deducted by the Engineer from monies due, or to become due, the Contractor. 47 
Such direct and indirect costs shall include in particular, but without limitation, 48 
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compensation for additional professional services required, and costs for repair 1 
and replacement of work of others destroyed or damaged by correction, removal, 2 
or replacement of the Contractor’s unauthorized work. 3 
 4 
No adjustment in Contract time or compensation will be allowed because of the 5 
delay in the performance of the work attributable to the exercise of the 6 
Contracting Agency’s rights provided by this Section. 7 
 8 
The rights exercised under the provisions of this section shall not diminish the 9 
Contracting Agency’s right to pursue any other avenue for additional remedy or 10 
damages with respect to the Contractor’s failure to perform the work as required. 11 
 12 
1-05.11 Final Inspection  13 
Delete this section and replace it with the following: 14 
 15 
1-05.11 Final Inspections and Operational Testing  16 
(October 1, 2005 APWA GSP) 17 
 18 
1-05.11(1) Substantial Completion Date  19 
 20 
When the Contractor considers the work to be substantially complete, the 21 
Contractor shall so notify the Engineer and request the Engineer establish the 22 
Substantial Completion Date. The Contractor’s request shall list the specific 23 
items of work that remain to be completed in order to reach physical completion. 24 
The Engineer will schedule an inspection of the work with the Contractor to 25 
determine the status of completion. The Engineer may also establish the 26 
Substantial Completion Date unilaterally. 27 
 28 
If, after this inspection, the Engineer concurs with the Contractor that the work is 29 
substantially complete and ready for its intended use, the Engineer, by written 30 
notice to the Contractor, will set the Substantial Completion Date. If, after this 31 
inspection the Engineer does not consider the work substantially complete and 32 
ready for its intended use, the Engineer will, by written notice, so notify the 33 
Contractor giving the reasons therefore. 34 
 35 
Upon receipt of written notice concurring in or denying substantial completion, 36 
whichever is applicable, the Contractor shall pursue vigorously, diligently and 37 
without unauthorized interruption, the work necessary to reach Substantial and 38 
Physical Completion. The Contractor shall provide the Engineer with a revised 39 
schedule indicating when the Contractor expects to reach substantial and 40 
physical completion of the work. 41 
 42 
The above process shall be repeated until the Engineer establishes the 43 
Substantial Completion Date and the Contractor considers the work physically 44 
complete and ready for final inspection. 45 
 46 
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1-05.11(2) Final Inspection and Physical Completion Date  1 
 2 
When the Contractor considers the work physically complete and ready for final 3 
inspection, the Contractor by written notice, shall request the Engineer to 4 
schedule a final inspection. The Engineer will set a date for final inspection. The 5 
Engineer and the Contractor will then make a final inspection and the Engineer 6 
will notify the Contractor in writing of all particulars in which the final inspection 7 
reveals the work incomplete or unacceptable. The Contractor shall immediately 8 
take such corrective measures as are necessary to remedy the listed 9 
deficiencies. Corrective work shall be pursued vigorously, diligently, and without 10 
interruption until physical completion of the listed deficiencies. This process will 11 
continue until the Engineer is satisfied the listed deficiencies have been 12 
corrected. 13 
 14 
If action to correct the listed deficiencies is not initiated within 7 days after receipt 15 
of the written notice listing the deficiencies, the Engineer may, upon written 16 
notice to the Contractor, take whatever steps are necessary to correct those 17 
deficiencies pursuant to Section 1-05.7. 18 
The Contractor will not be allowed an extension of Contract time because of a 19 
delay in the performance of the work attributable to the exercise of the Engineer’s 20 
right hereunder. 21 
 22 
Upon correction of all deficiencies, the Engineer will notify the Contractor and the 23 
Contracting Agency, in writing, of the date upon which the work was considered 24 
physically complete. That date shall constitute the Physical Completion Date of 25 
the Contract, but shall not imply acceptance of the work or that all the obligations 26 
of the Contractor under the contract have been fulfilled. 27 
 28 
1-05.11(3) Operational Testing  29 
 30 
It is the intent of the Contracting Agency to have at the Physical Completion Date 31 
a complete and operable system. Therefore when the work involves the 32 
installation of machinery or other mechanical equipment; street lighting, electrical 33 
distribution or signal systems; irrigation systems; buildings; or other similar work 34 
it may be desirable for the Engineer to have the Contractor operate and test the 35 
work for a period of time after final inspection but prior to the physical completion 36 
date. Whenever items of work are listed in the Contract Provisions for operational 37 
testing they shall be fully tested under operating conditions for the time period 38 
specified to ensure their acceptability prior to the Physical Completion Date. 39 
During and following the test period, the Contractor shall correct any items of 40 
workmanship, materials, or equipment which prove faulty, or that are not in first 41 
class operating condition. Equipment, electrical controls, meters, or other devices 42 
and equipment to be tested during this period shall be tested under the 43 
observation of the Engineer, so that the Engineer may determine their suitability 44 
for the purpose for which they were installed. The Physical Completion Date 45 
cannot be established until testing and corrections have been completed to the 46 
satisfaction of the Engineer. 47 
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 1 
The costs for power, gas, labor, material, supplies, and everything else needed 2 
to successfully complete operational testing, shall be included in the unit Contract 3 
prices related to the system being tested, unless specifically set forth otherwise 4 
in the proposal. 5 
 6 
Operational and test periods, when required by the Engineer, shall not affect a 7 
manufacturer’s guaranties or warranties furnished under the terms of the 8 
Contract. 9 
 10 
Add the following new section:  11 
 12 
1-05.12(1)  One-Year Guarantee Period  13 
(March 8, 2013 APWA GSP) 14 
 15 
The Contractor shall return to the project and repair or replace all defects in 16 
workmanship and material discovered within one year after Final Acceptance of 17 
the Work.  The Contractor shall start work to remedy any such defects within 7 18 
calendar days of receiving Contracting Agency’s written notice of a defect, and 19 
shall complete such work within the time stated in the Contracting Agency’s 20 
notice.  In case of an emergency, where damage may result from delay or where 21 
loss of services may result, such corrections may be made by the Contracting 22 
Agency’s own forces or another Contractor, in which case the cost of corrections 23 
shall be paid by the Contractor.  In the event the Contractor does not accomplish 24 
corrections within the time specified, the work will be otherwise accomplished 25 
and the cost of same shall be paid by the Contractor. 26 
  27 
When corrections of defects are made, the Contractor shall then be responsible 28 
for correcting all defects in workmanship and materials in the corrected work for 29 
one year after acceptance of the corrections by Contracting Agency.   30 
  31 
This guarantee is supplemental to and does not limit or affect the requirements 32 
that the Contractor’s work comply with the requirements of the Contract or any 33 
other legal rights or remedies of the Contracting Agency.  34 
 35 
1-05.13 Superintendents, Labor and Equipment of Contractor 36 
(August 14, 2013 APWA GSP) 37 
 38 
Delete the sixth and seventh paragraphs of this section. 39 
 40 
1-05.15 Method of Serving Notices 41 
(January 4, 2024 APWA GSP) 42 
Revise the second paragraph to read: 43 
 44 
All correspondence from the Contractor shall be served and directed to the 45 
Engineer. All correspondence from the Contractor constituting any notification, 46 
notice of protest, notice of dispute, or other correspondence constituting 47 
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notification required to be furnished under the Contract, must be written in paper 1 
format, hand delivered or sent via certified mail delivery service with return 2 
receipt requested to the Engineer's office. Electronic copies such as e-mails or 3 
electronically delivered copies of correspondence will not constitute such notice 4 
and will not comply with the requirements of the Contract. 5 
 6 
Add the following new section: 7 
 8 
1-05.16 Water and Power  9 
(October 1, 2005 APWA GSP) 10 
 11 
The Contractor shall make necessary arrangements, and shall bear the costs for 12 
power and water necessary for the performance of the work, unless the Contract 13 
includes power and water as a pay item. 14 
 15 
 16 

17 



 

30 

SUBMITTAL TRANSMITTAL FORM 1 
McPip Yard Upgrades 2 
Project Number RAL-00137 3 
Specification No.  TR26-0107F  4 
 5 
ATTN:  Construction Division Date:    6 
 7 
Submittal Number    8 
 9 
Specification Number   ______ Bid Item No.  __________ 10 
 11 
Submittal Description    12 
 13 
We are sending you: 14 
 15 

Copies Date Page Description 
    
    
    
    
    

 16 
Transmitted: �  Submittals (Product Data) for information only. 17 
   �  Submittals for review and comment. 18 
 19 
Remarks:    20 

 21 
 22 
 23 
  24 

 25 
Certify Either A or B: 26 
 27 
� A. This document has been detail-checked for accuracy of content and for 28 

compliance with the Contract documents (no exceptions).  The 29 
information contained herein has been fully coordinated with all involved 30 
Subcontractors. 31 

� B. This document has been detail-checked for accuracy of content and for 32 
compliance with the Contract documents except for the attached 33 
deviations.  The information contained herein has been fully 34 
coordinated with all involved Subcontractors. 35 

 36 
Certified By:           37 
 Signature 38 
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END OF SECTION  1 
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1-06 CONTROL OF MATERIAL  1 
 2 
1-06.1 Approval of Materials Prior To Use  3 
(September 15, 2010 Tacoma GSP) 4 
The first sentence is revised to read: 5 
 6 
All materials and equipment shall be submitted for review in accordance with 7 
section 1-05.3 of these special provisions. 8 
 9 
For aggregates, the Contractor shall notify the Engineer of all proposed 10 
aggregates. 11 
The Contractor shall use the Aggregate Source Approval (ASA) Database. 12 
 13 
All equipment, materials, and articles incorporated into the permanent Work: 14 
 15 

1. Shall be new, unless the Special Provisions or Standard Specifications 16 
permit otherwise; 17 

 18 
2. Shall meet the requirements of the Contract and be approved by the 19 

Engineer; 20 
 21 
3. May be inspected or tested at any time during their preparation and use; 22 

and 23 
 24 
4. Shall not be used in the Work if they become unfit after being previously 25 

approved. 26 
 27 
1-06.1(1) Qualified Products List (QPL)  28 
This section is revised in its entirety to read: 29 
 30 
QPL’s are not accepted by the City. 31 
 32 
1-06.1(2) Request for Approval of Material (RAM)  33 
This section is deleted in its entirety. 34 
 35 

 36 
END OF SECTION  37 
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1-07 LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC 1 
 2 
1-07.1 Laws to be Observed  3 
(October 1, 2005 APWA GSP) 4 
Supplement this section with the following: 5 
 6 
In cases of conflict between different safety regulations, the more stringent 7 
regulation shall apply. 8 
 9 
The Washington State Department of Labor and Industries shall be the sole and 10 
paramount administrative agency responsible for the administration of the 11 
provisions of the Washington Industrial Safety and Health Act of 1973 (WISHA). 12 
 13 
The Contractor shall maintain at the project site office, or other well known place 14 
at the project site, all articles necessary for providing first aid to the injured.  The 15 
Contractor shall establish, publish, and make known to all employees, 16 
procedures for ensuring immediate removal to a hospital, or doctor’s care, 17 
persons, including employees, who may have been injured on the project site.  18 
Employees should not be permitted to work on the project site before the 19 
Contractor has established and made known procedures for removal of injured 20 
persons to a hospital or a doctor’s care. 21 
 22 
The Contractor shall have sole responsibility for the safety, efficiency, and 23 
adequacy of the Contractor’s plant, appliances, and methods, and for any 24 
damage or injury resulting from their failure, or improper maintenance, use, or 25 
operation.  The Contractor shall be solely and completely responsible for the 26 
conditions of the project site, including safety for all persons and property in the 27 
performance of the work.  This requirement shall apply continuously, and not be 28 
limited to normal working hours.  The required or implied duty of the Engineer to 29 
conduct construction review of the Contractor’s performance does not, and shall 30 
not, be intended to include review and adequacy of the Contractor’s safety 31 
measures in, on, or near the project site. 32 
 33 
1-07.2 State Taxes  34 
(January 6, 2015 TACOMA GSP) 35 
Supplement this section with the following: 36 
 37 
Washington State Department of Revenue Rules 170 and 171 shall apply as 38 
shown in the Proposal and per Section 1-07.2 of the WSDOT and APWA 39 
Standard Specifications for Road, Bridge, and Municipal Construction.  40 
 41 
1-07.9 Wages  42 
 43 
1-07.9(5) Required Documents  44 
(March 1, 2004 Tacoma GSP) 45 
The first sentence of the third paragraph is revised to read: 46 
 47 
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Weekly certified payrolls shall be submitted for the Contractor and all lower tier 1 
subcontractors or agents. 2 
 3 
This section is supplemented with the following: 4 
 5 
Where fringe benefits are paid in cash, certified payrolls shall include the fringe 6 
benefit dollar amount paid to each employee for each employee classification. 7 
 8 
Where fringe benefits are paid into approved plans, funds, or programs, the 9 
amount of the fringe benefits shall be identified in the “Benefit Distribution” 10 
section of the Certified Payroll Affirmation form. 11 

 12 
Voluntary Minority, Small, Veteran and Women's Business Enterprise 13 
(MSVWBE) Participation 14 

 15 
General Statement 16 
Voluntary goals for minority, small, veteran and women business enterprises are 17 
included in this Contract.  The Contractor is encouraged to utilize MSVWBEs in 18 
accordance with these Specifications, RCW 39.19 and Executive Order 13-01 19 
(issued by the Governor of Washington on May 10, 2013). 20 
 21 
No preference will be included in the evaluation of the Contractor’s Proposal or 22 
Bid; no minimum level of MSVWBE participation is required as a condition of 23 
award or completion of the Contract; and a Proposal or Bid will not be rejected or 24 
considered non-responsive on that basis. 25 
 26 
The goals are voluntary and outreach efforts to provide MSVWBEs maximum 27 
practicable opportunities are encouraged. 28 

 29 
Non-Discrimination 30 
Contractors shall not create barriers to open and fair opportunities for all 31 
businesses, including MSVWBEs, to participate in the Work on this Contract.  32 
This includes the opportunity to compete for subcontracts as sources of supplies, 33 
equipment, construction or services. 34 
 35 
The Contractor shall make Voluntary MSVWBE Participation a part of all 36 
subcontracts and agreements entered into as a result of this Contract. 37 
 38 
Voluntary MSVWBE Participation Goals 39 
Goals for voluntary MSVWBE participation have been established as a 40 
percentage of Contractor’s total Bid amount. 41 
 42 
The Contracting Agency has established the following voluntary goals: 43 

 44 
Minority 10% 45 
Small  5% 46 
Veteran 5% 47 
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Women 6% 1 
 2 

Amounts paid to an MSVWBE will be credited to every voluntary goal in which 3 
they are eligible.  In other words participation may be credited for participation in 4 
more than one category.  If the Contractor is a MSVWBE their Work will be 5 
credited to the voluntary goals in which they are eligible. 6 
 7 
Definitions 8 
Minority Business Enterprise (MBE) – A minority owned business meeting the 9 
requirements of RCW 39.19 and WAC 326-20 and certified by the Washington 10 
State Office of Minority & Women’s Business Enterprises. 11 
 12 
Small Business – A business meeting the Washington State requirements for a 13 
“Small business”, “Minibusiness” or “Microbusiness as defined in RCW 39.26.010 14 
and included on the WSDOT Office of Equal Opportunity list of Small Businesses 15 
at http://www.wsdot.wa.gov/equalopportunity/bddirectory.htm 16 
 17 
Veteran Business – A veteran owned business meeting the requirements of 18 
RCW 43.60A.010 and included on the WSDOT Office of Equal Opportunity list of 19 
Veteran Businesses at 20 
http://www.wsdot.wa.gov/equalopportunity/bddirectory.htm 21 
 22 
Women Business Enterprise (WBE) – A women owned business meeting the 23 
requirements of RCW 39.19 and WAC 326-20 and certified by the Washington 24 
State Office of Minority & Women’s Business Enterprises. 25 
 26 
MSVWBE Inclusion Plan 27 
A MSVWBE Inclusion Plan shall be submitted to the Engineer prior to the start of 28 
Work on the project.  The plan is submitted for the Contracting Agency’s 29 
information.  Approval of the plan is not required; an incomplete plan will be 30 
returned for correction and resubmittal.  The plan shall include the information 31 
identified in the guidelines at 32 
http://www.wsdot.wa.gov/EqualOpportunity/MSVWBE.htm. 33 
 34 
MSVWBE Reporting 35 
An end of project Report of Amounts Paid to MSVWBEs shall be submitted to the 36 
Engineer after Physical Completion of the Contract. The end of project report is 37 
due 20 calendar days after the physical completion of the project has been 38 
issued.  39 
 40 
The end of project report shall include payments to all eligible businesses 41 
regardless of their listing on the MSVWBE Inclusion Plan. If the Contractor is a 42 
MSVWBE the amounts paid by the Contracting Agency for Work performed by 43 
the Contractor shall also be reported.   44 
 45 
MSVWBE Payment 46 
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All costs for implementation of the requirements for Voluntary MSVWBE 1 
Participation shall be included in the associated items of Contract Work. 2 
 3 
 4 
1-07.15 Temporary Water Pollution/Erosion Control  5 
(March 23, 2010 Tacoma GSP) 6 
This section is supplemented with the following: 7 
 8 
Stormwater or dewatering water that has come in contact with concrete rubble, 9 
concrete pours, or cement treated soils shall be maintained to pH 8.5 or less 10 
before it is allowed to enter waters of the State or the City stormwater system.  If 11 
pH exceeds 8.5, the Contractor shall immediately discontinue work and initiate 12 
treatment according to the plan to lower the pH.  Work may resume, with 13 
treatment, once the pH of the stormwater is 8.5 or less or it can be demonstrated 14 
that the runoff will not reach surface waters or the City stormwater system. 15 
 16 
High pH process water shall not be discharged to waters of the State or the City 17 
stormwater system.  Unless specific measures are identified in the Special 18 
Provisions, high pH water may be infiltrated, dispersed in vegetation or compost, 19 
or discharged to a sanitary sewer system.  Disposal shall be in accordance with 20 
the City of Tacoma Surface Water Management Manual or to City wastewater 21 
system with proper approval.  Water being infiltrated or dispersed shall have no 22 
chance of discharging directly to waters of the State or the City stormwater 23 
system, including wetlands or conveyances that indirectly lead to waters of the 24 
State.  High pH process water shall be treated to within a range of 6.5 to 8.5 pH 25 
units prior to infiltration to ensure the discharge does not cause a violation of 26 
groundwater quality standards.  If water is discharged to the sanitary sewer, the 27 
Contractor shall provide a copy of permits and requirements for placing the 28 
material into a sanitary sewer system prior to beginning the work.  Process water 29 
may be collected and disposed of by the Contractor off the project site.  The 30 
Contractor shall provide a copy of the permit for an approved waste site for the 31 
disposal of the process water prior to the start of work that generates the process 32 
water.  A Special Approved Discharge permit shall be required for all discharges 33 
to the sanitary sewer system.       34 

 35 
1-07.15(1) Spill Prevention, Control and Countermeasures Plan  36 
(February 9, 2011 Tacoma GSP) 37 
This section is revised to read: 38 
 39 
The Contractor shall prepare a project-specific spill prevention, control, and 40 
countermeasures plan (SPCC Plan) that will be used for the duration of the 41 
project. The Contractor shall submit the plan to the Project Engineer no later than 42 
the date of the preconstruction conference. No on-site construction activities may 43 
commence until the Contracting Agency accepts an SPCC Plan for the project. 44 
 45 
The SPCC Plan shall address all fuels, petroleum products, hazardous materials, 46 
and other materials as defined in Chapter 447 of the WSDOT Environmental 47 
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Procedures Manual (M 31-11). Occupational safety and health requirements that 1 
may pertain to SPCC Plan implementation are contained in, but not limited to, 2 
WAC 296-824 and WAC 296-843. 3 
 4 
Implementation Requirements 5 
The SPCC Plan shall be updated by the Contractor throughout project 6 
construction so that the written plan reflects actual site conditions and practices. 7 
The Contractor shall update the SPCC Plan at least annually and maintain a 8 
copy of the updated SPCC Plan on the project site. All project employees shall 9 
be trained in spill prevention and containment, and they shall know where the 10 
SPCC Plan and spill response kits are located and have immediate access to 11 
them. 12 
 13 
If hazardous materials are encountered or spilled during construction, the 14 
Contractor shall do everything possible to control and contain the material until 15 
appropriate measures can be taken. The Contractor shall supply and maintain 16 
spill response kits of appropriate size within close proximity to hazardous 17 
materials and equipment. 18 
 19 
The Contractor shall implement the spill prevention measures identified in the 20 
SPCC Plan before performing any of the following: 21 
 22 

1. Placing materials or equipment in staging or storage areas. 23 
 24 

2. Refueling, washing, or maintaining equipment. 25 
 26 

3. Stockpiling contaminated materials. 27 
 28 
SPCC Plan Element Requirements 29 
The SPCC Plan shall set forth the following information in the following order: 30 
 31 

1. Responsible Personnel  32 
Identify the name(s), title(s), and contact information, including a 24/7 33 
emergency contact number, for the personnel responsible for 34 
implementing and updating the plan, including all spill responders. 35 

 36 
2. Spill Reporting  37 

List the names and telephone numbers of the Federal, State, and local 38 
agencies the Contractor shall notify in the event of a spill.  The City of 39 
Tacoma contact will be the Wastewater Treatment Plant Operations 40 
number at 253.591.5595 and the City Source Control Spill Response 41 
number at 253.502.2222. 42 
 43 

3. Project and Site Information  44 
Describe the following items: 45 
A. The project Work. 46 
B. The site location and boundaries. 47 
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C. The drainage pathways from the site, including both stormwater and 1 
sanitary conveyance pathways. 2 

D. Nearby waterways and sensitive areas and their distances from the 3 
site. 4 

 5 
4. Potential Spill Sources  6 

Describe each of the following for all potentially hazardous materials 7 
brought or generated on-site (including materials used for equipment 8 
operation, refueling, maintenance, or cleaning): 9 
A. Name of material and its intended use. 10 
B. Estimated maximum amount on-site at any one time.  11 
C. Location(s) (including any equipment used below the ordinary high 12 

water line) where the material will be staged, used, and stored and the 13 
distance(s) from nearby waterways and sensitive areas. 14 

D. Decontamination location and procedure for equipment that comes into 15 
contact with the material. 16 

E. Disposal procedures. 17 
F. Include a Material Safety Data Sheet (MSDS) for each potentially 18 

hazardous material. 19 
5. Pre-Existing Contamination  20 

Describe any pre-existing contamination and contaminant sources (such 21 
as buried pipes or tanks) in the project area that are described in the 22 
Contract documents. Identify equipment and work practices that will be 23 
used to prevent the release of contamination. 24 

 25 
6. Spill Prevention and Response Training  26 

Describe how and when all personnel (including refueling Contractors and 27 
Subcontractors) will be trained in spill prevention, containment, and 28 
response in accordance with the Plan. Describe how and when all spill 29 
responders will be trained in accordance with WAC 296-824. 30 

 31 
7. Spill Prevention  32 

Describe the following items: 33 
  34 

A. Spill response kit contents and location(s). 35 
B. Security measures for potential spill sources. 36 
C. Secondary containment practices and structures for all containers to 37 

handle the maximum volume of potential spill of hazardous materials. 38 
D. Methods used to prevent stormwater from contacting hazardous 39 

materials. 40 
E. Site inspection procedures and frequency. 41 
F. Equipment and structure maintenance practices. 42 
G. Daily inspection and cleanup procedures that ensure all equipment 43 

used below the ordinary high water line is free of all external 44 
petroleum-based products. 45 
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H. Refueling procedures for equipment that cannot be moved from below 1 
the ordinary high water line. 2 

 3 
8. Spill Response  4 

Outline the response procedures the Contractor will follow for each 5 
scenario listed below. Include a description of the actions the Contractor 6 
shall take and the specific on-site spill response equipment that shall be 7 
used to assess the spill, secure the area, contain and eliminate the spill 8 
source, and clean up and dispose of spilled and contaminated material. 9 
 10 
Response procedures shall be outlined in the Spill Response section and 11 
shall include notification to the City of Tacoma Wastewater Treatment 12 
Plant Operations number at 253.591.5595 and the City Source Control 13 
Spill Response number at 253.502.2222. 14 
 15 
A. A spill of each type of hazardous material at each location identified in 16 

4, above. 17 
B. Stormwater that has come into contact with hazardous materials. 18 
C. Drainage pathways from the site, including both stormwater and 19 

sanitary conveyance pathways. 20 
D. A release or spill of any unknown pre-existing contamination and 21 

contaminant sources (such as buried pipes or tanks) encountered 22 
during project Work. 23 

E. A spill occurring during Work with equipment used below the ordinary 24 
high water line.  25 

 26 
If the Contractor will use a Subcontractor for spill response, provide 27 
contact information for the Subcontractor under item 1 (above), identify 28 
when the Subcontractor will be used, and describe actions the Contractor 29 
shall take while waiting for the Subcontractor to respond. 30 
 31 

9. Project Site Map  32 
Provide a map showing the following items: 33 

 34 
A. Site location and boundaries. 35 
B. Site access roads. 36 
C. Drainage pathways from the site. 37 
D. Nearby waterways and sensitive areas. 38 
E. Hazardous materials, equipment, and decontamination areas identified 39 

in 4, above. 40 
F. Pre-existing contamination or contaminant sources described in 5, 41 

above. 42 
G. Spill prevention and response equipment described in 7 and 8, above. 43 

 44 
10. Spill Report Forms  45 
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Provide a copy of the spill report form(s) that the Contractor will use in the 1 
event of a release or spill.  2 

 3 
Payment  4 
Payment will be made in accordance with Section 1-04.1 for the following Bid 5 
item when it is included in the Proposal:  6 
 7 

“SPCC Plan,” lump sum.  8 
 9 

When the written SPCC Plan is accepted by the Contracting Agency, the 10 
Contractor shall receive 50-percent of the lump sum Contract price for the plan.  11 
 12 
The remaining 50-percent of the lump sum price will be paid after the materials 13 
and equipment called for in the plan are mobilized to the project.  14 
 15 
The lump sum payment for “SPCC Plan” shall be full pay for: 16 

 17 
1. All costs associated with creating the accepted SPCC Plan. 18 

 19 
2. All costs associated with providing and maintaining the on-site spill prevention 20 

equipment described in the accepted SPCC Plan. 21 
 22 

3. All costs associated with providing and maintaining the on-site standby spill 23 
response equipment and materials described in the accepted SPCC Plan. 24 

 25 
4. All costs associated with implementing the spill prevention measures identified in 26 

the accepted SPCC Plan. 27 
 28 

5. All costs associated with updating the SPCC Plan as required by this 29 
Specification. 30 

 31 
As to other costs associated with releases or spills, the Contractor may request 32 
payment as provided for in the Contract. No payment shall be made if the release 33 
or spill was caused by or resulted from the Contractor’s operations, negligence, 34 
or omissions. 35 
 36 
1-07.16 Protection and Restoration of Property  37 
 38 
1-07.16(1) Private/Public Property 39 
(January 13, 2011 Tacoma GSP) 40 
This section is supplemented with the following: 41 
 42 
Stockpiling in City of Tacoma right-of-way or on existing or new improvements 43 
shall not occur unless approved by the Engineer.  All stockpile sites shall be 44 
restored to as good or better condition. 45 
 46 
The Contractor shall contact all property owners and tenants in the vicinity of this 47 
project, via newsletter/mailing, a minimum of one (1) week prior to start of 48 
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construction.  The Contractor shall submit a draft of the property owner 1 
notification prior to posting/mailing. 2 
 3 
The newsletter/mailing shall advise the owners and tenants of the construction 4 
schedule and indicate the Contractor’s name, contact person, and telephone 5 
numbers. 6 
 7 
1-07.17 Utilities and Similar Facilities  8 
(June 1, 2023 Tacoma GSP) 9 
The first paragraph is supplemented with the following: 10 
 11 
Public and private utilities or their Contractors will furnish all work necessary to 12 
adjust, relocate, replace, or construct their facilities unless otherwise provided for 13 
in the Plans or these Special Provisions.  Such adjustment, relocations, 14 
replacement, or construction will be done within the time for performance of this 15 
project.  The Contractor shall coordinate their work with such adjustment, 16 
relocation, or replacement of utility work.  This may require the Contractor to 17 
phase their work in a manner that will allow for the utility work. 18 
 19 
The Contractor shall coordinate their work with all utilities and other organizations 20 
which have to adjust or revise their facilities within the project area.  These may 21 
include, but are not limited to: 22 
 23 

• City of Tacoma Light Division, Contact: Kevin Kelley, phone: (253) 502-8229 24 
• City of Tacoma Water Division, Contact: Kimberly Baard, phone: (253) 396-25 

3317 26 
• City of Tacoma Traffic Division, Signal/Streetlight Shop, phone: (253) 591-27 

5287 28 
• Rainier Connect, Contact: Brian Munson, phone: (253) 312-2819; 29 

Brian.Munson@Rainierconnect.net  30 
• Puget Sound Energy, Contact: Mike Klapperich, Electric, phone: (253) 313-31 

3790; michael.klapperich@pse.com   OR Amber Uhls, Gas, phone: (253) 32 
476-6137; amber.uhls@pse.com 33 

• Lumen, Contact: Al (Aliyah) Skaro, relocations@lumen.com 34 
• Terra Tech LLC, Contact: Chris Janoski, phone: (303) 552-8545; 35 

chrisjanoski@terratechllc.net 36 
• Comcast, Contact: Todd Gallant, phone: (253) 878-4955, 37 

todd_gallant@cable.comcast.com 38 
• AT&T/Siena Engineering Group, Contact: Louie Van Hollebeke, phone: 39 

(425) 896-9850; louie.vanhollebeke@sienaengineeringgroup.com OR Steve 40 
Duppenthaler, phone: (425) 286-3822; sd1891@att.com OR Roberta 41 
Anderson, phone: (425) 896-9839; 42 
roberta.anderson@sienaengineeringgroup.com         43 

• Level 3 Communications, Level3NetworkRelocations@Level3.com 44 
• One-Number Locator Service “One Call System” telephone 1-800-424-5555 45 
• Verizon, Contact: David Lacombe, phone: (206) 305-5366 46 

mailto:Brian.Munson@Rainierconnect.net
mailto:michael.klapperich@pse.com
mailto:amber.uhls@pse.com
https://cityoftacoma-my.sharepoint.com/personal/kkellem_cityoftacoma_org/Documents/Documents/eng_comm/PUBLIC/ENGADMN/Website_Files/MasterSpec/Current/Division1/relocations@lumen.com
mailto:chrisjanoski@terratechllc.net
mailto:todd_gallant@cable.comcast.com
mailto:louie.vanhollebeke@sienaengineeringgroup.com
mailto:sd1891@att.com
mailto:roberta.anderson@sienaengineeringgroup.com
mailto:Level3NetworkRelocations@Level3.com
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• MCI Metro Utility, Contact: Brad Landis, phone: (425) 229-3123 1 
• T-Mobile, Contact: Steven Schauer, Phone: (360) 402-7725; 2 

sschauer@cogentco.com 3 
• Zayo Communications, Contact: Phil Braum, phil.braum@zayo.com ; 4 

zayo.relo.washington@zayo.com   5 
 6 
If the Contractor plans to excavate or trench within ten (10) feet of any utility pole 7 
or other electric or water utility structure owned by the City of Tacoma, the 8 
Contractor shall contact the City of Tacoma, Department of Public Utilities, Field 9 
Coordinator, telephone number 502-8044, and arrange for an inspection before 10 
proceeding.  The Contractor shall perform, at the Contractor's expense, such 11 
additional work as is required to protect the pole or structure from subsidence.  12 
The Contractor may be directed to suspend work at the site of any such 13 
excavation until such utility structures are adequately protected. 14 
 15 
1-07.18 Public Liability and Property Damage Insurance  16 
Delete this section in its entirety, and replace it with the following: 17 
 18 
1-07.18  Insurance   19 
(December 17, 2019 Tacoma GSP) 20 
 21 
During the course and performance of the services herein specified, the 22 
Contractor will maintain the insurance coverage in the amounts and in the 23 
manner specified in the City of Tacoma Insurance Requirements as is applicable 24 
to the services and deliverables provided under this Contract.  The City of 25 
Tacoma Insurance Requirements document is fully incorporated herein by 26 
reference.  27 
 28 
Failure by the Contracting Agency to identify a deficiency in the insurance 29 
documentation provided by the Contractor or failure of the Contracting Agency to 30 
demand verification of coverage or compliance by the Contractor with these 31 
insurance requirements shall not be construed as a waiver of the Contractor’s 32 
obligation to maintain such insurance. 33 
 34 
This section is supplemented with the following; 35 
 36 
The project specific Insurance Requirements for the Contractor are included in 37 
Part V of these specifications. 38 
 39 
1-07.23 Public Convenience and Safety  40 
 41 
1-07.23(1)  Construction Under Traffic  42 
(May 2, 2017 APWA GSP) 43 
 44 
Revise the third sentence of the second paragraph to read: 45 
 46 

mailto:sschauer@cogentco.com
mailto:phil.braum@zayo.com
mailto:zayo.relo.washington@zayo.com
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Accessibility to existing or temporary pedestrian push buttons shall not be 1 
impaired; if approved by the Contracting Agency activating pedestrian recall 2 
timing or other accommodation may be allowed during construction. 3 
 4 
1-07.23(1) Construction under Traffic  5 
 (March 1, 2004 Tacoma GSP)  6 
This section is supplemented with the following:  7 
 8 
The following special traffic requirements shall be adhered to during all phases of 9 
construction: 10 
 11 
Milwaukee Way and 11th Street shall remain fully open to vehicular and 12 
pedestrian traffic at all times. 13 
 14 
To minimize the disruption to access to adjacent properties, and to Pierce Transit 15 
operations, the lane closure area shall be limited to that area of active work and 16 
necessary for appropriate lane closure tapers.  The Contractor shall stage work 17 
to maintain access to and egress from all properties at all times.   18 
 19 
A safe pedestrian access shall be provided at all times through the project area. 20 
All lane closures shall be coordinated with the adjacent businesses, other 21 
contractors working within the project vicinity, local transit agencies and the City.  22 
 23 
Where, in the opinion of the Engineer, parking is a hazard to through traffic or to 24 
the construction work, parking may be restricted either entirely or during the time 25 
when it creates a hazard.  Signs for restricting parking shall be approved by the 26 
City and placed by the Contractor.  The Contractor shall be responsible for and 27 
shall maintain all such signs.  The replacement of signs restricting parking shall 28 
be as approved by the Engineer. 29 
 30 
The Contractor shall notify all property owners and tenants of detours, street and 31 
alley closures, or other restrictions that may interfere with their access.  32 
Notification shall be at least twenty-four (24) hours in advance for residential 33 
property, and at least forty-eight (48) hours in advance for commercial property. 34 
 35 
Emergency traffic, such as police, fire, and disaster units, shall be provided 36 
access at all times.  In addition, the Contractor shall coordinate Contractor 37 
activities with all disposal firms and transit bus service that may be operating in 38 
the project area. 39 
 40 
If street closures or lane restrictions, not provided for in the Specifications, are 41 
allowed subsequent to award of the contract, an equitable adjustment of the 42 
Contract amount shall be negotiated. 43 
 44 
It is the intent of the Contract to effectively prevent the deposition of debris on 45 
streets in areas of public traffic or where such debris may be transported into a 46 
drainage system.  When construction operations are such that debris from the 47 
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work is deposited on the streets, the Contractor shall, at a minimum, remove on a 1 
daily basis any deposits or debris which may accumulate on the roadway 2 
surface.  Should daily removal be insufficient to keep the streets clean, the 3 
Contractor shall perform removal operations on a more frequent basis.  If the 4 
Engineer determines that a more frequent cleaning is impractical or if the 5 
Contractor fails to keep the streets free from deposits and debris resulting from 6 
the work, the Contractor shall, upon order of the Engineer, provide facilities for 7 
and remove all deposits from the tires or between wheels before trucks or other 8 
equipment will be allowed to travel over paved streets.  Should the Contractor fail 9 
or refuse to clean the streets in question, or the trucks or equipment in question, 10 
the Engineer may order the work suspended at the Contractor’s risk until 11 
compliance with Contractor’s obligations is assured, or the Engineer may order 12 
the streets in question cleaned by others and such costs incurred by the City in 13 
achieving compliance with these contract requirements, including cleaning of the 14 
streets, shall be deducted from moneys due or to become due the Contractor on 15 
monthly estimate.  The Contractor shall have no claim for delay or additional 16 
costs should the Engineer choose to suspend the Contractor’s work until 17 
compliance is achieved. 18 
 19 
 20 
1-07.23(2) Construction and Maintenance of Detours  21 
(April 1, 2018 Tacoma GSP) 22 
This section is supplemented with the following:  23 
 24 
Detour signing during any allowed road closures shall be in accordance with 25 
Detour Plans, when included in the Contract Documents.  When plans are not 26 
included in the Contract Documents, the Contractor shall submit plans for 27 
detours in accordance with the “Manual on Uniform Traffic Control Devices 28 
(MUTCD)”.  In addition, where the Contractor believes an alternate plan will 29 
safely and adequately maintain vehicular and pedestrian traffic, the Contractor 30 
may submit alternate plans to those for traffic control and detours required by 31 
MUTCD or contract documents. Such alternate plans must comply with the 32 
MUTCD and shall be in writing and submitted to the Engineer at least fifteen (15) 33 
days in advance of their intended use. In general, detouring of arterial traffic must 34 
be accomplished on streets designated as City Arterials.  Detouring of arterial 35 
traffic on non-arterial streets will not be allowed.  The acceptance of any alternate 36 
plan shall be entirely at the discretion of the Engineer and the Contractor shall 37 
have no claim by reason of a plan being rejected or modified, nor shall there be 38 
any additional payment by reason of using a substitute plan. 39 
 40 
The Contractor shall notify the Engineer three (3) working days in advance of 41 
implementation of any street closures/detours allowed under the Contract.  42 
Advance notice signing shall be placed a minimum of three (3) working days prior 43 
to implementation of any street closure/detour. 44 
 45 
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The Contractor shall notify Pierce Transit a minimum of 10 working days prior to 1 
any street closure. The Contractor shall notify all other entities listed below a 2 
minimum of five (5) working days prior to any street closure: 3 
 4 
Tacoma Fire Dept.  (253-591-5775) 5 
Tacoma Police Dept. (253-591-5932) 6 
LESA Communications Center (253-798-4721 - Opt.#2) 7 
Tacoma Public Schools Transportation Office (253-571-1853) 8 
Pierce Transit (253-581-8001) 9 
Tacoma Environmental Services Solid Waste (253-591-5544) 10 
Tacoma Public Works Engineering Division (253-591-5500) 11 
Tacoma Public Works Streets and Grounds   (253-591-5495) 12 
 13 
1-07.24 Rights of Way  14 
(July 23, 2015   APWA GSP)  15 
 16 
Delete this section and replace it with the following: 17 
 18 
Street Right of Way lines, limits of easements, and limits of construction permits 19 
are indicated in the Plans.  The Contractor’s construction activities shall be 20 
confined within these limits unless arrangements for use of private property are 21 
made. 22 
 23 
Generally, the Contracting Agency will have obtained, prior to bid opening, all 24 
rights of way and easements, both permanent and temporary, necessary for 25 
carrying out the work.  Exceptions to this are noted in the Bid Documents or will 26 
be brought to the Contractor’s attention by a duly issued Addendum. 27 
 28 
Whenever any of the work is accomplished on or through property other than 29 
public Right of Way, the Contractor shall meet and fulfill all covenants and 30 
stipulations of any easement agreement obtained by the Contracting Agency 31 
from the owner of the private property.  Copies of the easement agreements may 32 
be included in the Contract Provisions or made available to the Contractor as 33 
soon as practical after they have been obtained by the Engineer. 34 
 35 
Whenever easements or rights of entry have not been acquired prior to 36 
advertising, these areas are so noted in the Plans.  The Contractor shall not 37 
proceed with any portion of the work in areas where right of way, easements or 38 
rights of entry have not been acquired until the Engineer certifies to the 39 
Contractor that the right of way or easement is available or that the right of entry 40 
has been received.  If the Contractor is delayed due to acts of omission on the 41 
part of the Contracting Agency in obtaining easements, rights of entry or right of 42 
way, the Contractor will be entitled to an extension of time.  The Contractor 43 
agrees that such delay shall not be a breach of contract. 44 
 45 
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Each property owner shall be given 48 hours’ notice prior to entry by the 1 
Contractor.  This includes entry onto easements and private property where 2 
private improvements must be adjusted. 3 
 4 
The Contractor shall be responsible for providing, without expense or liability to 5 
the Contracting Agency, any additional land and access thereto that the 6 
Contractor may desire for temporary construction facilities, storage of materials, 7 
or other Contractor needs.  However, before using any private property, whether 8 
adjoining the work or not, the Contractor shall file with the Engineer a written 9 
permission of the private property owner, and, upon vacating the premises, a 10 
written release from the property owner of each property disturbed or otherwise 11 
interfered with by reasons of construction pursued under this contract.  The 12 
statement shall be signed by the private property owner, or proper authority 13 
acting for the owner of the private property affected, stating that permission has 14 
been granted to use the property and all necessary permits have been obtained 15 
or, in the case of a release, that the restoration of the property has been 16 
satisfactorily accomplished.  The statement shall include the parcel number, 17 
address, and date of signature.  Written releases must be filed with the Engineer 18 
before the Completion Date will be established. 19 
 20 
 21 

END OF SECTION 22 
 23 

  24 
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1-08 PROSECUTION AND PROGRESS 1 
 2 
Add the following new section:  3 
1-08.0 Preliminary Matters  4 
(May 25, 2006 APWA GSP) 5 
 6 
1-08.0(1) Preconstruction Conference  7 
(October 10, 2008 APWA GSP) 8 
 9 
Prior to the Contractor beginning the work, a preconstruction conference will be 10 
held between the Contractor, the Engineer and such other interested parties as 11 
may be invited.  The purpose of the preconstruction conference will be: 12 

1. To review the initial progress schedule; 13 
2. To establish a working understanding among the various parties 14 

associated or affected by the work; 15 
3. To establish and review procedures for progress payment, notifications, 16 

approvals, submittals, etc.; 17 
4. To establish normal working hours for the work; 18 
5. To review safety standards and traffic control; and 19 
6. To discuss such other related items as may be pertinent to the work. 20 

 21 
The Contractor shall prepare and submit at the preconstruction conference the 22 
following: 23 

1. A breakdown of all lump sum items; 24 
2. A preliminary schedule of working drawing submittals; and 25 
3. A list of material sources for approval if applicable. 26 

 27 
Add the following new section:  28 
1-08.0(2) Hours of Work  29 
(March 3, 2008 Tacoma GSP) 30 
 31 
Except in the case of emergency or unless otherwise approved by the 32 
Contracting Agency, the normal straight time working hours for the contract shall 33 
be any consecutive 8-hour period between 7:00 a.m. and 6:00 p.m. of a working 34 
day with a maximum 1-hour lunch break and a 5-day work week.  The normal 35 
straight time 8-hour working period for the contract shall be established at the 36 
preconstruction conference or prior to the Contractor commencing the work. 37 
 38 
If a Contractor desires to perform work on holidays, Saturdays, Sundays, or 39 
before 7:00 a.m. or after 6:00 p.m. on any day, the Contractor shall apply in 40 
writing to the Engineer for permission to work such times.  Permission to work 41 
longer than an 8-hour period between 7:00 a.m. and 6:00 p.m. is not required.  42 
Such requests shall be submitted to the Engineer no later than noon on the 43 
working day prior to the day for which the Contractor is requesting permission to 44 
work. 45 
 46 
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Permission to work between the hours of 9:00 p.m. and 7:00 a.m. during 1 
weekdays and between the hours of 9:00 p.m. and 9:00 a.m. on weekends or 2 
holidays may also be subject to noise control requirements.  Approval to continue 3 
work during these hours may be revoked at any time the Contractor exceeds the 4 
Contracting Agency’s noise control regulations or complaints are received from 5 
the public or adjoining property owners regarding the noise from the Contractor’s 6 
operations.  The Contractor shall have no claim for damages or delays should 7 
such permission be revoked for these reasons. 8 
 9 
Permission to work Saturdays, Sundays, holidays or other than the agreed upon 10 
normal straight time working hours Monday through Friday may be given subject 11 
to certain other conditions set forth by the Contracting Agency or Engineer.  12 
These conditions may include but are not limited to: requiring the Engineer or 13 
such assistants as the Engineer may deem necessary to be present during the 14 
work; requiring the Contractor to reimburse the Contracting Agency for the costs 15 
in excess of straight-time costs for Contracting Agency employees who worked 16 
during such times, on non Federal aid projects; considering the work performed 17 
on Saturdays and holidays as working days with regards to the contract time; and 18 
considering multiple work shifts as multiple working days with respect to contract 19 
time even though the multiple shifts occur in a single 24-hour period.  Assistants 20 
may include, but are not limited to, survey crews; personnel from the Contracting 21 
Agency’s material testing lab; inspectors; and other Contracting Agency 22 
employees when in the opinion of the Engineer, such work necessitates their 23 
presence. 24 

 25 
Add the following new section:  26 
1-08.0(3) Reimbursement for Overtime Work of Contracting Agency Employees 27 
(September 29, 2009 Tacoma GSP)  28 
 29 
Where the Contractor elects to work on a Saturday, Sunday, or holiday, or longer 30 
than an 8-hour work shift on a regular working day, as defined in the Standard 31 
Specifications, such work shall be considered as overtime work.  On all such 32 
overtime work, city staff may be required at the discretion of the Engineer.  In 33 
such case, the Contracting Agency may deduct from amounts due or to become 34 
due to the Contractor for the costs in excess of the straight-time costs for 35 
employees of the Contracting Agency required to work overtime hours. 36 
 37 
The Contractor by these specifications does hereby authorize the Engineer to 38 
deduct such costs from the amount due or to become due to the Contractor. 39 
 40 
1-08.1(5) Restrictions on Subcontracting  41 
(August 8, 2023 Tacoma GSP) 42 
 43 
This section is deleted. 44 
 45 
1-08.1(7)A  Payment Reporting  46 
(August 8, 2023 Tacoma GSP) 47 
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 1 
This section is deleted. 2 
 3 
Replace 1-08.1(8) in its entirety with the following: 4 
1-08.1(8)  Subcontracting – Equity in Contracting  5 
(August 8, 2023 Tacoma GSP) 6 
 7 
The Contractor shall follow the Equity in Contracting Program included in Part III 8 
which shall be considered part of the Contract. 9 
 10 
 11 
1-08.3(2)A Type A Progress Schedule  12 
(December 30, 2022  APWA GSP) 13 
 14 
Revise this section to read: 15 
 16 

The Contractor shall submit 3 copies of a Type A Progress Schedule no later than at 17 
the preconstruction conference, or some other mutually agreed upon submittal time. 18 
The schedule may be a critical path method (CPM) schedule, bar chart, or other 19 
standard schedule format. Regardless of which format used, the schedule shall 20 
identify the critical path. The Engineer will evaluate the Type A Progress Schedule 21 
and approve or return the schedule for corrections within 15 calendar days of 22 
receiving the submittal. 23 

 24 
 25 
1-08.4 Prosecution of Work  26 
Delete this section and replace it with the following: 27 
 28 
1-08.4 Notice to Proceed and Prosecution of Work  29 
(July 23, 2015  APWA GSP)  30 
 31 
Notice to Proceed will be given after the contract has been executed and the 32 
contract bond and evidence of insurance have been approved and filed by the 33 
Contracting Agency.  The Contractor shall not commence with the work until the 34 
Notice to Proceed has been given by the Engineer.  The Contractor shall 35 
commence construction activities on the project site within ten days of the Notice 36 
to Proceed Date, unless otherwise approved in writing.  The Contractor shall 37 
diligently pursue the work to the physical completion date within the time 38 
specified in the contract.  Voluntary shutdown or slowing of operations by the 39 
Contractor shall not relieve the Contractor of the responsibility to complete the 40 
work within the time(s) specified in the contract. 41 
 42 
When shown in the Plans, the first order of work shall be the installation of high 43 
visibility fencing to delineate all areas for protection or restoration, as described 44 
in the Contract. Installation of high visibility fencing adjacent to the roadway shall 45 
occur after the placement of all necessary signs and traffic control devices in 46 
accordance with 1-10.1(2). Upon construction of the fencing, the Contractor shall 47 
request the Engineer to inspect the fence. No other work shall be performed on 48 
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the site until the Contracting Agency has accepted the installation of high visibility 1 
fencing, as described in the Contract. 2 
 3 
1-08.5  Time for Completion  4 
(March 16, 2016 Tacoma GSP)  5 
Revise the third and fourth paragraphs to read: 6 
 7 
Contract time shall begin on the first working day following the Notice to Proceed 8 
Date.   9 
 10 
Each working day shall be charged to the contract as it occurs, until the contract 11 
work is physically complete.  If substantial completion has been granted and all 12 
the authorized working days have been used, charging of working days will 13 
cease.  Each week the Engineer will provide the Contractor a statement that 14 
shows the number of working days: (1) charged to the contract the week before; 15 
(2) specified for the physical completion of the contract; and (3) remaining for the 16 
physical completion of the contract.  The statement will also show the 17 
nonworking days and any partial or whole day the Engineer declares as 18 
unworkable.  Within 10 calendar days after the date of each statement, the 19 
Contractor shall file a written protest of any alleged discrepancies in it.  To be 20 
considered by the Engineer, the protest shall be in sufficient detail to enable the 21 
Engineer to ascertain the basis and amount of time disputed.  By not filing such 22 
detailed protest in that period, the Contractor shall be deemed as having 23 
accepted the statement as correct.  If the Contractor is approved to work 10 24 
hours a day and 4 days a week (a 4-10 schedule) and the fifth day of the week in 25 
which a 4-10 shift is worked would ordinarily be charged as a working day then 26 
the fifth day of that week will be charged as a working day whether or not the 27 
Contractor works on that day. 28 
 29 
Revise the sixth paragraph to read: 30 
 31 
The Engineer will give the Contractor written notice of the completion date of the 32 
contract after all the Contractor’s obligations under the contract have been 33 
performed by the Contractor.  The following events must occur before the 34 
Completion Date can be established: 35 

1. The physical work on the project must be complete; and 36 
2. The Contractor must furnish all documentation required by the contract 37 

and required by law, to allow the Contracting Agency to process final 38 
acceptance of the contract.  The following documents must be received by 39 
the Project Engineer prior to establishing a completion date: 40 
a. Certified Payrolls (per Section 1-07.9(5)). 41 
b. Material Acceptance Certification Documents 42 
c. Reports of Amounts Credited as EIC Participation, as required by the 43 

Contract Provisions. 44 
d. Final Contract Voucher Certification 45 
e. Copies of the approved “Affidavit of Prevailing Wages Paid” for the 46 

Contractor and all Subcontractors 47 
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f. Property owner releases per Section 1-07.24 1 
 2 
This section is supplemented with the following:  3 
(March 1, 2004 Tacoma GSP) 4 
 5 
This project shall be physically completed within 120 working days. 6 
 7 
1-08.9 Liquidated Damages  8 
(March 3, 2021  APWA GSP, Option B) 9 
Revise the second and third paragraphs to read: 10 

 11 
Accordingly, the Contractor agrees: 12 

 13 
1. To pay (according to the following formula) liquidated damages for each 14 

working day beyond the number of working days established for Physical 15 
Completion, and 16 
 17 

2. To authorize the Engineer to deduct these liquidated damages from any 18 
money due or coming due to the Contractor. 19 
 20 
Liquidated Damages Formula 21 
 22 
LD = 0.15C/T 23 
 24 
Where: 25 

LD = liquidated damages per working day (rounded to the nearest 26 
dollar) 27 

C = original Contract amount 28 
T = original time for Physical Completion 29 

 30 
When the Contract Work has progressed to Substantial Completion as defined in 31 
the Contract, the Engineer may determine the Contract Work is Substantially 32 
Complete.  The Engineer will notify the Contractor in writing of the Substantial 33 
Completion Date. For overruns in Contract time occurring after the date so 34 
established, the formula for liquidated damages shown above will not apply.  For 35 
overruns in Contract time occurring after the Substantial Completion Date, 36 
liquidated damages shall be assessed on the basis of direct engineering and 37 
related costs assignable to the project until the actual Physical Completion Date 38 
of all the Contract Work.  The Contractor shall complete the remaining Work as 39 
promptly as possible. Upon request by the Project Engineer, the Contractor shall 40 
furnish a written schedule for completing the physical Work on the Contract. 41 

 42 
END OF SECTION 43 

 44 
  45 
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1-09 MEASUREMENT AND PAYMENT  1 
 2 
 3 
1-09.2(1) General Requirements for Weighing Equipment 4 
(January 4, 2024  APWA GSP, Option 2) 5 
 6 
Revise item 4 of the fifth paragraph to read: 7 

 8 
4. Test results and scale weight records for each day’s hauling operations 9 

are provided to the Engineer daily.  Reporting shall utilize WSDOT form 10 
422-027A, Scaleman’s Daily Report, unless the printed ticket contains the 11 
same information that is on the Scaleman’s Daily Report Form.  The scale 12 
operator must provide AM and/or PM tare weights for each truck on the 13 
printed ticket. 14 

 15 
 16 
1-09.6 Force Account 17 
(December 30, 2022  APWA GSP) 18 
 19 
Supplement this section with the following: 20 

 21 
The Contracting Agency has estimated and included in the Proposal, dollar 22 
amounts for all items to be paid per force account, only to provide a common 23 
proposal for Bidders. All such dollar amounts are to become a part of 24 
Contractor's total bid. However, the Contracting Agency does not warrant 25 
expressly or by implication, that the actual amount of work will correspond with 26 
those estimates. Payment will be made on the basis of the amount of work 27 
actually authorized by the Engineer. 28 
 29 
(January 13, 2011 Tacoma GSP)  30 
Item #3 of this Section is supplemented with the following: 31 
 32 
The Contractor shall submit a comprehensive summary list of all equipment 33 
anticipated to be used on the project and their associated AGC/WSDOT 34 
Equipment Rental Rates.  The list shall include the contractor’s equipment 35 
number, make, model, year, operation rate, standby rate, applicable attachments 36 
and any other applicable information necessary to determine the applicable rates 37 
in accordance with this section.  In addition, the contractor shall submit an 38 
Equipment Watch rate sheet (www.equipmentwatch.com) for each piece of 39 
equipment in the summary list.  Access to the Equipment Watch web site is 40 
available at the City’s Construction Management Office.   41 
 42 
1-09.9 Payments  43 
(December 30, 2022  APWA GSP) 44 
 45 
Section 1-09.9 is revised to read: 46 

 47 

http://www.equipmentwatch.com/
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The basis of payment will be the actual quantities of Work performed according to 1 
the Contract and as specified for payment. 2 
 3 
The Contractor shall submit a breakdown of the cost of lump sum bid items at the 4 
Preconstruction Conference, to enable the Project Engineer to determine the Work 5 
performed on a monthly basis. A breakdown is not required for lump sum items that 6 
include a basis for incremental payments as part of the respective Specification. 7 
Absent a lump sum breakdown, the Project Engineer will make a determination 8 
based on information available. The Project Engineer’s determination of the cost of 9 
work shall be final. 10 
 11 
Progress payments for completed work and material on hand will be based upon 12 
progress estimates prepared by the Engineer. A progress estimate cutoff date will be 13 
established at the preconstruction conference. 14 

 15 
The initial progress estimate will be made not later than 30 days after the Contractor 16 
commences the work, and successive progress estimates will be made every month 17 
thereafter until the Completion Date. Progress estimates made during progress of 18 
the work are tentative, and made only for the purpose of determining progress 19 
payments. The progress estimates are subject to change at any time prior to the 20 
calculation of the final payment. 21 

 22 
The value of the progress estimate will be the sum of the following: 23 

1. Unit Price Items in the Bid Form — the approximate quantity of acceptable 24 
units of work completed multiplied by the unit price. 25 

2. Lump Sum Items in the Bid Form — based on the approved Contractor’s lump 26 
sum breakdown for that item, or absent such a breakdown, based on the 27 
Engineer’s determination. 28 

3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job 29 
site or other storage area approved by the Engineer. 30 

4. Change Orders — entitlement for approved extra cost or completed extra work 31 
as determined by the Engineer. 32 

 33 
Progress payments will be made in accordance with the progress estimate less: 34 

1. Retainage per Section 1-09.9(1), on non FHWA-funded projects; 35 
2. The amount of progress payments previously made; and 36 
3. Funds withheld by the Contracting Agency for disbursement in accordance with 37 

the Contract Documents. 38 
 39 
Progress payments for work performed shall not be evidence of acceptable 40 
performance or an admission by the Contracting Agency that any work has been 41 
satisfactorily completed. The determination of payments under the contract will be 42 
final in accordance with Section 1-05.1. 43 
 44 
Failure to perform obligations under the Contract by the Contractor may be 45 
decreed by the Contracting Agency to be adequate reason for withholding 46 
any payments until compliance is achieved. 47 
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  1 
Upon completion of all Work and after final inspection (Section 1-05.11), the 2 
amount due the Contractor under the Contract will be paid based upon the 3 
final estimate made by the Engineer and presentation of a Final Contract 4 
Voucher Certification to be signed by the Contractor. The Contractor's 5 
signature on such voucher shall be deemed a release of all claims of the 6 
Contractor unless a Certified Claim is filed in accordance with the 7 
requirements of Section 1-09.11 and is expressly excepted from the 8 
Contractor’s certification on the Final Contract Voucher Certification. The date 9 
the Contracting Agency signs the Final Contract Voucher Certification 10 
constitutes the final acceptance date (Section 1-05.12). 11 
  12 
If the Contractor fails, refuses, or is unable to sign and return the Final 13 
Contract Voucher Certification or any other documentation required for 14 
completion and final acceptance of the Contract, the Contracting Agency 15 
reserves the right to establish a Completion Date (for the purpose of meeting 16 
the requirements of RCW 60.28) and unilaterally accept the Contract. 17 
Unilateral final acceptance will occur only after the Contractor has been 18 
provided the opportunity, by written request from the Engineer, to voluntarily 19 
submit such documents. If voluntary compliance is not achieved, formal 20 
notification of the impending establishment of a Completion Date and 21 
unilateral final acceptance will be provided by email with delivery confirmation 22 
from the Contracting Agency to the Contractor, which will provide 30 calendar 23 
days for the Contractor to submit the necessary documents. The 30 calendar 24 
day period will begin on the date the email with delivery confirmation is 25 
received by the Contractor. The date the Contracting Agency unilaterally 26 
signs the Final Contract Voucher Certification shall constitute the Completion 27 
Date and the final acceptance date (Section 1-05.12). The reservation by the 28 
Contracting Agency to unilaterally accept the Contract will apply to Contracts 29 
that are Physically Completed in accordance with Section 1-08.5, or for 30 
Contracts that are terminated in accordance with Section 1-08.10. Unilateral 31 
final acceptance of the Contract by the Contracting Agency does not in any 32 
way relieve the Contractor of their responsibility to comply with all Federal, 33 
State, tribal, or local laws, ordinances, and regulations that affect the Work 34 
under the Contract. 35 
  36 
Payment to the Contractor of partial estimates, final estimates, and retained 37 
percentages shall be subject to controlling laws. 38 

 39 
 40 
This section is supplemented with the following: 41 
(January 6, 2015 Tacoma GSP) 42 
 43 
Breakdowns of all lump sum items shall be provided for all lump sum items and 44 
shall include all costs for labor, equipment, materials, and taxes (as applicable) 45 
associated with the lump sum item.  Washington State Department of Revenue 46 
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Rules 170 and 171 apply to lump sum items per Section 1-07.2 of the WSDOT 1 
State Amendments to the Standard Specifications. 2 
 3 
Stockpiled Material - The point of acceptance of stockpiled material for payment 4 
and quality shall be at the time of incorporation into the contract. 5 
 6 
1-09.9(1) Retainage  7 
(May 10, 2006 Tacoma GSP) 8 
The fourth paragraph is supplemented with the following: 9 
 10 

6. A “General Release to the City of Tacoma” is on file with the Contracting 11 
Agency. 12 

7. A release has been obtained from the City of Tacoma’s City Clerk’s Office. 13 
 14 
1-09.13(3)A  Arbitration General 15 
(January 19, 2022  APWA GSP) 16 
 17 
Revise the third paragraph to read: 18 
 19 

The Contracting Agency and the Contractor mutually agree to be bound by 20 
the decision of the arbitrator, and judgment upon the award rendered by the 21 
arbitrator may be entered in the Superior Court of the county in which the 22 
Contracting Agency’s headquarters is located, provided that where claims 23 
subject to arbitration are asserted against a county, RCW 36.01.050 shall 24 
control venue and jurisdiction of the Superior Court. The decision of the 25 
arbitrator and the specific basis for the decision shall be in writing. The 26 
arbitrator shall use the Contract as a basis for decisions. 27 

 28 
 29 
 30 

END OF SECTION 31 
  32 
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1-10 TEMPORARY TRAFFIC CONTROL  1 
 2 
1-10.1(2) Description 3 
 (July 22, 2019 Tacoma GSP) 4 
The first sentence of the fourth paragraph is revised to read: 5 
 6 
The Contractor shall keep lanes, on-ramps, and off-ramps open to traffic at all times 7 
except when Work requires closure(s) that have been requested and approved in 8 
accordance with section 1-10.2(2). 9 
 10 
The third sentence of the fourth paragraph is revised to read: 11 
 12 
Approved lane and ramp closures shall be for the minimum time required to complete 13 
the Work. 14 
 15 
This section is supplemented with the following: 16 
 17 
Only uniformed off-duty police officers shall be used to control traffic when it is 18 
necessary to override or provide traffic control at signalized intersections.  Off-19 
duty City of Tacoma Police Department officers are preferred within the 20 
jurisdiction of the Tacoma Police Department and the Contractor shall grant the 21 
Tacoma Police Department the “first right of refusal” by contacting the Tacoma 22 
Police Department first as stated below. 23 
 24 
The Contracting Agency will make all necessary temporary adjustments to 25 
existing traffic signals and traffic signal activators. 26 
 27 
Existing signs shall not be removed until the Contractor has provided for 28 
temporary measures sufficient to safeguard and direct traffic after existing signs 29 
have been removed.  Preservation of temporary traffic control and street name 30 
signs shall be the sole responsibility of the Contractor. 31 
 32 
As the work progresses and permits, temporarily relocated and/or removed traffic 33 
signs shall be reset in their permanent location. Permanent signs and other traffic 34 
control devices damaged or lost by the Contractor shall be replaced or repaired 35 
at the Contractor’s expense. 36 
 37 
Traffic Control Management 38 
1-10.2(1) General 39 
(January 10, 2022)  40 
Section 1-10.2(1) is supplemented with the following: 41 
 42 
Only training with WSDOT TCS card and WSDOT training curriculum is 43 
recognized in the State of Washington. The Traffic Control Supervisor shall be 44 
certified by one of the following:  45 
 46 
The Northwest Laborers-Employers Training Trust  47 
27055 Ohio Ave.  48 
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Kingston, WA 98346  1 
(360) 297-3035  2 
 3 
Evergreen Safety Council 4 
12545 135th Ave. NE 5 
Kirkland, WA 98034-8709 6 
1-800-521-0778 7 
 8 
The American Traffic Safety Services Association  9 
15 Riverside Parkway, Suite 100 10 
Fredericksburg, Virginia 22406-1022 11 
Training Dept. Toll Free (877) 642-4637 12 
Phone: (540) 368-1701 13 
 14 
Integrity Safety  15 
13912 NE 20th Ave.  16 
Vancouver, WA 98686  17 
(360) 574-6071 18 
https://www.integritysafety.com 19 
 20 
US Safety Alliance  21 
(904) 705-5660 22 
https://www.ussafetyalliance.com 23 
 24 
K&D Services Inc.  25 
2719 Rockefeller Ave. Everett, WA 98201  26 
(800) 343-4049 27 
https://www.kndservices.net 28 
 29 
 30 
1-10.3(3)A Construction Signs 31 
(January 11, 2006 Tacoma GSP) 32 
The fifth paragraph is revised to read: 33 
 34 
Signs, posts, or supports that are lost, stolen, damaged, destroyed, or which the 35 
Engineer deems to be unacceptable while their use is required on the project 36 
shall be replaced by the Contractor at their expense. 37 
 38 
 39 
1-10.3(3)C Portable Changeable Message Sign 40 
(August 4, 2010 Tacoma GSP) 41 
This section is supplemented with the following: 42 
 43 
Portable Changeable Message Signs shall be required on arterials streets where 44 
construction occurs for durations longer than seven (7) calendar days.  Signs 45 
shall be solar charged and programmable.  Signs shall be provided a minimum of 46 
seven (7) calendar days prior to construction and remain through the duration of 47 

https://www.integritysafety.com/
https://www.ussafetyalliance.com/
https://www.kndservices.net/
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the construction on the arterial street.  Signs shall be provided on each end of the 1 
arterial street construction zone notifying oncoming traffic of the construction 2 
conditions.  All costs associated with providing and maintain the signs for the 3 
required duration shall be included in the proposal item, “Project Temporary 4 
Traffic Control”, per lump sum. 5 
 6 
1-10.4(2) Item Bids with Lump Sum for Incidentals 7 
(January 11, 2006 Tacoma GSP) 8 
This section is supplemented with the following: 9 
 10 
No unit of measure will apply to the position of traffic control manager and it will 11 
be considered included in other unit contract prices in the Bid Proposal. 12 
 13 
 14 
1-10.5(2) Item Bids with Lump Sum for Incidentals 15 
(January 11, 2006 Tacoma GSP) 16 
This section is supplemented with the following: 17 
 18 
“Uniformed Police Officer for Traffic Control”, per hour 19 
The unit contract price, when applied to the number of units measured for this 20 
item in accordance with Section 1-10.4(2), shall be full compensation for all cost 21 
incurred by the Contractor in performing the work in accordance with Section 1-22 
10.3.   23 
 24 
 25 

END OF SECTION 26 
 27 
  28 
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2-14 PAVEMENT REMOVAL 1 
(March 17, 2003 Tacoma GSP) 2 
 3 
2-14.1 Description 4 
 5 
The Work described in this section includes the removal and disposal of 6 
pavement surfaces identified on the Plans or as marked in the field. 7 
  8 
2-14.2 Pavement Classification 9 
 10 
Removal of pavement will be according to type and class based on composition 11 
and thickness, as defined below: 12 
 13 

Type I Pavement removal where all or portions of the existing 14 
pavement is being removed in conjunction with street 15 
construction or any other removal not described below for Type 16 
II or Type III. 17 

 18 
Type II Pavement removal required for the placing of utilities at greater 19 

and varying depths, such as sewers.  20 
 21 
Type III Pavement removal required for narrow and shallow utility cuts in 22 

order to install light cables, conduits and similar shallow utilities. 23 
 24 
Class A2 Class A2 pavement removal shall apply to the removal of 25 

asphalt concrete, bituminous road surfacing, multiple lift 26 
bituminous surface treatments or any combination of these 27 
components having an average thickness of two inches or less. 28 

 29 
Class A4 Class A4 pavement removal shall apply to the removal of 30 

asphalt concrete, bituminous road surfacing, multiple lift 31 
bituminous surface treatments or any combination of these 32 
components having an average thickness between two inches 33 
and four inches. 34 

 35 
Class A8 Class A8 pavement removal shall apply to the removal of 36 

asphalt concrete, bituminous road surfacing, multiple lift 37 
bituminous surface treatments or any combination of these 38 
components having an average thickness between four inches 39 
and eight inches. 40 

  41 
Class C6 Class C6 pavement removal shall apply to all non-reinforced 42 

cement concrete pavements or slabs having an average 43 
thickness of six inches or less.   After the curbs and pavement 44 
have been constructed, the Contractor may be required to 45 
remove additional sidewalk necessary to provide proper 46 
connections and grades, as determined by the Engineer. 47 
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 1 
Class C12 Class C12 pavement removal shall apply to all non-reinforced 2 

cement concrete pavements or slabs having an average 3 
thickness of between 6 inches and 12 inches. 4 

 5 
Class CA Class CA pavement removal shall apply to all pavements that 6 

have a wearing surface of asphalt concrete upon a cement 7 
concrete pavement or, cement concrete base, and for which the 8 
total combined thickness of the pavement averages between six 9 
inches and twelve inches. 10 

 11 
Class H Class H pavement removal shall apply to early type pavement 12 

of a cement concrete base with a brick or cobblestone surface 13 
and potentially an additional layer of asphalt concrete pavement 14 
for which the total combined thickness of the pavement 15 
averages between ten inches and twenty inches. 16 

 17 
2-14.3 Construction Requirements 18 
 19 
All final meetlines shall be sawcut. 20 
 21 
Where monolithic cement concrete pavement and curb are being removed, the 22 
curb removal shall be considered as pavement removal, and the measurement 23 
for payment will be to the back of the curb. 24 
 25 
The removal of existing street improvements shall be conducted in such a 26 
manner as not to damage utilities and any portion of the improvement that is to 27 
remain in place.  Any deviation in this matter will obligate the Contractor, at no 28 
expense to the Contracting Agency, to repair, replace, or otherwise make proper 29 
restoration to the satisfaction of the Engineer. 30 
 31 
In the event a pavement averages more than the maximum thickness specified 32 
for its class, an additional payment will be made to cover the extra thickness 33 
removed by a proportional conversion into additional square yards. 34 
 35 
2-14.4 Measurement 36 
 37 
Pavement removal will be measured per square yard. 38 
 39 
Type I pavement removal will be measured in its original position through the use 40 
of survey techniques.  41 
 42 
2-14.5 Payment 43 
 44 
Payment will be made in accordance with Section 1-04.1. 45 
 46 
“Remove Existing Pavement, Type ___Class___”, per square yard 47 
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 1 
All costs associated with saw cutting meet lines shall be included in the unit 2 
Contract price for pavement removal. 3 
 4 
 5 

END OF SECTION 6 
  7 
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4-04 BALLAST AND CRUSHED SURFACING 1 
(March 17, 2003 Tacoma GSP) 2 
 3 
4-04.5 Payment 4 
This section is supplemented with the following: 5 
 6 
All costs for labor, equipment, and materials required to furnish, place, and 7 
compact the crushed surfacing top course for all asphalt concrete approaches 8 
and non-paved approaches shall be included in the unit Contract price for 9 
“Crushed Surfacing Top Course”, per ton. 10 
 11 
 12 

END OF SECTION 13 
 14 
  15 
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5-04 HOT MIX ASPHALT 1 
(April 1, 2018 Tacoma GSP) 2 
This Section is revised according to the following overriding provisions: 3 
 4 
Nonstatistical or test point evaluation shall be the method for HMA compaction 5 
acceptance for all HMA pavement, except where visual or commercial evaluation 6 
is specified.  Visual evaluation shall be considered synonymous with commercial 7 
evaluation.  The Contracting Agency will not be required to perform any 8 
acceptance by statistical evaluation.   9 
 10 
All references to “statistical” are revised to read “nonstatistical”, and 11 
“nonstatistical” evaluation shall be considered synonymous with “test point” 12 
evaluation.  Thus, all Specifications for test procedures, methods, construction 13 
requirements, and requirements for evaluation and acceptance shall apply to the 14 
Work with the following exceptions: 15 

• The Contracting Agency shall not be required to perform statistical 16 
analysis of any acceptance test results. 17 

• Quantities for sublots and lots shall be as determined by the Engineer.  If 18 
test results are found not to be within specification requirements, 19 
additional testing as needed to determine a CPF may be performed. 20 

• The Contracting Agency shall not be required to make price adjustments 21 
based on pay factors and composite pay factors. 22 

 23 
5-04.2 Materials 24 
 25 

5-04.2(1) How to Get an HMA Mix Design on the QPL 26 
(April 1, 2018 Tacoma GSP) 27 
For Subsection 5-04.2(1) the term “Contracting Agency” is revised to read 28 
“WSDOT”. 29 
 30 
5-04.2(2) Mix Design – Obtaining Project Approval 31 
(April 1, 2018 Tacoma GSP) 32 
This section is revised to read: 33 
 34 
The Contactor shall submit each HMA mix design to the Contracting 35 
Agency on WSDOT Form 350-042. The Contractor shall provide a mix 36 
design based upon 3 million ESAL’s. 37 
 38 
No paving shall begin prior to the HMA mix design acceptance by the 39 
Engineer for the Job Mix Formula (JMF) that will be used for the same 40 
paving.  The Contracting Agency will evaluate HMA mix design submittals 41 
according to Visual Evaluation per Table 1.  The mix design will be the 42 
initial JMF for the class of HMA. The Contractor may request a change in 43 
the JMF.  Any adjustments to the JMF will require the approval of the 44 
Project Engineer and must be made in accordance with Section 9-03.8(7). 45 
 46 
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Mix designs for HMA shall have the aggregate structure and asphalt 1 
binder content determined in accordance with WSDOT Standard 2 
Operating Procedure 732 and meet the requirements of Sections 9-3 
03.8(2) and 9-03.8(6). The Contractor shall determine anti-strip additive 4 
requirements for the HMA and submit laboratory test data for anti-stripping 5 
and rutting in accordance with the following options: 6 

• Hamburg Wheel track Test and Section 9-03.8(2), or 7 
• Tensile Strength Ratio (TSR) Test per AASHTO T 283, or 8 
• Previous WSDOT Lab mix design verification test data and 9 

stripping evaluation, per the Engineer’s discretion and as stated 10 
below. 11 

 12 
With the HMA mix design submittal the Contractor shall provide one of the 13 
following mix design verification certifications for Contracting Agency 14 
review: 15 

• The WSDOT Mix Design Evaluation Report from the current WSDOT 16 
QPL, or one of the mix design verification certifications listed below. 17 

• The proposed HMA mix design on WSDOT Form 350-042 with the 18 
seal and certification (stamp & signature) of a valid licensed 19 
Washington State Professional Engineer.**  20 

• The Mix Design Report for the proposed HMA mix design developed 21 
by a qualified City or County laboratory that is within one year of the 22 
approval date.** 23 

 24 
**The mix design shall be performed by a lab accredited by a national 25 
authority such as Laboratory Accreditation Bureau, L-A-B for Construction 26 
Materials Testing, The Construction Materials Engineering Council 27 
(CMEC’s) ISO 17025 or AASHTO Accreditation Program (AAP) and shall 28 
supply evidence of participation in the AASHTO resource proficiency 29 
sample program. 30 
 31 
At the discretion of the Engineer, the Contracting Agency may accept 32 
verified mix designs older than 12 months from the original verification 33 
date with a certification from the Contractor that the materials and sources 34 
are the same as those shown on the original mix design. 35 
 36 
For the use of Commercial HMA, the Contractor shall select a class of 37 
HMA and design level of Equivalent Single Axle Loads (ESAL’s) 38 
appropriate for the required use.  Commercial HMA can be accepted by a 39 
Contractor certificate of compliance letter stating the material meets the 40 
HMA requirements defined in the Contract. 41 

 42 
5-04.2(2)B  Using HMA Additives 43 
(April 1, 2018 Tacoma GSP) 44 
This section is revised to read: 45 
 46 
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The Contractor may, at the Contractor’s discretion, elect to use additives 1 
that reduce the optimum mixing temperature or serve as a compaction aid 2 
for producing HMA. Additives include organic additives, chemical additives 3 
and foaming processes. The use of Additives is subject to the following: 4 
 5 

• Do not use additives that reduce the mixing temperature in the 6 
production of High RAP/Any RAS mixtures. 7 
 8 

• Before using additives, obtain the Engineer’s approval using 9 
WSDOT Form 350-076 to describe the proposed additive and 10 
process. 11 

 12 
5-04.3 Construction Requirements 13 
 14 

5-04.3(2)  Paving Under Traffic  15 
(April 1, 2018 Tacoma GSP) 16 
The second paragraph is supplemented with the following: 17 
 18 
No traffic shall be allowed on any newly placed pavement without the 19 
approval of the Engineer. 20 
 21 
5-04.3(3)C  Pavers 22 
(April 1, 2018 Tacoma GSP) 23 
The second paragraph is deleted. 24 
 25 
5-04.3(3)D  Material Transfer Device or Material Transfer Vehicle 26 
(April 1, 2018 Tacoma GSP) 27 
The first paragraph is revised to read: 28 
 29 
A Material Transfer Device/Vehicle (MTD/V) shall not be used unless 30 
specific paving areas are specified below.  A MTD/V shall only be used 31 
according to this special provision for the following paving areas: 32 
 33 
none 34 

 35 
5-04.3(4)C Pavement Repair 36 
(April 1, 2018 Tacoma GSP) 37 
This section is revised to read: 38 
 39 
Pavement repair shall be in accordance with the City of Tacoma Right-of-40 
Way Restoration Policy found at:  41 
 42 
https://www.cityoftacoma.org/government/city_departments/public_works/r43 
ight-of-way 44 
 45 
Pavement repair consists of asphalt concrete saw-cutting, removing 46 
asphalt concrete pavement, removing crushed surfacing and subgrade, 47 



 

66 

and installing Construction Geotextile for Separation, placing crushed 1 
surfacing top course over the Construction Geotextile, and HMA in 2 
accordance with the Contract or as directed by the Engineer.   3 
 4 
Pavement repair excavation may also be performed by the use of a milling 5 
machine of a type that has operated successfully on work comparable with 6 
that to be done under the Contract and shall be approved by the Engineer 7 
prior to use.  If a milling machine is used for excavation, the excavation 8 
shall be as directed by the Engineer.   9 
 10 
In all types of excavation, after the removal of the asphalt, the base 11 
material will be evaluated by the Engineer to determine if it is suitable.  If 12 
the base is determined not to be suitable, the Contractor shall remove the 13 
base material and restore the sub-grade in accordance with Section 2-06 14 
and the Plans, regardless of the method used for excavation. 15 

 16 
Payment for pavement repair shall be by the unit Bid prices according to 17 
the Contract for all materials, labor, and equipment required to complete 18 
the pavement repair.  Items not included in the Proposal shall be paid for 19 
according to Section 1-04.1(2). 20 
 21 
5-04.3(6)  Mixing 22 
(Aug 1, 2020 Tacoma GSP) 23 
The first paragraph is revised to read: 24 
 25 
The asphalt supplier shall add any recycling agent and anti-stripping 26 
additive to the liquid asphalt binder prior to shipment to the asphalt mixing 27 
plant, when the mix design includes these additives.  The Contractor shall 28 
submit the anti-stripping additive amount and the manufacturer’s 29 
certification, together with the HMA mix design submittal in accordance 30 
with Section 5-04.2.  Paving shall not begin before the anti-stripping 31 
additive submittal is accepted by the Engineer. 32 
 33 
5-04.3(8) Aggregate Acceptance prior to Incorporation in HMA  34 
(Aug 1, 2020 Tacoma GSP) 35 
This section is revised to read: 36 
 37 
Sample aggregate in accordance with Section 3-04 prior to being 38 
incorporated into HMA.  The Contracting Agency shall evaluate the 39 
aggregate according to Special Provision 3-04.  Aggregate contributed 40 
from RAP or RAS shall not be evaluated under Section 3-04.   41 
 42 
The combined aggregate bulk specific gravity (Gsb) blend as shown on 43 
the HMA Mix Design report or evaluation report per Special Provision 5-44 
04.2(2) will be used for VMA calculations.  The Contracting Agency shall 45 
not be required to perform a Gsb test.   46 
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 1 
5-04.3(9) HMA Mixture Acceptance  2 
(April 1, 2018 Tacoma GSP) 3 
The first paragraph is revised to read: 4 
 5 
The Contracting Agency will evaluate the HMA mixture by nonstatistical or 6 
visual evaluation as determined from the criteria in Table 7 or as 7 
determined by the Engineer. 8 

 9 
5-04.3(9)A  Test Sections  10 
(April 1, 2018 Tacoma GSP) 11 
The first paragraph is revised to read: 12 
 13 
At the start of paving, if requested by the Contractor, a compaction test 14 
section shall be constructed as directed by the Engineer to determine the 15 
compactibility of the mix design.  Compactibility shall be based on the 16 
ability of the mix to attain the specified minimum density (91 percent of the 17 
maximum density determined by WSDOT SOP 729, and FOP for 18 
AASHTO T 209).   19 
 20 
Following determination of compactibility, the Contractor is responsible for 21 
the control of the compaction effort.  If the Contractor does not request a 22 
test section, the mix will be considered compactible.  See also Section 5-23 
04.3(10)C2. 24 

 25 
The Contractor shall also construct a test section when requested by the 26 
Engineer.  Test sections that are in complete compliance with the 27 
requirements of Section 5-04 can be incorporated into the Work, and shall 28 
be included in the quantities for related Bid Items; otherwise, the 29 
Contractor shall remove the defective pavement in failed test sections as 30 
determined by the Engineer and at no cost to the Contracting Agency.  31 
The Contracting Agency will only pay for HMA pavement that is accepted 32 
and incorporated into the project at the discretion of the Engineer.  See 33 
also Section 5-04.3(10)C2. 34 
 35 
The second paragraph is revised to read: 36 
 37 
The purpose of a test section is to determine whether or not the 38 
Contractor’s mix design and production processes will produce HMA 39 
meeting the Contract requirements related to mixture.  Construct HMA 40 
mixture test sections at the beginning of paving, using at least 100 tons 41 
and a maximum of 800 tons or as specified by the Engineer. Each test 42 
section shall be constructed in one continuous operation.  43 
  44 
5-04.3(9)B  Mixture Acceptance – Statistical Evaluation 45 
(April 1, 2018 Tacoma GSP) 46 
The title of this section is revised to read: 47 
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5-04.3(9)B  Mixture Acceptance – Nonstatistical Evaluation 1 
 2 
5-04.3(9)B1  Mixture Statistical Evaluation – Lots and Sublots 3 
(April 1, 2018 Tacoma GSP) 4 
The title of this section is revised to read: 5 
5-04.3(9)B1  Mixture Nonstatistical Evaluation – Lots and Sublots 6 
This section is revised to read: 7 

 8 
For HMA in a structural application, sampling and testing for total project 9 
quantities less than 400 tons is at the discretion of the engineer. For HMA 10 
used in a structural application and with a total project quantity less than 11 
800 tons but more than 400 tons, a minimum of one acceptance test shall 12 
be performed: 13 

i. If test results are found to be within specification requirements, 14 
additional testing will be at the engineer’s discretion. 15 

ii. If test results are found not to be within specification requirements, 16 
additional testing as needed to determine a CPF shall be 17 
performed. 18 

iii. For a mixture lot in progress with a mixture CPF less than 0.75, a 19 
new mixture lot will begin at the Contractor’s request after the 20 
Engineer is satisfied that material conforming to the Specifications 21 
can be produced.  See also Section 5-04.3(11)F. 22 

iv. If, before completing a mixture lot, the Contractor requests a 23 
change to the JMF which is approved by the Engineer, the mixture 24 
produced in that lot after the approved change will be evaluated on 25 
the basis of the changed JMF, and the mixture produced in that lot 26 
before the approved change will be evaluated on the basis of the 27 
unchanged JMF; however, the mixture before and after the change 28 
will be evaluated in the same lot.  Acceptance of subsequent 29 
mixture lots will be evaluated on the basis of the changed JMF. 30 

 31 
5-04.3(9)E  Mixture Acceptance – Notification of Acceptance Test Results 32 
(Aug 1, 2020 Tacoma GSP) 33 
This section is revised to read: 34 
 35 
The Contracting Agency will endeavor to provide written notification (via email to 36 
the Contractor’s designee) of acceptance test results within 24 hours of the 37 
sample being made available to the Contracting Agency. However, the 38 
Contractor agrees: 39 

 40 
1. Quality control, defined as the system used by the Contractor to monitor, 41 

assess, and adjust its production processes to ensure that the final HMA 42 
mixture will meet the specified level of quality, is the sole responsibility of 43 
the Contractor. 44 

 45 
2. The Contractor has no right to rely on any testing performed by the 46 

Contracting Agency, nor does the Contractor have any right to rely on 47 
timely notification by the Contracting Agency of the Contracting Agency’s 48 
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test results (or statistical analysis thereof), for any part of quality control 1 
and/or for making changes or correction to any aspect of the HMA 2 
mixture. 3 

 4 
3. The Contractor shall make no claim for untimely notification by the 5 

Contracting Agency of the Contracting Agency’s test results (or statistical 6 
analysis thereof). 7 

 8 
5-04.3(10)B HMA Compaction - Cyclic Density 9 
(April 1, 2018 Tacoma GSP) 10 
This section is deleted. 11 
 12 
5-04.3(10)C1 HMA Compaction Statistical Evaluation – Lots and Sublots 13 
(April 1, 2018 Tacoma GSP) 14 
This section is deleted. 15 
 16 
5-04.3(10)C2 HMA Compaction Statistical Evaluation – Acceptance Testing 17 
(April 1, 2018 Tacoma GSP) 18 
The title of this section is revised to read: 19 
5-04.3(10)C2 HMA Compaction Nonstatistical Evaluation – Acceptance 20 
Testing 21 
The second paragraph is revised to read: 22 
 23 
Compaction tests will be performed at a minimum of 5 various locations, 24 
as determined by the Engineer, for each 400 tons placed.  The locations 25 
will be determined by the stratified random sampling procedure 26 
conforming to WSDOT Test Method T 716.  For an area in progress with a 27 
CPF less than 0.75, a new compaction sequence will begin at the 28 
Contractor's request after the Project Engineer is satisfied that material 29 
conforming to the Specifications can be produced.  The Compaction Test 30 
Procedures will be provided to the Contractor by the Contracting Agency 31 
at the Pre-Construction Conference or a Pre-Paving Meeting, prior to the 32 
placement of HMA material on site. 33 

 34 
This section is supplemented with the following: 35 
 36 
Cores may be used as an addition to the nuclear density gauge tests.  37 
When cores are taken by the Engineer at the request of the Contractor, 38 
the request shall be made by noon of the first working day following 39 
placement of the mix.  The Engineer shall be reimbursed for the coring 40 
expenses. 41 
 42 
The Engineer will inform the Contractor of field compaction test results as 43 
work is being performed.  Formal Test Report(s) will be provided to the 44 
Contractor within 3 Working Days. 45 
 46 
HMA for preleveling shall be compacted to the satisfaction of the 47 
Engineer. 48 
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 1 
5-04.4 Measurement 2 
(April 1, 2018 Tacoma GSP) 3 
The first paragraph is revised to read: 4 
 5 
HMA Cl. ___ PG ___, HMA for __ Cl. __ PG __, and Commercial HMA will be 6 
measured by the ton in accordance with Section 1-09.2, with no deduction being 7 
made for the weight of asphalt binder, blending sand, mineral filler, anti-stripping 8 
additive, or any other component of the mixture; and the measurement shall 9 
include asphalt wedge curbs and thickened edges in accordance with the Plans 10 
or as directed by the Engineer. If the Contractor elects to remove and replace 11 
mix as allowed in Section 5-04.3(11), the material removed will not be measured. 12 
 13 
The second paragraph is revised to read: 14 
 15 
No specific unit of measure will apply to roadway cores, which shall be included 16 
in the measurements for the HMA items that are included in the Proposal. 17 
 18 
This section is supplemented with the following: 19 
 20 
HMA for Approach Cl. __ PG 58H-22 shall be measured per square yard of 21 
finished driveway and approach. 22 
 23 
No specific unit of measure will apply to anti-stripping additive, which shall be 24 
included in the measurements for the HMA items that are included in the 25 
Proposal. 26 
 27 
5-04.5 Payment 28 
(April 1, 2018 Tacoma GSP) 29 
Pay items for “Job Mix Compliance Price Adjustment” and “Compaction Price 30 
Adjustment” are deleted. 31 
 32 
The following pay items for HMA are revised to read: 33 
 34 
“HMA Cl. ___ PG ___”, per ton. 35 
“HMA for __ Cl. __ PG __”, per ton. 36 
 37 
The unit Contract price per ton for “HMA Cl. ___ PG ___” and “HMA for __ Cl. __ 38 
PG __” shall be full payment for all costs incurred to carry out the requirements of 39 
Section 5-04, including coring and testing, and shall include anti-stripping 40 
additive, asphalt wedge curbs, thickened edges, curb drains, and connection to 41 
existing drains in accordance with the Contract.  Any costs that are already 42 
included in other Bid items in the Proposal shall not be included in the unit 43 
Contract prices per ton for these HMA Bid items. 44 
 45 
The pay item “HMA for Approach Cl. _PG__” is revised to read: 46 
 47 
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“HMA for Approach Cl. __PG 58H-22”, per square yard.  1 
 2 
The unit Contract price per square yard for “HMA for Approach Cl.__PG 58H-22” 3 
shall be full payment for all costs incurred to carry out the requirements of 4 
Section 5-04, including anti-stripping additive; and shall include asphalt wedge 5 
curbs, thickened edges, curb drains, and connection to existing drains in 6 
accordance with the Contract.  Any costs that are already included in other Bid 7 
items in the Proposal shall not be included in the unit Contract price per square 8 
yard for this HMA Bid item.  The Contractor shall also include all costs associated 9 
with excavating for driveways and approach, including haul and disposal in the 10 
unit Contract price per square yard for “HMA for Approach Cl. __ PG 58H-22” , 11 
regardless of the depth. 12 
 13 
This section is supplemented with the following: 14 
 15 
“HMA Cl. __ PG __ for Pavement Patch”, per ton. 16 
 17 
The unit Contract price for pavement patch shall be full pay for all labor, 18 
equipment, and materials required to complete the patching of the street, 19 
including joints, where required, and removal of temporary base. 20 
 21 
“Cold Plant Mix for Temporary Pavement Patch”, per ton. 22 
 23 
The unit Contract price for “Cold Plant Mix for Temporary Pavement Patch” shall 24 
be full pay for all labor, equipment, and materials required to furnish and install; 25 
maintain; and remove and dispose of the temporary patch. 26 
 27 
Temporary pavement patches placed between October 1st and March 31st shall 28 
be HMA Cl. ½” PG 58H-22. 29 
 30 

END OF SECTION 31 
 32 
  33 
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8-01 EROSION CONTROL AND WATER POLLUTION CONTROL 1 
(April 1, 2018 Tacoma GSP) 2 
 3 
8-01.1 Description 4 
This section is supplemented with the following: 5 
 6 
The City of Tacoma Stormwater Management Manual is available on the City’s 7 
website at www.cityoftacoma.org/stormwatermanual. 8 
 9 
8-01.3(1) General   10 
 11 
8-01.3(1)A Submittals 12 
This section is revised to read  13 

 14 
Option A. 15 

 16 
The Contractor shall adopt or modify a Temporary Erosion and Sediment Control 17 
(TESC) Plan and Stormwater Pollution Prevention Plan (SWPPP) Report.  The 18 
Contractor shall include an implementation schedule for the TESC Plan and 19 
SWPPP and incorporate this implementation schedule into the Contractor’s 20 
progress report.  The SWPPP and implementation schedule shall be submitted in 21 
accordance with 1-05.3 and 1-08.3 22 
 23 
TESC Plans and SWPPP Reports that are modified by the Contractor shall be 24 
reviewed and approved by the Project Engineer before implementation.  The 25 
Contractor shall allow 5 working days for the Project Engineer to review any 26 
original or revised TESC Plans or SWPPP reports.  Failure to approve all or part 27 
of any such Plan shall not make the Contracting Agency liable to the Contractor 28 
for any Work delays. 29 
 30 
The SWPPP is considered a “living” document that shall be revised to account 31 
for additional erosion control/pollution prevention BMPs as they become 32 
necessary and are implemented in the field during project construction.  A copy 33 
of the most current SWPPP and TESC Plan shall remain on-site at all times and 34 
an additional copy shall be forwarded to the Engineer.  At the Contractor’s 35 
preference, revisions to the SWPPP and TESC Plan may be forwarded to the 36 
Engineer rather than submitting a complete document.  Revisions to the SWPPP 37 
and TESC Plan may be kept on-site in a file along with the original SWPPP 38 
document. 39 

 40 
The Contractor shall provide Stormwater Pollution Prevention Plan inspection 41 
reports or forms per 8-01.3(1) B to the Project Engineer no later than the end of 42 
the next working day following the inspection. 43 
 44 
 45 
8-01.3(1)B Erosion and Sediment Control (ESC) Lead 46 
This section is revised to read: 47 
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 1 
The Contractor shall identify the ESC Lead at the Preconstruction Meeting and 2 
the contact information for the ESC Lead shall be added to the Stormwater 3 
Pollution Prevention Plan (SWPPP) Report and the Temporary Erosion and 4 
Sediment Control (TESC) Plan Sheet.  The ESC Lead shall maintain, for the life 5 
of the contract, a current Certified Erosion and Sediment Control Lead (CESCL) 6 
certificate or maintain a current Certified Professional in Erosion and Sediment 7 
Control (CPESC) certificate from a course approved by the Washington State 8 
Department of Ecology.  The CESCL or CPESC shall be listed on the Emergency 9 
Contact List required under Section 1-05.13(1). 10 

 11 
The CESCL or CPESC shall direct implementation of the measures identified in 12 
the SWPPP and as shown on the TESC plan.  Implementation shall include, but 13 
is not limited to the following: 14 
 15 

1. Installing and maintaining all temporary erosion and sediment control 16 
Best Management Practices (BMPs) included in the SWPPP and as 17 
shown on the TESC plan.  Damaged or inadequate BMPs shall be 18 
corrected as needed to assure continued performance of their intended 19 
function in accordance with BMP specifications and Permit 20 
requirements.   21 

2. Performing monitoring as required by the NPDES Construction 22 
Stormwater General Permit. 23 

3. Inspecting all on-site erosion and sediment control BMPs at least once 24 
every calendar week and within 24 hours of any discharge from the 25 
site.  A SWPPP Inspection report or form shall be prepared for each 26 
inspection and shall be included in the SWPPP file.  A copy of each 27 
SWPPP Inspection report or form shall be submitted to the Engineer 28 
no later than the end of the next working day following the inspection.  29 
The report or form shall include, but not be limited to the following: 30 

a. When, where, and how BMPs were installed, maintained, 31 
modified, and removed. 32 

b. Observations of BMP effectiveness and proper placement. 33 
c. Recommendations for improving future BMP performance with 34 

upgraded or replacement BMPs when inspections reveal 35 
SWPPP inadequacies. 36 

d. Approximate amount of precipitation since last inspection and 37 
when last inspection was performed. 38 

4. Updating and maintaining a SWPPP file on site that includes, but is not 39 
limited to the following: 40 

a. SWPPP Inspection Reports or Forms. 41 
b. SWPPP narrative. 42 
c. National Pollutant Discharge Elimination System Construction 43 

Stormwater General Permit (Notice of Intent). 44 
d.  All documentation and correspondence related to the NPDES 45 

Construction Stormwater General Permit. 46 
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e. Other applicable permits. 1 
 2 
Upon request, the file shall be provided to the Engineer for review. 3 
 4 
8-01.3(1)C Water Management 5 
This section is revised to read: 6 
 7 
General.  The Contractor is responsible for keeping excavations free from 8 
standing water during construction and disposing of the water in a manner that 9 
will not cause pollution, injury to public or private property, or  cause a nuisance 10 
to the public.    Groundwater flowing toward, into, or within excavations shall be 11 
controlled to prevent sloughing of excavation walls, boils, uplift, and heave in the 12 
excavation, and to eliminate interference with orderly progress of construction.    13 
The control of groundwater shall be such that softening of the bottom of 14 
excavations, or formation of “quick” conditions or “boils” during excavation, shall 15 
not occur.  The Contractor is responsible for all foundation material required due 16 
to lack of dewatering efforts. 17 
 18 
Dewatering Requirements.  The Contractor shall design, construct, and operate 19 
a dewatering system in accordance with this Section and the SAD Authorization.  20 
The Contractor shall have competent workers available at all times for the 21 
continuous and successful operation of the dewatering and monitoring system. 22 
 23 
Dewatering Plan.  The Contractor shall submit a dewatering plan to the 24 
Engineer for review in accordance with Section 1-05.3 prior to the start of 25 
construction.  Review of the dewatering plan submitted by the Contractor shall 26 
not relieve the Contractor from full responsibility for adequate design and 27 
performance of the system.  The Contractor shall be solely responsible for the 28 
proper design, installation, operation and maintenance of the dewatering system.  29 
The Contractor shall be liable for any damages caused by system failure.  30 
 31 
The dewatering plan shall include the following components: 32 
 33 

1. System Components – Describe the method and equipment 34 
proposed for dewatering the excavation.  The Contractor shall have 35 
on hand sufficient pumping equipment and machinery in good 36 
working condition for all emergencies, including power outage and 37 
flooding 38 

2. Treatment Method – Describe how dewatering water that is to be 39 
discharged to the City’s sanitary sewer system will be treated to 40 
meet the applicable discharge limits of the Special Approved 41 
Discharge Authorization and Tacoma Municipal Code 12.08.  42 
Provide applicable calculations. 43 

3. Point of Discharge – Describe the point of discharge of the 44 
dewatering water.  Any discharges to private property will require 45 
written documentation from the property owner that this point of 46 
discharge is permitted.  The Contractor shall provide all proposed 47 
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points of discharge as part of the Special Approved Discharge 1 
Authorization Application.  2 

4. Maintenance Plan – Describe how the designed system will be 3 
maintained over the course of the project. 4 

5. Monitoring Plan – Describe how discharge will be monitored to 5 
ensure compliance with all discharge requirements. 6 

6. Special Approved Discharge (SAD) Authorization Application – The 7 
Contractor shall apply for a SAD Authorization as part of the 8 
dewatering plan.  No discharge of dewatering water to the City’s 9 
sewer systems will be permitted without obtaining this 10 
authorization.    The City Construction Manager will provide the 11 
SAD authorization application to the Contractor after award of the 12 
contract.   13 

 14 
Requirements for Dewatering Water Discharge to the Storm Sewer System. 15 
Dewatering water will not be permitted to be discharged into the stormwater 16 
system on this project. 17 
 18 
Requirements for Dewatering Water Discharge to the Sanitary Sewer 19 
System. 20 
Prior to discharge of dewatering water to the City’s sanitary sewer system, 21 
sediment control BMPs must be employed.  Groundwater discharges to the 22 
sanitary sewer system shall have 225 mg/L or less of Total Suspended Solids 23 
(TSS).  TSS analysis may be completed by the City Lab with a three-day 24 
turnaround, or by a third party laboratory at no additional cost to the City. 25 

 26 
In addition to the TSS Requirements, the water shall contain no visible oil sheen 27 
or chemical odors.    If the Contractor encounters any signs of oil within the soil 28 
or dewatering water, including any sheen on the water, and/or any chemical odor 29 
in the water or soils, the Engineer and Source Control shall be notified 30 
immediately and all discharges to the sanitary sewer system shall be stopped 31 
immediately.   32 

 33 
In the presence of oil sheens and/or chemical odors, the Contractor shall test the 34 
dewatering water prior to discharge for contaminants referenced in the Special 35 
Approved Discharge Authorization and Tacoma Municipal Code 12.08.020.  All 36 
discharges to the City’s sanitary sewer system shall not exceed the limits of the 37 
Special Approved Discharge Authorization or TMC 12.08.020, whichever is most 38 
stringent. 39 

      40 
The Contractor shall control the flow of water into the downstream system to 41 
ensure that the capacity of the City’s sanitary sewer system is not exceeded as a 42 
result of the additional flows caused by the dewatering water.  The Contractor 43 
shall contact the Engineer to request pipe capacity information for the 44 
Contractor’s proposed discharge points. 45 
 46 
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The Contractor shall measure and record in gallons the total quantity of 1 
dewatering water discharged to the sanitary sewer system.  This can be done by 2 
metering the flow or calculating batch discharges based on the volume of tanks 3 
used.  In accordance with the SAD Authorization, the Contractor shall report the 4 
discharge quantities with the associated test results to Source Control. 5 

 6 
 7 

8-01.3(8) Street Cleaning 8 
The third paragraph is revised to read: 9 

 10 
Street washing with water shall not be permitted. 11 

 12 
 13 

8-01.3(9)D Inlet Protection 14 
Replace the third paragraph of this section with the following: 15 

 16 
When the depth of accumulated sediment and debris reaches approximately 1/3 17 
the height of an internal device or 1/3 the height of the external device (or less 18 
when so specified by the manufacturer), or as designated by the Engineer, the 19 
sediment and debris shall be removed and disposed of per SWMM BMP C220 or 20 
as specified on the Plans or within the SWPPP. 21 

 22 
The section is supplemented with the following: 23 

 24 
Only bag-type filters are allowed for use in the public right of way. 25 

 26 
8-01.3(10) Wattles 27 
The fifth and sixth sentences are revised to read: 28 
 29 
On gradually sloped or clay-type soils trenches shall be 3 to 5 inches deep.  On 30 
loose soils, in high rainfall areas, or on steep slopes, trenches shall be 3 to 5 31 
inches deep, or 1/2 to 2/3 the thickness of the wattle. 32 
 33 
8-01.4 Measurement 34 
The third paragraph is revised to read: 35 
Check dams will be measured by the linear foot along the ground line of the 36 
completed check dam.  No additional measurement will be made for check dams 37 
that are required to be rehabilitated or replaced due to wear.   38 
 39 
This section is supplemented with the following: 40 
 41 
No specific unit of measurement shall apply to the lump sum item “Stormwater 42 
Pollution Prevention Plan (SWPPP)”. 43 
 44 
No specific unit of measurement shall apply to the lump sum item “Dewatering 45 
Plan”. 46 
 47 
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Add the following new sections: 1 
 2 
8-01.4(1) Lump Sum Bid for Project (No Unit Items) 3 
 4 
When the bid Proposal contains the item “Erosion/Water Pollution Control”, there 5 
will be no measurement of unit items for Work defined by Section 8-01.4 except 6 
as described in Section 8-01.4(2). Also, except as described in Section 8-01.4(2), 7 
all of Sections 8-01.4 and 8-01.5 are deleted. 8 

 9 
8-01.4(2) Reinstating Unit Items with Lump Sum Erosion/Water Pollution Control 10 

 11 
The Contract Provisions may establish the project as lump sum, in accordance 12 
with section 8-01.4(1) and also include one or more of the items included above 13 
in section 8-01.4. When that occurs, the corresponding measurement provision in 14 
Section 8-01.4 is not deleted and the Work under that item will be measured as 15 
specified. 16 

 17 
The bid proposal contains the item “Erosion/Water Pollution Control,” lump sum 18 
and the additional erosion control items listed below. The provisions of Section 8-19 
01.4(1), Section 8-01.4(2), and Section 8-01.5(2) shall apply.  20 

 21 
“ESC Lead,” per Day  22 

 23 
“Inlet Protection,” per each 24 

  25 
No specific unit of measurement shall apply to the lump sum item “Stormwater 26 
Pollution Prevention Plan (SWPPP)”. 27 
 28 
No specific unit of measurement shall apply to the lump sum item “NPDES 29 
Construction Stormwater General Permit”. 30 
 31 
8-01.5 Payment 32 
 33 
The pay item “Erosion/Water Pollution Control”, by force account as provided in 34 
Section 1-09.6 is revised to read: 35 
  36 
Installation, maintenance, and removal of erosion and water pollution control 37 
devices including removal and disposal of sediment, stabilization and 38 
rehabilitation of soil disturbed by these activities and any additional Work 39 
deemed necessary by the Engineer to control erosion and water pollution will be 40 
paid by force account in accordance with Section 1-09.6.  Directing 41 
implementation by ESC Lead of the measures identified in the SWPPP, shown 42 
on the TESC plan, and all other work as included in Section 8-01.3(1)B shall be 43 
paid by force account as provided in Section 1-09.6. 44 
 45 
This section is supplemented with the following: 46 
 47 
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Where removal of erosion control BMPs is directed by the Engineer according to 1 
8-01.3(16) or according to these specification and the plans, removal shall be 2 
included in the lump sum or unit cost for these respective BMPs. 3 
 4 
“Erosion Control”, per lump sum.  The lump sum contract price for “Erosion 5 
Control” shall be full pay for all cost for labor, equipment, and materials to 6 
perform all work associated with erosion control.  Work shall include, but shall not 7 
be limited to, furnishing, purchase and delivery or required materials, installation 8 
and maintenance of temporary erosion and sediment control measures, and all 9 
costs incurred by the Contractor in performing the Contract Work defined in 10 
Section 8-01, except for unit bid items in Section 8-01 when these are included in 11 
the bid proposal.  It is the Contractor’s responsibility to maintain, repair, and 12 
replace any and all erosion control measures as required to maintain compliance 13 
with the NPDES Construction Stormwater General Permit and Tacoma Municipal 14 
Code 12.08 for the entire duration of the Project. 15 
 16 
“Stormwater Pollution Prevention Plan (SWPPP)”, per lump sum.  The lump sum 17 
contract price for “Stormwater Pollution Prevention Plan (SWPPP)” shall be full 18 
pay for all costs, including but not limited to, preparing, submitting, revising, and 19 
resubmitting revisions for the Stormwater Pollution Prevention Plan. 20 
 21 
“Dewatering Plan”, per lump sum.  The lump sum contract price for “Dewatering 22 
Plan” shall be full pay for all costs, including but not limited to, preparing, 23 
submitting, revising, and resubmitting revisions for the Dewatering Plan. 24 
 25 
“Temporary Erosion and Sediment Control BMP Maintenance”, Force Account or 26 
Lump Sum.  Any maintenance necessary due to stormwater events shall be paid 27 
by force account.  Any other maintenance needed shall be considered for the 28 
contractor’s benefit and be paid by lump sum. 29 
 30 
Add the following new sections: 31 
 32 
8-01.5(1) Lump Sum Bid for Project (No Unit Items) 33 
 34 
“Erosion/Water Pollution Control”, per lump sum 35 

 36 
The lump sum contract price for “Erosion/Water Pollution Control” shall be full 37 
compensation for  all costs incurred by the Contractor in performing the Contract 38 
Work defined in Section 8-01, except for costs compensated by Bid Proposal 39 
items inserted through Contract Provisions as described in Section 8-01.5(2)  40 

 41 
Where removal of erosion control BMPs is directed by the engineer according to 42 
8-01.3(16) or according to these specifications and the plans, removal shall be 43 
included in the lump sum or unit cost for these respective BMPs. 44 

  45 
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8-01.5(2) Reinstating Unit Items with Lump Sum Erosion/Water Pollution Control 1 
 2 

The Contract Provisions may establish the project as lump sum, in accordance 3 
with section 8-01.4(1) and also reinstate the measurement of one or more of the 4 
items described in section 8-01.4.  When that occurs, the corresponding payment 5 
provision in Section 8-01.5 is not deleted and the Work under that item will be 6 
paid as specified. 7 

 8 
This section is supplemented with the following: 9 
 10 
“Inlet Protection,” per each 11 

 12 
“Stormwater Pollution Prevention Plan (SWPPP)”, per lump sum 13 

 14 
The lump sum contract price for “Stormwater Pollution Prevention Plan 15 
(SWPPP)” shall be full pay for all costs, including but not limited to, preparing, 16 
submitting, revising, and resubmitting revisions for the Stormwater Pollution 17 
Prevention Plan. 18 
 19 

END OF SECTION 20 
  21 
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8-30 RAILROAD SAFETY 1 
 2 
8-30.1 Railroad Coordination and Safety Program 3 
 4 
A. This Section describes the requirements for rail coordination and rail 5 
safety. 6 
 7 
B. Tacoma Rail operates the railroad tracks within the limits of this project to 8 
support freight rail service to various Tidelands area customers. There are no 9 
published schedules for freight rail service on this railroad.  The Rail 10 
Roadmaster, who will be identified at the preconstruction conference, can 11 
provide general information about freight rail movements on the tracks.  The 12 
Railroads do not guarantee the accuracy or completeness of any published or 13 
unpublished schedules and reserve the right to add, change or otherwise modify 14 
the level of activity across the tracks. 15 
 16 
C. Contractor shall ensure that, at a minimum, its on-site Project 17 
Supervisor(s) have completed a Safety Orientation through 18 
ContractorOrientation.com and that each of its employees, subcontractors, 19 
agents or invitees has received the same Safety Orientation through sessions 20 
conducted by or through the Contractor Safety Officer before the individual 21 
performs any work on the Project.    22 
 23 
D. Contractor shall comply with all requirements of Federal Railroad 24 
Administration (FRA) regulations regarding railroad workplace safety included in 25 
Title 49, Part 214 and 219 (Alcohol/Drug Program) of the Code of Federal 26 
Regulations. Contractor shall also be responsible for its own “Periodic Oversite” 27 
as defined in 49 CFR Part 243. In addition to FRA regulatory compliance, the 28 
Contractor shall comply with all applicable Tacoma Rail Rules, Policies and 29 
Programs. 30 
 31 
E. Tacoma Rail requires that approved railroad flagger(s) or appropriate 32 
methods to establish inaccessible track to establish the work zone occupied by 33 
the contractor’s people, materials, and equipment shall be used whenever work 34 
is being conducted on or within 15 feet of an adjacent yard track or whenever 35 
Tacoma Rail makes a determination that a qualified railroad flagger is required.  36 
The Contractor will be required to notify Tacoma Rail 72 hours in advance 37 
whenever work needs to be done within railroad rights-of-way or within 15 feet of 38 
any tracks.  The final decision as to the number and location of qualified railroad 39 
flagger(s), or adequacy of inaccessible track work limits that will be required for 40 
the work will be made by Tacoma Rail.  Repeated instances where the railroad 41 
flaggers are scheduled and no effective work occurs will be considered when 42 
reviewing change order requests.  43 
 44 
F. Tacoma Rail requires that the Contractor incorporate Tacoma Rail specific 45 
"Safety Action Plans" into its safety program, provide a copy of the "Safety Action 46 
Plan" to the Tacoma Rail Roadmaster prior to commencement of any work on 47 
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Railway Property, and shall periodically audit the plans.  Contractor shall adhere 1 
to and comply with Tacoma Rail "Basic Contractor Safety and Operating 2 
Requirements" and shall contact and adhere to any other requirements from the 3 
other partner railroads.  4 
 5 
G. Operations of trains and rail facilities: 6 
 7 
 Railroad operating personnel will be responsible for operating the existing 8 
facilities throughout the performance of the work.  Existing railroad track and 9 
signals must be available to Rail personnel at all times for use, maintenance and 10 
repair.  If the Railroad instructs the Contractor to move the Contractor's 11 
equipment, materials or any installed material, which is located within a railroad 12 
right-of-way, the Contractor shall do so promptly.  The Contractor shall not adjust 13 
or operate serviceable or functioning railroad track or signal systems without prior 14 
written authorization from the appropriate rail authority. 15 
 16 
 The Contractor must coordinate its Work so that there will be no delays to 17 
trains or interference in any manner with the operation of trains without prior 18 
written authorization from the affected railroads. 19 
 20 
 The Contractor shall not take any rail facility or equipment out of service 21 
without prior written approval from a rail representative and the confirmation from 22 
the contracting agency as appropriate.  Any requests by the Contractor to take 23 
rail facilities or equipment out of service shall be made to the affected railroad no 24 
less than one week prior to the time it is necessary to take the facility or 25 
equipment out of service. 26 
 27 
H. The Contractor shall protect all railroad track and signals from exposure to 28 
concrete, debris, dirt and water during the Work. 29 
 30 
I. The Contractor shall be responsible for providing their own On Track Safety. 31 
The Contractor shall ensure that railroad flagging and/or protective services are 32 
established prior to commencement of any work within a railroad right-of-way.  33 
The Contractor shall comply with the instructions of the rail work forces. 34 

 35 
J. If damage is sustained to any of the existing signal and communication 36 
equipment, underground or above ground, as a result of the Contractor's 37 
operations, whether the damage sustained was intentional or not, the Contractor 38 
shall immediately inform the affected railroad and the contracting agency. 39 
 40 
The Contractor will be responsible for paying for the costs of repair or 41 
replacement, including, but not limited to, the following charges: 42 

 43 
1. Replacement of the damaged equipment. 44 
 45 
2. Any necessary inspection and testing of the system, before and 46 
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after repair or replacement of the damaged equipment. 1 
  2 
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8-30.1(1) General Work Requirements 1 
(May, 17 2019 ) 2 
Relations With Railroad 3 

Railroad Company, as used in these specifications, shall be the railroad 4 
company or companies, or railway company or companies specified in these 5 
Special Provisions. The following provisions, though referring to a single 6 
Railroad Company, shall be applicable to each of the following railroad 7 
companies or railway companies: 8 
 9 

Tacoma Rail 10 
 11 
Protection of Railroad Property 12 

The Contractor shall exercise care in all operations and shall, at the 13 
Contractor's expense, protect the property of the Railroad Company and the 14 
Company’s appurtenances, property in its custody, or persons lawfully upon 15 
its right of way, from damage, destruction, interference or injury caused by 16 
the Contractor’s operations. The Contractor shall prosecute the work to not 17 
interfere with the Railroad Company or its appurtenances, or any of the 18 
Railroad Company's trains or facilities, and shall complete the work to a 19 
condition that shall not interfere with or menace the integrity or safe and 20 
successful operations of the Railroad Company or its appurtenances, or any 21 
of the Railroad Company's trains or facilities. 22 
 23 
The Contractor shall not transport equipment, machinery, or materials across 24 
the Railroad Company's tracks, except at a public crossing, without the 25 
written consent of the Railroad Company. 26 
 27 
The Contractor shall keep the right of way and ditches of the Railroad 28 
Company open and clean from any deposits or debris resulting from its 29 
operations. The Contractor shall be responsible for the cost to clean and 30 
restore ballast of the Railroad Company which is disturbed or becomes 31 
fouled with dirt or materials when such deposits or damage result from the 32 
Contractor’s operations, except as provided elsewhere. 33 
 34 
The Contractor's work shall be conducted in such a manner that there will be 35 
a minimum of interference with the operation of railroad traffic. The Railroad 36 
Company will specify what periods will be allowed the Contractor for 37 
executing any part of the work in which the Railroad Company's tracks will 38 
be obstructed or made unsafe for operation of railroad traffic. 39 
 40 
In the event that an emergency occurs in connection with the work specified, 41 
the Railroad Company reserves the right to do any and all work that may be 42 
necessary to maintain railroad traffic. If the emergency is caused by the 43 
Contractor, the Contractor shall pay the Railroad Company for the cost of 44 
such emergency work. 45 
 46 
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Protective services to protect the Railroad Company's facilities, property, and 1 
movement of its trains or engines, including railroad flagging and other 2 
devices, may be required by the Railroad Company as a result of the 3 
Contractor's operations. 4 
 5 
The nature and extent of protective services, personnel and other measures 6 
required will in all cases be determined by the Railroad Company. Nothing in 7 
these specifications will limit the Railroad Company's right to determine and 8 
assign the number of personnel, the classes of personnel for protective 9 
services, nor other protective measures it deems necessary. 10 
 11 
When, in the opinion of the Railroad Company, the services of qualified 12 
railroad flaggers or security personnel are necessary for the protection of the 13 
Railroad Company's facilities by reason of the Contractor's operations, the 14 
Contractor will furnish such qualified railroad flaggers or security personnel 15 
as may be required.  16 
 17 
The Railroad Company’s contact is: 18 
 19 
Kyle Kellem: Roadmaster, Tacoma Rail: 253-377-3554 20 
 21 
No act of the Railroad Company in supervising or approving any work shall 22 
reduce or in any way affect the liability of the Contractor for damages, 23 
expense, or cost which may result to the Railroad Company from the 24 
construction of this Contract. 25 

 26 
8-30.2 Materials 27 
 28 
This Section left vacant intentionally. 29 
 30 
8-30.3 Construction Requirements 31 
 32 
: 33 

A. Access to the work site is only available via public roads and Tacoma Rails 34 
access roads.  Only rail-mounted equipment shall be used when working on 35 
the tracks and track bed unless otherwise approved in writing by Tacoma 36 
Rail.   37 
 38 
There shall be no storage of material or equipment within 10-feet of the 39 
centerline of any railroad track without prior written approval of Tacoma Rail.  40 
Where work is required within 10-feet of the track centerline, it shall be 41 
coordinated daily with Tacoma Rail’s representative.   42 
 43 
The Contractor is responsible for establishing its own laydown area and 44 
must be approved by Tacoma Rail. 45 
 46 
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B. The contractor shall notify the railroad prior to each day of work to confirm 1 
track accessibility and determine the need for track safety and protection 2 
measures provided by any rail operators.   3 

Contact Kyle Kellem:  Roadmaster, Tacoma Rail: 253-377-3554 4 
  5 

 6 
 7 

The work window will most likely be between the hours of 6 am and 5 pm, 8 
but may be subject to change depending on Tacoma Rail’s operational 9 
needs.   Unless approved otherwise, a two-day outage for a single switch 10 
and a three-day outage for a crossover shall be expected for replacements. 11 
 12 
Tacoma Rail has routine train movements along this section of track and 13 
may need all tracks operational from time to time during construction.  14 
Therefore, the contractor shall have the track under construction operational 15 
at the end of each working day for nightly train operations unless otherwise 16 
approved in writing by Tacoma Rail.   17 

 18 
8-30.4 Measurement 19 
 20 
This Section left vacant intentionally. 21 
 22 
8-30.5 Payment 23 
 24 
Payment for all work in this Section shall be included in other related bid items as 25 
stated in the Bid Form. 26 
 27 
The contract prices shall be full compensation for furnishing all labor, equipment, 28 
and incidentals required to accomplish the submittal work. 29 

30 
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8-31 RAILROAD TRACK IMPROVEMENTS 1 
 2 
8-31.1 Description 3 
 4 
The work under this section shall generally consist of replacing existing rail, 5 
upgrading OTM (Other Track Materials) to Pandrol plates in sections, tie 6 
replacement, switch replacement, crossover replacement, crossing 7 
improvements, excavation, and raise, surface, line and dress within the project 8 
boundaries.  The contractor is responsible for all labor, equipment, and 9 
material(s) necessary to complete the work.  All work shall be in accordance with 10 
the Standard Plans, Specifications, and the American Railway Engineering and 11 
Maintenance-of-Way Association (AREMA), and shall conform to 49 CFR Part 12 
213 requirements prescribed for Class II track if not already covered in other 13 
sections. 14 
 15 
The contractor shall replace the cross ties and switch ties marked in the field by 16 
the engineer.  Tacoma Rail will mark all ties to be replaced prior to the start of 17 
construction.  The project anticipates replacing either 25% or 33% of the cross 18 
ties within the project limits, as described on the plans.  The contractor shall also 19 
remove and reuse the ties not marked for replacement within the excavation 20 
areas. 21 
 22 
The Project is broken down into the six following major categories of work: 23 

 24 

Remove and Replace Rail: 25 

The contractor shall remove and replace the existing jointed rail and replace it 26 
with new domestic head hardened 115RE jointed rail within the project limits.  27 
For purposes of this specification rail replacement shall include rail, and OTM.   28 

Within the remove and replace rail section of this project excavation, ballast, tie 29 
replacement, relocation of track, pandrol plate replacement, and raise, surface, 30 
line and dress are separate pay items.  The contractor shall replace the cross 31 
ties within the rail replacement area as marked in the field by the engineer or as 32 
agreed upon during construction.   It is anticipated that either 25% or 33% of the 33 
ties will need to be replaced in the remove and replace rail sections of this 34 
project. 35 
 36 

Relocate Track: 37 

The contractor shall relocate the existing track as shown within the project limits 38 
For purposes of this specification Relocate Track shall include all labor 39 
equipment and materials to relocate the existing track as shown in the plans.  40 

Within the relocated track section of this project remove and replace rail, pandrol 41 
plate replacement, excavation, ballast, and raise, surface, line and dress are 42 
separate items.   43 
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 1 

Remove and Replace Crossover: 2 

The contractor shall remove and replace the crossover as shown within the 3 
project limits with a new #115RE (Head-Hardened) track section consisting of 4 
two right-hand #9 switches.  For purposes of this specification, Remove and 5 
Replace Crossover shall include all labor equipment and materials to remove 6 
existing track, switches, and construct the new crossover, install the rail, 7 
switches, ties and OTM as shown in the plans.   8 

Within the Remove and Replace Crossover section of this project excavation, 9 
ballast, and raise, surface, line and dress are separate pay items.   10 

 11 

Remove and Replace Turnout: 12 

The contractor shall remove and replace switches as called out within the project 13 
limits.  This work shall include replacing the existing switch rail, frog, switch ties, 14 
switch stand, and OTM to construct a fully operational switch.  Further details for 15 
each switches specific work elements can be found in Section 8-31.2(9) 16 
Turnouts.  17 

 18 

Within the remove and replace switch sections of this project, excavation, ballast, 19 
and raise, surface, line and dress are separate items.   20 

 21 

Remove and Replace Track: 22 

The contractor shall remove the existing track as shown within the project limits 23 
and replace the track with a new #115 track section.  For purposes of this 24 
specification Remove and Replace Track shall include all labor equipment and 25 
materials to remove the existing track and install the rail, ties and OTM as shown 26 
in the plans.  27 

Within the remove and replace track section of this project excavation, ballast, 28 
and raise, surface, line and dress are separate items.   29 

 30 

Remove and Replace Asphalt Crossings: 31 

The contractor shall install the crossings at the locations shown on the plans. For 32 
purposes of this specification the installation of the crossings shall include the 33 
removal of the existing track and crossing material, the installation of ties per the 34 
specifications, installing the desired crossing material, crushed surfacing, rail, 35 
and the asphalt underlayment as shown in the plans. 36 

Within the install crossing sections of this project excavation, ballast, 37 
removement of existing pavement, and raise, surface, line and dress are 38 
separate items. See Table under Section 8-31.3(10) for estimated breakdown.  39 
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 1 
8-31.2 Materials 2 
 3 
Certificates of compliance and records of tests, inspections, analysis and 4 
processes shall be submitted to the Construction Inspector prior to material 5 
shipment.  These records shall be as required to demonstrate compliance with 6 
the latest A.R.E.M.A. Standards/Chapters as appropriate to the specified track 7 
materials. 8 

All deliveries and unloading operations shall be cleared with Tacoma Rail’s 9 
representative prior to the commencement of work if deliveries will be made by 10 
rail to the site.   Tacoma Rail must be kept operational during the term of this 11 
project.  12 

 13 
8-31.2(1) Railroad Track Ballast 14 
 15 

Railway ballast shall be manufactured by mechanical crushing from ledge 16 
rock, talus, or quarry rock, and shall have 100-percent fractured face.  17 
Track ballast shall be in accordance with the latest version of A.R.E.M.A. 18 
manual, Chapter 1, Part 2 (Ballast).  The material from which railway 19 
ballast is manufactured shall meet the following requirements: 20 

A. Los Angeles Wear (500 Rev.): 30-percent maximum 21 

B. Degradation Factor: 15 minimum 22 

C. Gradation: Gradation shall conform to A.R.E.M.A. Size #5.   23 
 24 

The contractor shall supply a sample, a one gallon bucket, of the material 25 
for review as part of the material submittal. 26 

 27 
8-31.2(2) Track Spikes (A.R.E.M.A. Chapter 5, Part 2) 28 

 29 
Track spikes shall be new prime in accordance with A.R.E.M.A. square 30 
shank and chisel point (5/8-inch by 6-inch).   31 

 32 
8-31.2(3) Track Bolts (A.R.E.M.A., Chapter 4, Part 3) 33 

 34 
Track bolts shall meet A.R.E.M.A. standard material, size, and shape.   35 

 36 
 8-31.2(4) Railroad Ties (A.R.E.M.A. Chapter 30, Part 3) 37 
 38 

Wood Ties: 39 

All cross ties (8’-6”) and switch ties shall be new grade, mixed hardwoods, 40 
and shall conform to the latest AREMA and AWPA specifications. All 41 
switch ties shall be of the appropriate dimension and length required by 42 
the drawing referenced in Section 8-31.2(9).  The ties shall be of sound 43 
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wood and well manufactured in accordance with applicable specifications.  1 
All ties shall be furnished with end plate anti-split devices and treatment 2 
shall consist of seven (7) 50-50 creosote/petroleum process conforming to 3 
AWP-C6 specifications. 4 

 5 

 6 
8-31.2(5) Joint Bars 7 
 8 

All joint bars shall be new domestic steel 6 hole, 36” joint bars 115RE 9 
standard punch.   10 

 11 
8-31.2(6) Rail 12 
 13 

Rail for this project shall be new 115RE, AREMA head hardened domestic 14 
rail.  Rail shall be supplied in 80 foot lengths with not more than 10% short 15 
rails between 33 feet and 39 feet in length unless otherwise approved in 16 
writing. 17 

 18 

Other track material (OTM) shall consist of bolts, tie plates, joint bars, 19 
gauge rods, spikes/fasteners, rail anchors, screw spikes, “e” clips, and 20 
compromise bars. 21 

 22 
8-31.2(7) Tie Plates 23 
 24 

In all tangent sections of track, all tie plates shall be new and shall 25 
conform to A.R.E.M.A. Plan 8 –14” tie plates for 5-1/2” wide rail base.  26 
 27 
In the curves, crossings, and switch areas of the project all tie plates shall 28 
be new Pandrol style with “e” clips and new screw spikes designed for 29 
115RE rail.  30 
 31 

 32 
8-31.2(8) Rail Anchors (A.R.E.M.A., Chapter 5, Part 7) 33 

 34 
Rail anchors shall be new and meet A.R.E.M.A. standard material, size, 35 
and shape for drive-on style rail anchors.   36 
 37 

8-31.2(9) Turnouts 38 
 39 

Provide complete new domestic, 115RE HH, #7 and #9 turnouts as shown 40 
in plans.   41 
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All rail, switch points (excluding tip), frogs, and guard rails shall be 1 
DOMESTIC, all other OTM may be foreign or domestic. 2 

Switch shall be in accordance with Tacoma Rail Standard Plans No. 2 3 
through 4. 4 
Switches shall have Manganese Tips and Head Hardened 16’ 6” Double 5 
Reinforced Knife Point switch points with Transit style clips and fixed heel 6 
blocks. Switch shall include all Turnout rails, Stock rails, and Closure rails 7 
shall be 115RE Head Hardened Rail and include all associated screw 8 
spike plates, screw spikes and elastic fasteners (Pandrol Style) and 5’ 0” 9 
U69 Raised Adjustable Switch Point Guard Rail Assembly (ahead of 10 
switch) or approved equivalent.  Joint bars (6 hole) and bolts shall be 11 
included.  Switch rods shall be installed with lock washers and cotter pins. 12 
 13 

Switches shall come equipped with GB style switch point rollers designed 14 
for 16’ 6” switch points and plates.  Ensure compatibility with specific slide 15 
plates and switch point bolt patterns for proper operation. 16 

 17 

All mixed hardwood switch ties, in accordance with AREMA guidelines, 18 
shall be included.  Insulated Turnouts shall include all necessary insulated 19 
6-hole joint bars. 20 
 21 

Frogs shall be in accordance with Tacoma Rail Standard plans and be 22 
either a No. 7 or No. 9 Rail Bound Manganese Steel Frog for 115RE HH 23 
Rail with screw spike plates, screw spikes and elastic fasteners.  Frogs 24 
shall be drilled for three (3) bolts to match the specified rail. 25 

 26 

Guard Rails shall be in accordance with 2014 AREMA Portfolio plan No. 27 
504-03 (13 feet; with HH Rail) and fastened with screw spike plates and 28 
elastic fasteners. 29 

 30 

Switch stand shall be a new Racor Model 22-E with low banner with 45" 31 
tri-handle “Backsaver”, and adjustable connecting rod (42-inches) and 32 
bolts with lock washers and cotter pins.  The bolt hole in the switch stands, 33 
connecting rods and switch rods will all be the same matching diameter 34 
with matching size bolts.  Mismatch of bolts and bolt holes will be cause 35 
for rejection.  All switch bolts shall be designed for cotter pins.  36 
 37 
 38 

8-31.2(12) Geotextile  39 
 40 

Geotextile fabric shall be a ground stabilization fabric designed for use 41 
under railroad track bed.  All geotextile fabric shall be 12 oz. needle-42 
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punched, non-woven polypropylene.  Geotextile shall be GEOTEX 1201 1 
manufacturer’s spec. or approved equal.  2 

 3 
8-31.2(14) Compromise Joints 4 
 5 

All compromise joints shall be new domestic steel 6 hole, 36” bars 115RE 6 
to 112RE standard punch or 115RE to 100.20. 7 

  8 
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8-31.3 Construction Requirements 1 
 2 
8-31.3(1) General Requirements 3 

 4 
Track work shall be in conformance with the standards of the 5 
A.R.E.M.A. and the requirements set forth in these Special Provisions.  6 
Workmanship shall be of the best quality to produce a finished 7 
installation as specified. 8 
 9 
The Contractor shall comply with all applicable FRA track and work 10 
place safety regulations, and Tacoma Rail Rules/Programs.  All 11 
contractor’s and subcontractor’s personnel protective equipment (PPE) 12 
must include steel toed boots and high visibility safety clothing (ANSI 2 13 
or greater) at a minimum which must be worn while on Tacoma Rail 14 
facilities.  Contractors and subcontractors may implement more 15 
comprehensive PPE requirements for their personnel and must comply 16 
with Tacoma Rail safety RULES.   17 
 18 
The Contractor shall notify “One Call” Utility locate and locate existing 19 
underground utilities in the area of work prior to any excavation. 20 

 21 
8-31.3(1)A Construction Surveying 22 

The City will provide survey control reference points for use by the 23 
Contractor’s surveyor.  The Contractor shall be responsible for 24 
providing construction surveying to establish grades and sections from 25 
the City provided information.  All work shall be done in accordance 26 
with Section 1-05.4 of the Standard Specifications.   27 

 28 
8-31.3(2) Demolition 29 

Locate, identify, and protect utilities that remain, from damage.  Protect 30 
bench marks, survey control points, and existing structures from 31 
damage or displacement. 32 
 33 
The removal of the existing switches will be paid for under the unit pay 34 
item “Furnish and Install 115#RE ___ Turnout”.  The switches are 35 
defined to be from the end of the stock rails ahead of the switch points 36 
to the last long tie.  The removal and disposal of all rail, frogs, points, 37 
ties and other OTM including the switch stands within this area shall be 38 
included in this pay item. 39 
 40 
Costs for recycling the rail, switch components, and other track 41 
material shall be credited to unit pay item “Steel Recycle Recovery”. 42 

 43 
8-31.3(2)F Railroad Tie Disposition 44 
 45 

The following information on tie disposal is provided for bidder 46 
information: 47 
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 1 
Railroad Tie Disposition 2 

 3 
The contractor will be responsible for the removal and disposal of all 4 
railroad ties to be replaced as a result of this project in accordance 5 
with applicable Washington State and local regulations.  Allowable 6 
disposal options include sale to the public for retaining walls, fencing, 7 
structural timbers, and landscape articles, sale to landscape supply 8 
businesses, and landfilling at a permitted solid waste landfill which will 9 
accept the wood.  The contractor shall be responsible for all 10 
transportation of the ties as well as the securing of any required 11 
disposal authorizations from the local health department and any 12 
necessary laboratory analyses.  Most ties may not be of sufficient 13 
quality to be sold to the public and must be landfilled. 14 
 15 
The proposal for this contract must include a plan for the disposal of 16 
the wood which details how and where any sale to the public will occur 17 
and where the unusable ties will be landfilled.  The landfill proposal 18 
must also include a description of the required permits, authorizations, 19 
analyses, or other special requirements (such as size restrictions).  20 
The contractor must supply a copy of any dump or sales receipts to the 21 
project inspector.  Any disposal methods proposed other than those 22 
allowed above must be accompanied by a detailed plan for the 23 
disposal alternative.   24 
 25 

 26 
8-31.3(2)G Rail Disposition 27 
 28 

The following information on Rail disposal is provided for bidder 29 
information: 30 
 31 

Rail Disposition 32 
 33 

The successful bidder will be responsible for the removal and disposal 34 
of all rail/steel components not reused as part of this contract.  100% 35 
of all rail and steel generated as a result of this project shall be 36 
recycled or resold including other track material not being retained by 37 
Tacoma Rail.  The contractor shall provide receipts to the City 38 
showing the credit for recycling or reselling the rail/steel.  This credit 39 
will be accounted for in the unit line item “Steel Recycle Recovery” at 40 
the end of the project.  An estimated credit has been entered into this 41 
line for the convenience of bidding. 42 

 43 
The costs for removing and hauling the rail and OTM from the site to 44 
the recycler or re-seller shall be included in associated unit cost price 45 
“Remove and Replace Rail”, “Remove and Replace Track” or Furnish 46 
and Install 115# RE__ Turnout”. 47 
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 1 
8-31.3(3) Excavation 2 

Locate, identify, and protect utilities that remain, from damage.  3 
  4 
Protect benchmarks, survey control points, and existing structures 5 
from damage or displacement. 6 
 7 
Excavation shall be done the full length of the excavation area as 8 
shown in the project plans in order to establish subgrade.  Excavation 9 
limits shall be six feet either side of the center line of rail and the 10 
bottom of excavation shall be 12 inches below the existing ties or 26 11 
inches below the top of rail elevation.   12 
 13 
All excavated material is considered contaminated and shall be hauled 14 
to the disposal facility (LRI) by the contractor.  Tacoma Rail will pay 15 
disposal fees directly to LRI.  16 
 17 
To accommodate the excavation, the contractor shall remove and 18 
reuse all ties in the excavation areas, other than those marked for 19 
replacement.   All costs for excavation, stockpiling, hauling to stockpile 20 
area, loading out from stockpiles and hauled to LRI, shall be included 21 
in the unit pay item “Excavation, including Disposal & Haul”.  22 
 23 
All costs for removing and reusing the ties in the excavation areas 24 
shall be included in the unit pay item “Excavation, including Haul”.  25 

 26 
 27 
8-31.3(4)  Geotextile 28 

Geotextile shall be placed as recommended by the manufacturer and the 29 
following basic guidelines: 30 
 31 

1)  Keep the fabric taut and wrinkle free as it is rolled onto the 32 
subgrade.  Overlap fabric sections a minimum of 30-inches at the 33 
joints. 34 
 35 
2)  Back-dump aggregate onto the fabric in such a manner to cushion 36 
and protect the fabric.  Do not allow construction equipment to operate 37 
directly on the fabric. 38 
 39 
 40 
All costs for installing the geotextile in areas that are to be excavated 41 
shall be placed in the respective unit price pay items: 42 

 “Furnish and Install 115 RE, ____ Turnout”, shall be per each. 43 

  “Furnish and Install 115 RE, ____ Crossover  44 

   45 
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8-31.3(5)  Track Ballast 1 
Ballast for adjusting existing tracks shall be placed in layers of sufficient 2 
depth to provide material for the raising and tamping of ties to construct 3 
finished railway to the lines and grades established in the drawings. 4 

Ballast shall be placed in all excavated limits. 5 

 6 
8-31.3(6)  Ties 7 

The Contractor shall tamp all installed switch and cross ties and restore 8 
the track bedding that is disturbed during the tamping process.  After 9 
tamping, the cribs must be properly filled in accordance with the standard 10 
ballast section.    11 
 12 
Unless otherwise specified, cross ties in all curves shall be spaced at 13 
19.5-inches on center.  Ties located on tangent track shall be installed at 14 
21.5 inches on center.  Space shall be equidistant from all points and 15 
support rails at end of joint-bars.  Ties shall be moved only with tongs or 16 
designated equipment and shall not be moved or placed beneath rails with 17 
picks, mauls, sledges or spiking hammers. 18 

Ties shall be placed in the track with the wide surface nearest the heart 19 
down and square to-the-line of the rail with the ends lined uniformly. 20 

Cross ties to be replaced shall be marked in the field by the engineer prior 21 
to the work commencing.   22 

 23 
8-31.3(7)  Track Construction 24 

Track construction shall include the installation of ties and 115RE HH rail 25 
including all other track materials (OTM) such as Pandrol/standard plates, 26 
screw/cut spikes, elastic fasteners, anchors, joint bars, bolts, etc. 27 
 28 
The Contractor shall conduct track installation in a manner to avoid 29 
damage to adjacent ties, rail, hardware, and other existing improvements 30 
along the Tacoma Rail tracks.  All damage to existing facilities shall be 31 
repaired by the Contractor at no cost to the contract.   32 
 33 
 34 
 35 
 36 

8-31.3(7)A  Tolerances 37 
Close tolerances are expected.  Unless otherwise specified, the gauge, 38 
alignment, and surface of the track will meet the following standards: 39 

A. Gauge Variation     1/8-inch 40 
1.  Gauge through turnout (point guard to last long tie) shall be 41 
within prescribed limits with no additional tolerances. 42 
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B. Cross Level (Changes between any two points less 1 
than 62 feet apart): 2 

1.  On tangents     1/4-inch 3 
2.  On curves (Variation from specified super elevation) 4 
 1/4-inch 5 

C. Horizontal Track Alignment (Maximum allowable deviation 6 
of the middle ordinate from a 62-foot chord) 7 

1.  On curves      3/8-inch 8 
2.  On tangents     1/2-inch 9 

D. Vertical Track Profile: 10 
1.  Maximum permissible runoff per 40-feet shall not exceed 11 
       1-inch 12 
2.  Deviation from profiles at middle ordinate of 62-feet chord 13 
       1/2-inch 14 
3.  Maximum permissible variation from design shall not exceed 15 
       1/2-inch 16 

E. Mismatch of Rails at Joints: 17 
1.  On the tread of the rail ends   1/16 - inch 18 
2.  On the gauge side of the rail ends  1/16 – inch 19 
 20 
 21 

8-31.3(7)B Track Laying 22 
Where relay rail is used, care shall be exercised in matching adjacent 23 
rails to prevent lipped or uneven joints, and any mismatched rail ends 24 
shall be welded or ground.  Rail joints will not be placed in road 25 
crossings or within the limits of switch points or guard rails.  Rails shall 26 
be laid with staggered joints such that the joints in opposite rails on 27 
tangents shall be staggered not less than 18-feet apart, joint on curves 28 
in opposite rails shall not be staggered less than 18-feet and not more 29 
than 19-feet, 6-inches apart except as closer joints may be required at 30 
insulated joints or turnouts.  In laying rail on curves, care shall be taken 31 
to put in short rails at proper intervals in the low rail and in the low rail 32 
side on tangents adjacent to the curve to maintain the proper stagger 33 
throughout the curve.  Temporary shims shall be used to secure 34 
proper spacing between ends of rails.  The rail temperature, at the time 35 
of laying, shall determine the number and thickness of shims required.  36 
Shim thickness shall be in accordance with the following table. 37 

78-Foot Rail - 68 Joints Per Mile 

Rail Temperature Degree F Expansion (Inches) 

Below 35 5/16 

35 to 47 ¼ 
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48 to 60 3/16 

61 to 73   1/8 

74 to 85   1/16 

Over 85 None 

 1 
A rail thermometer shall be used to ascertain the temperature of the 2 
rail, and in making the reading, it shall be placed on the rail base on 3 
the side away from the sun.  4 

 5 
8-31.3(7)C Super Elevation 6 

Curved track will be super elevated as shown: 7 
Degree of Curve Elevation 

3° - 12° 1/4-inch 

  

Over 12° TBD per specific 
location  

 8 
Super elevation will be achieved by raising the outer rail and 9 
maintaining inner rail at the elevation shown on the profile. 10 

 11 
8-31.3(7)D Track Gauge 12 

Track gauge shall be as follows: 13 
Degree of Curve Gauge 

0° - 8° 56-1/2-inch 

Over 8° 

Turnout (point guard to last long tie) 

56-3/4-inch 

56-1/2” -56 ¾” 

 14 
8-31.3(7)E Tie Plates 15 

Tie plates shall be set in correct position on the ties, true-to-gauge, and 16 
with shoulders in full contact with the rail.  There shall be one (1) tie 17 
plate under each rail at each tie; one (1) tie plate for running rail and 18 
guard rail.  All tie plates shall be double shouldered. 19 

Tie plates should be free from dirt and foreign material when installed. 20 

Care must be exercised to see that canted tie plates are applied so as 21 
to cant the rail inward. Tie plates must be placed square with the rail 22 
and centered on the tie.  Particular care must be given to see that the 23 
tie plate shoulders are never under the base of the rail and that the 24 
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plates are well seated on the ties and the rail properly seated on the tie 1 
plate. 2 

Adzing of the ties may be necessary to properly install the plates and 3 
lay the track.  The contractor shall adze the ties if necessary.  When 4 
adzing the ties, the contractor shall use a mechanical adzing device.  5 
Hand adzing of the ties is not allowed unless otherwise approved.  6 

 7 
8-31.3(7)F Angle Bars and Bolting 8 

Rail joints shall be applied before the track is spiked.    Bars shall be 9 
properly seated and lined up with the rail in a vertical position. 10 

Corrosion resistant lubricant should be applied to bolts, prior to the 11 
application of the nuts, to reduce the variation of thread friction and 12 
promote the uniformity of tension obtained. 13 

Angle bars shall be secured in place with the full number of bolts, nuts, 14 
and lock washers.  Bolts shall be staggered with heads placed inside 15 
and outside alternately, and shall be drawn tight before spiking.  All 16 
bars shall be fully bolted. 17 

All bolts shall be tightened to prescribed torque before track is turned 18 
over to operation.  Bolts shall be tightened in the proper sequence to 19 
properly seat joints beginning at the center of the joint and working 20 
both ways to the ends of the joint.  Track bolts will be retightened 21 
within an appropriate period after track has been put into service as 22 
determined by Tacoma Rail.  23 

No holes are to be burned in rail under any circumstances.  When 24 
drilling is necessary, all chips and burrs shall be removed before 25 
applying joints.  26 

If transitions between 115RE rail and the existing rail are necessary, 27 
they shall be made by compromise bars. 28 

This project requires three pairs of compromise joint bars.  All costs to 29 
furnish and install the compromise joints shall be included in the unit 30 
price pay item “Remove and Replace Rail” . 31 

 32 

 33 
8-31.3(7)G Spiking 34 

Shall be conducted only in tangent track unless otherwise stated in the 35 
specifications. Rails shall be spiked promptly after laying.  The rail shall 36 
be properly seated in the tie plates with the edge of the rail base and 37 
the field shoulder of the tie plates aligned and in contact. 38 

A minimum of two (2) rail holding spikes is required.  These spikes 39 
shall be staggered so that all outside spikes are on the same side of 40 
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the tie and inside spikes on the opposite side of the tie.  Relay ties 1 
shall be plugged with treated plugs prior to spiking. 2 

All spikes shall be started and driven vertically and square with the rail 3 
and so driven as to allow 1/8-inch to 3/16-inch space between the 4 
underside of the head of the spike and the top of the base of the rail.  5 
In no case shall the spikes be overdriven or straightened while being 6 
driven.  No spikes shall be driven against the ends of joint bars. 7 

Necessary gauging shall be done at the time rail is laid and, unless 8 
otherwise provided, the gauge shall be 4' -8-1/2" between points 5/8-9 
inch below the top of rail on the two (2) inside edges of the rails.  In 10 
laying the second line of rail, gauging shall be done at least at every 11 
third tie.  The rail shall be held to gauge while line spikes are being 12 
driven. 13 

In the event that a spike must be withdrawn or open spike holes are 14 
encountered, the spike hole shall be immediately plugged with a 15 
treated tie plug of the proper size to completely and tightly fill the hole.  16 
To be prepared to accomplish this requirement, the contractor shall 17 
have treated tie plugs available and ready to use, whenever railroad 18 
work is being performed on the site.  Old spike holes should be 19 
plugged when regauging. 20 

For railroad tracks on tangents, two (2) spikes to the rail shall be used 21 
on each tie plate. On curves, turnouts, or crossovers, a minimum of 22 
three (3) spikes to the rail shall be used on each tie plate, specifically 23 
two on the gage side and at least one spike on the field side of each 24 
rail.   On crossings a minimum of four (4) spikes to the rail shall be 25 
used on each tie plate. 26 

Spikes shall be staggered to avoid splitting ties.  Track shall be gauged 27 
at joints, center, and quarters as the spikes are driven; and the gauge 28 
shall not be removed until the spikes are driven home.  Gauging shall 29 
be accurate in all respects. 30 

 31 
8-31.3(7)H Rail Anchors 32 

All turnouts and all track within 78-feet of turnouts shall have every tie 33 
box anchored at every rail. 34 

All track within the project limits shall have every third tie box anchored 35 
at each rail.  Rail anchors shall be applied as shown in the latest 36 
A.R.E.M.A. Manual Plan page 5-5-18, Diagram 2. 37 

Rail anchors shall be placed tight against each side of the tie.  The 38 
anchors must be applied against the same tie on opposite rails.  Rail 39 
anchors, when used must have full bearing against a sound tie.  The 40 
full quota of rail anchors shall be applied prior to the passage of a train 41 
over the new rail. 42 
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When anchors are applied to one (1) rail, anchors are also required on 1 
the opposite rail of the same track.  Rail anchors should be applied on 2 
the gauge side of the rail except where insufficient clearance restricts 3 
the use of the anchor or application tool, in which case anchors may be 4 
applied from the field side of the rail where clearance permits. 5 

“e” clip elastic fasteners are an approved alternative to rail anchors so 6 
long as the 78 feet requirement is followed. 7 

 8 

 9 
8-31.3(8)  Turnouts (switches) 10 

Turnouts shall include all major items, accessories, equipment (ties, 11 
bolts, blocks, plates, braces, etc.) and machining for a complete usable 12 
unit.  Turnouts shall be fabricated in accordance with the latest 13 
AREMA portfolio of track work plans.   14 
 15 
This work shall include the removal of the existing track, ties, and tie 16 
disposal. 17 
 18 
The contractor is hereby notified that switches that are to be replaced 19 
may not have a standard length lead.  If this is the case, the intent of 20 
the contract is to install the frog in the same location as it exists in the 21 
field and remove the existing track to accommodate the newly installed 22 
switches. 23 
 24 

8-31.3(9)  Raise, Surface, Line, and Tamping 25 
Railway ballast shall be tamped in, under, and around the cross ties 26 
and switch ties by mechanical vibrating equipment until sufficiently 27 
compacted to support fully-loaded freight cars.  A movable head switch 28 
tie tamper will be required for ballast compaction. 29 
 30 
Where switches are located, the contractor shall hand tamp around 31 
switch points. 32 
 33 
The unloaded material shall be leveled by means of a ballast spreader. 34 
 35 
In all tamping, ties should be tamped from 12 inches inside of the rail 36 
to the end of tie.  Tamping should not be performed at the center of the 37 
tie to avoid center-bound track, but this center shall be filled lightly.   38 
 39 
Both ends of the ties shall be tamped simultaneously, and tamping 40 
inside and outside of the rail shall be done at the same time.  Thorough 41 
tamping of ballast under the rail seat shall be required to insure that 42 
the ballast under the tie is completely compacted and that the rail is 43 
firmly seated on the tie plate. 44 
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 1 
When the track has been installed to within 1-inch or 2-inches of the 2 
final grade, and is within 1-inch of the final alignment, a finishing lift 3 
shall be made by jacking up the track to the height provided by the 4 
grade stakes, making necessary allowance for settlement.  In making 5 
the finishing lift, a spot board and level board or tamping jack with built-6 
in raising wire and level, or other suitable mechanical means shall be 7 
used to bring the track to a true and finished surface. 8 
 9 
The track should be raised to true surface and the ties tamped to a 10 
tight bearing against the raised rail.  After all tamping operations, the 11 
cribs must be properly filled in and the track finished in accordance 12 
with the standard ballast section and WUTC general walkway 13 
standards. 14 
 15 

8-31.3(10)  Crossing Upgrades 16 
 17 
This work shall consist of all labor, equipment and materials to upgrade the 18 
asphalt crossing on Track 783 and 784 at approximate station 309+00 and 19 
409+00.   20 
 21 
Demolition of the crossing shall include the work described in section 8-31.3(2).   22 
 23 
Construction shall include the installation of a ballast section as shown on the 24 
plans, ties both 8.5 foot cross ties, rail, OTM, heavy duty concrete panels, 25 
roadway rock base, and asphalt to replace the roadway. 26 
 27 
Geotextile fabric shall be used in all excavation limits outside the asphalted 28 
roadway section where the 6” asphalt sub-base is not required. 29 
 30 
Contractor shall supply Pandrol tie plates, “e” clips, and lags for all 10ft. ties 31 
within the crossing limits.  32 
 33 
Contractor shall be responsible for all thermite welding processes. 34 
 35 
To assist the contractor in bidding the project the following quantities, and 36 
material data is provided.  All quantities and information shall be field verified by 37 
the contractor:   38 
 39 
Materials Size Quantity Unit 
    
Crossing at 308+47    
Ties 7”x9”x8.5’ 80 Each 
Rail 115 lb 130 Tr. Ft.t 
Ballast #4 20 Tons 
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Asphalt HMA Cla. ½” PG 64-
22 

45 Tons 

Crushed Surfacing Top 
Course 

Section 4-04 20 Tons 

    
Crossing at 402+07    
Asphalt HMA Cla. ½” PG 64-

22 
20 Tons 

Crushed Surfacing Top 
Course 

Section 4-04 3 Tons 

    
Crossing at 510+41    
Asphalt HMA Cla. ½” PG 64-

22 
3 Tons 

Crushed Surfacing Top 
Course 

Section 4-04 20 Tons 

    
    

 1 
 2 
* This quantity is based on using 19.5” tie centers for all 8.5’ long ties.  The 3 
contractor shall use this spacing unless the panel manufacturer recommends a 4 
closer spacing. 5 
 6 
8-31.4 Measurement 7 
 8 
“Project Surveying”, shall be per lump sum. 9 
 10 
“Select Cross Tie Replacement”, shall be per each. 11 
 12 
“Raise Surface Line and Dress”, shall be per linear track foot as marked in the 13 
field by the City.  Track feet will be measured along the center line of track. 14 
 15 
“___ Ballast Incl. Haul”, shall be per ton. 16 
 17 
“Excavation, Disposal Incl. Haul”, shall be per ton. 18 
 19 
“Furnish and Install 115 RE, ____ Turnout”, shall be per each. 20 
 21 
“Relocate Track”, shall be per linear track foot. Track feet will be measured along 22 
the center line of track. 23 
 24 
“Furnish and Install 115 RE, ____ Crossover”, shall be per each. 25 
 26 
“Steel Recycle Recovery”, Estimated 27 
 28 
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“Remove and Replace Rail”, shall be per linear track foot as marked in the field 1 
by the City.  Track feet will be measured along the center line of track. 2 
 3 
“Remove and Replace Asphalt Crossing”, shall be per each. 4 
 5 
“Pandrol Plate Replacement”, shall be per lump sum. 6 
 7 
“Remove and Replace Track”, shall be per linear track foot as marked in the field 8 
by the City.  Track feet will be measured along the center line of track. 9 
 10 
8-31.5 Payment 11 
 12 
Payment will be made in accordance with Section 1-04.1, for each of the 13 
following bid items that are included in the proposal: 14 
 15 
“Project Surveying”, shall be per lump sum. 16 
The price per lump sum price “Project Surveying” shall be full pay for all labor, 17 
equipment and materials to provide construction surveying during the project. 18 
 19 
“Select Cross Tie Replacement”, shall be per each. 20 
The price per each for “Select Tie Replacement” shall be full pay for all labor, 21 
equipment, and materials necessary to remove and dispose of the old ties, and 22 
install the new ties as described in the specifications. 23 
 24 
“Raise Surface Line and Dress”, shall be per linear track foot as marked in the 25 
field by the City.  Track feet will be measured along the center line of track. 26 
The price per linear track foot for “Raise Surface Line and Dress” shall be full pay 27 
for all labor, equipment, and materials necessary to complete the Raise Surface 28 
Line and Dress as specified. 29 
 30 
“___ Ballast Incl. Haul”, shall be per ton. 31 
The price per ton for “___ Ballast Incl. Haul“ shall be full pay for all labor, 32 
equipment, and materials necessary to furnish and place the ballast on the track. 33 
 34 
“Excavation, Disposal Incl. Haul”, shall be per ton. 35 
The price per cubic yard for “Excavation, Disposal Incl. Haul” shall be full pay for 36 
all labor, equipment, and materials necessary to excavate the track bed per neat 37 
line calculation to final grade, haul, store and protect the material on site and 38 
reinstall any ties not marked for replacement in this area and then load and haul 39 
to LRI for disposal of the material. 40 
 41 
“Furnish and Install 115 RE, ____ Turnout”, shall be per each. 42 
The price per each for “Furnish and Install 115RE, ____ Turnout” shall be full pay 43 
for all labor, equipment, and materials necessary to furnish and install the 44 
turnout, dispose of the switch ties, and all other rail hardware as described in the 45 
specifications.  This pay item shall also include the removal and disposal all the 46 
old OTM in the area depicted on the plans and described in the specs. 47 
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 1 
“Relocate Track”, shall be per linear track foot. Track feet will be measured along 2 
the center line of track. 3 
The price per linear track foot shall be full pay for all labor, equipment, and 4 
materials necessary to relocate the track, including all rail hardware as described 5 
in the specifications. 6 
 7 
“Furnish and Install 115 RE, ____ Crossover”, shall be per each. 8 
The price per each for “Furnish and Install 115RE, ____ Crossover” shall be full 9 
pay for all labor, equipment, and materials necessary to furnish and install the 10 
turnout, furnish all other rail hardware needed for a full functioning crossover, 11 
remove and dispose of the existing track/ turnout in the installation area and all 12 
other rail hardware as described in the specifications.  13 
 14 
“Steel Recycle Recovery”, Estimated 15 
The final credit for “Steel Recycle Recovery” shall be the actual cost the 16 
contractor receives from the metal recycler for all material recycled. 17 
 18 
“Remove and Replace Rail”, per linear track foot.  19 
The price per linear track foot for “Remove and Replace Rail” shall be full pay for 20 
all labor, equipment, and materials necessary to remove the existing rail, 21 
segregate and dispose of the rail, and install the rail, adze the existing ties as 22 
necessary, and install the OTM as described in the specifications.  23 
 24 
“Remove and Replace Asphalt Crossing”, shall be per each. 25 
The price per each for “Remove and Replace Asphalt Crossing” shall be full pay 26 
for all labor, equipment, and materials necessary to remove and dispose of the 27 
ties, install new track ties, geotextile and all other rail hardware as described in 28 
the specifications.  Costs shall also include costs for furnishing, installing and 29 
operating detour routes where applicable. 30 
 31 
“Pandrol Plate Replacement”, shall be per lump sum. 32 
The price per lump sum price “Pandrol Plate Installation” shall be full pay for all 33 
labor, equipment and materials to provide and install the Pandrol plates, “e” clips, 34 
gauge rods as described.  This pay item shall also include the removal and 35 
disposal of all the old OTM in the area depicted on the plans. 36 
 37 
“Remove and Replace Track”, per linear track foot.   38 
The price per linear track foot for “Remove and Replace Track” shall be full pay 39 
for all labor, equipment, and materials necessary to remove the existing track, 40 
segregate and dispose of the rail and OTM, install the new rail, install new ties, 41 
and install the OTM as described in the specifications following excavation.  42 
 43 
 44 

END OF SECTION  45 
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9-03 AGGREGATES 1 
(September 20, 2018 Tacoma GSP) 2 
 3 
9-03.1 Aggregates for Portland Cement Concrete 4 
 5 
 9-03.1(1) General Requirements 6 
 (June 16, 2016 Tacoma GSP) 7 
 The seventh paragraph is deleted 8 
 9 
9-03.6 Vacant 10 
(Jun 16, 2016 Tacoma GSP) 11 
This section, including the title, is revised to read: 12 
 13 
9-03.6 Aggregates for Asphalt Treated Base (ATB) 14 
 15 
 9-03.6(1) General Requirements 16 
 17 
 Aggregates for asphalt treated base shall be manufactured from ledge 18 
rock,  talus, or gravel, in accordance with the provisions of Section 3-01 that 19 
meet the  following test requirements: 20 
 21 
 Los Angeles Wear, 500 Rev.  30% max. 22 
 Degradation Factor    15 min. 23 
 24 
 9-03.6(2) Grading 25 
 26 
 Aggregates for asphalt treated base shall meet the following requirements 27 
for  grading: 28 
 29 

Sieve Size Percent Passing 

2″ 100 
½″ 56-100 
No. 4 32-72 
No. 10 22-57 
No. 40 8-32 
No. 200 2.0-9.0 

 30 
 All percentages are by weight. 31 
 32 
 9-03.6(3) Test Requirements 33 
 34 
 When the aggregates are combined within the limits set forth in Section 9-35 
03.6(2)  and mixed in the laboratory with the designated grade of asphalt, 36 
the mixture  shall be capable of meeting the following test values: 37 
 38 
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 % of Theoretical Maximum Specific Gravity (GMM) (approximate)  1 
 93@  2 

100 3 
gyrations 4 

 AASHTO T324, WSDOT TM T718 or ASTM D3625    Pass 5 
 (Acceptable anti-strip evaluation tests) 6 
 7 
 The sand equivalent value of the mineral aggregate for asphalt treated 8 
base  (ATB) shall not be less than 35. 9 
 10 
9-03.8 Aggregates for Hot Mix Asphalt 11 
(March 9, 2016 APWA GSP) 12 
Supplement section 9-03.8 with the following: 13 
 14 
Aggregates for Porous Hot Mix Asphalt/Porous Warm Mix Asphalt 15 
(PHMA/PWMA) 16 
General Requirements 17 
 18 
Aggregates for Porous Hot Mix Asphalt (PHMA) or Porous Warm Mix Asphalt 19 
(PWMA) shall be manufactured from ledge rock, talus, or gravel, in accordance 20 
with the provisions of Section 3-01 that meet the following test requirements: 21 
 22 
Los Angeles Wear, 500 Rev. 30% max. 23 
Degradation Factor  15 min. 24 
 25 
Grading 26 
Aggregates for PHMA/PWMA shall meet the following requirements for grading: 27 
 28 

Sieve Size Percent 
Passing* 

¾” square 100 
½” square 90 - 100 
3∕8” square 55 - 90 
U.S. No. 4 10 - 40 
U.S. No. 8 0 - 20 
U.S No. 40 0 - 13 
U.S. No. 200 0 - 5 
* All percentages are by weight. 

 29 
The aggregate for PHMA/PWMA shall consist of crushed stone with a percent 30 
fracture greater than 90% on two faces on the No. 4 sieve and above, and shall 31 
be tested in accordance with the field operating procedures for AASHTO T 335. 32 
 33 
9-03.12 Gravel Backfill 34 
Add the following new Section: 35 
 36 
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 9-03.12(10) Pea Gravel 1 
 (September 20, 2018 Tacoma GSP) 2 
 3 

Sieve Size Percent 
Passing* 

¾” square 100 
3∕8” square 95-100 
U.S. No. 8 0 - 10 

U.S. No. 200 0 - 3 
 
Sand Equivalent 35 Minimum 4 
* All percentages are by weight 5 

9-03.21 Recycled Material 6 
 7 
 9-03.21(1) General Requirements 8 
 (Jun 16, 2016 Tacoma GSP) 9 
 This section is supplemented with the following: 10 
 11 

 Recycled materials will only be permitted upon approval of the Engineer.  12 
Recycled concrete shall not be permitted for use as pipe zone backfill, 13 
backfill above pipe zone, and extra excavation area backfill material. 14 

 15 
 16 

END OF SECTION 17 
 18 

END OF SPECIAL PROVISIONS 19 
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TRACK 782  |  STA: 203+00 TO 208+00  |  SCALE: 1" = 5' V
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TRACK 781  |  STA: 108+00 TO 113+00  |  SCALE: 1" = 5' V
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TRACK 782  |  STA: 208+00 TO 210+00  |  SCALE: 1" = 5' V
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STA = 209+09.41
EX EL: 14.25

EX FROG
STA = 109+08.73
EX EL: 14.23

EX FROG
STA = 110+63.77
EX EL: 14.23

EX POINT OF SWITCH
STA = 112+48.97
EL: 14.11

EX DRIVEWAY EDGE
STA = 112+80.51
EL: 14.12

RAISE SURFACE LINE & DRESS

REMOVE & REPLACE RAIL

EX DWY EDGE
GRADE BREAK
STA = 108+39.41
EL: 14.24

EX DWY EDGE
GRADE BREAK
STA = 109+01.64
EL: 14.25

EX POINT OF SWITCH
GRADE BREAK
STA = 109+82.11
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EX POINT OF SWITCH
GRADE BREAK
STA = 111+26.76
EL: 14.26

EX DWY EDGE
STA = 111+87.50
EL: 14.14

EX DWY EDGE
STA = 112+28.88
EL: 14.11
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EX DWY EDGE
GRADE BREAK
STA = 208+51.77
EL: 14.26

EX DWY EDGE
GRADE BREAK
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EX POINT OF SWITCH
STA = 209+82.75
EL: 14.22
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33% TIE REPLACEMENT
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TRACK 783  |  STA: 300+00 TO 303+00  |  SCALE: 1" = 5' V
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TRACK 784  |  STA: 401+00 TO 403+00  |  SCALE: 1" = 5' V
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CROSSOVER  |  STA: 4+00.00 TO 6+20.00  |  SCALE: 1" = 5' V
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TRACK 784  |  STA: 403+00 TO 408+00  |  SCALE: 1" = 5' V
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TRACK 783  |  STA: 303+00 TO 308+00  |  SCALE: 1" = 5' V
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EX POINT OF SWITCH
STA = 404+18.17
EL: 14.65

NEW FROG
STA = 404+91.86
EL: 14.76

EX POINT OF SWITCH
STA = 306+00.00
EL: 14.49

RAISE SURFACE LINE & DRESS
33% TIE REPLACEMENT REMOVE & REPLACE #9 CROSSOVER

REMOVE & REPLACE #9 CROSSOVER
RAISE SURFACE LINE & DRESS
33% TIE REPLACEMENT

RAISE SURFACE LINE & DRESS

33% TIE REPLACEMENT

33% TIE REPLACEMENT

REMOVE & REPLACE #9 CROSSOVER

REMOVE & REPLACE RAIL REMOVE & REPLACE RAIL

REMOVE & REPLACE RAIL REMOVE & REPLACE RAIL

STA = 304+97.00
EL: 14.80

GRADE BREAK
STA = 307+00.00
EL: 14.68

GRADE BREAK
STA = 303+60.00
EL: 14.88

-0.23%-0.06%

-0.06%

GRADE BREAK
STA = 407+00.00
EL: 14.68

GRADE BREAK
STA = 403+60.00
EL: 14.88

-0.06% -0.23%

0.05%

-0.23%

STA = 306+08.00
EL: 14.73

EX FROG
STA = 305+27.08
EL: 14.58

NEW POINT OF SWITCH
STA = 306+00.00
EL: 14.74

NEW FROG
STA = 305+27.08
EL: 14.78

EX POINT OF SWITCH
STA = 4+17.91
EL: 14.65

EX FROG
STA = 4+91.55
EL: 14.53

EX FROG
STA = 5+27.46
EL: 14.52

EX POINT OF SWITCH
STA = 6+00.36
EL: 14.49

NEW FROG
STA = 4+91.55
EL: 14.80

NEW FROG
STA = 5+27.46
EL: 14.78

STA = 4+09.91
EL: 14.85

STA = 6+08.36
EL: 14.73

STA = 304+97.00
EL: 12.80

STA = 306+08.00
EL: 12.73

STA = 4+17.91
EL: 12.85

STA = 6+00.36
EL: 12.74

NEW POINT OF SWITCH
STA = 404+18.17
EL: 14.85

EX FROG
STA = 404+91.86
EL: 14.56

STA = 404+10.17
EL: 12.85

STA = 405+21.17
EL: 12.79

STA = 404+10.17
EL: 14.85

STA = 405+21.17
EL: 14.79

NEW POINT OF SWITCH
STA = 4+17.91
EL: 14.85

NEW POINT OF SWITCH
STA = 6+00.36
EL: 14.74

INSTALL PANDROL PLATES
STA = 403+73.24
EL: 14.87

STOP
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SANITARY INFO FROM GIS:

SANITARY INFO FROM GIS:
RIM: 10.01
IE: 1.02 (12") NW
IE: 1.02 (12") SE
SURVEYED RIM: 13.71

TAYLOR WAY

POINT OF SWITCH
STA: 404+18.17 =
STA: 4+17.91

POINT OF SWITCH
STA: 306+00.00 =
STA: 6+00.36

FROG
STA: 404+91.86 =

STA: 4+91.55

FROG
STA: 305+27.08 =
STA: 5+27.46

N
EX COMP JOINTEX COMP JOINT

STA: 408+10.37
2.60' (LT)

STA: 304+97.00
END 33% TIE REPLACEMENT

END REMOVE & REPLACE RAIL
BEGIN REMOVE & REPLACE #9 CROSSOVER

STA: 405+21.17
END REMOVE & REPLACE
#9 CROSSOVER
BEGIN 33% TIE REPLACEMENT
BEGIN REMOVE & REPLACE RAILROW
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2 2 2
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RAIL ROW

RAIL ROW RAIL ROW

RAIL ROW

ROW ROW
STA: 402+62.94
10.00' (LT)

STA: 404+10.17 =
STA: 4+09.91
END 33% TIE REPLACEMENT
END REMOVE & REPLACE RAIL
BEGIN REMOVE & REPLACE
#9 CROSSOVER

STA: 306+08.00 =
STA: 6+08.36
END REMOVE & REPLACE #9 CROSSOVER
BEGIN 33% TIE REPLACEMENT
BEGIN REMOVE & REPLACE RAIL

STA: 403+73.24
END INSTALL PANDROL PLATES
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TRACK 783  |  STA: 308+00 TO 311+40  |  SCALE: 1" = 5' V
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EX DWY EDGE
STA = 308+96.51
EL: 14.29 EX FROG

STA = 309+19.12
EL: 14.25

EX POINT OF SWITCH
STA = 309+80.34
EL: 14.22

EX FROG
STA = 310+65.74
EL: 14.24

RAISE SURFACE LINE & DRESS

REMOVE & REPLACE RAIL
33% TIE REPLACEMENT DRIVEWAY CROSSING IMPROVEMENTS

EX DWY EDGE
STA = 308+54.80
EL: 14.32GRADE BREAK

STA = 308+47.26
EL: 14.35

GRADE BREAK
STA = 309+12.55
EL: 14.27 EX POINT OF SWITCH

STA = 311+28.62
EL: 14.26

-0.12% -0.00%-0.23%

INSTALL PANDROL PLATES

NEW DWY EDGE
STA = 308+57.26
EL: 14.34

NEW DWY EDGE
STA = 308+97.55
EL: 14.29

NEW EL: 14.27 NEW EL: 14.27 NEW EL: 14.27

STA = 308+47.26
EL: 12.35

STA = 309+12.55
EL: 12.27
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SANITARY INFO FROM GIS:
RIM: 9.82
IE: 0.32 (12") NW
IE: 0.32 (12") SE
SURVEYED RIM: 14.11

MACMILLAN PIPER INC
1509

SEAPORT SOUND TERMINAL
1621

FROG
STA: 109+08.73 =
STA: 209+09.41

POINT OF SWITCH
STA: 109+82.11 =

STA: 209+82.75

FROG
STA: 309+19.12 =
STA: 409+20.26

POINT OF SWITCH
STA: 309+80.34 =

STA: 409+81.63

FROG
STA: 110+63.77 =
STA: 310+65.74

POINT OF SWITCH
STA: 111+26.76 =
STA: 311+28.62

FROG
STA: 111+86.99 =

STA: 511+95.71

POINT OF SWITCH
STA: 112+48.97 =
STA: 512+57.60

N

SHEET BREAK

FROG
STA: 509+40.78 =
STA: 609+43.54

POINT OF SWITCH
STA: 509+99.36 =

STA: 610+02.22

EX COMP JOINT
STA: 408+50.37

2.42' (RT)
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TRACK 786  |  STA: 608+00 TO 610+20  |  SCALE: 1" = 5' V
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NEW POINT OF SWITCH
STA = 509+99.36
14.74

NEW FROG
STA = 509+40.78
EL: 14.86
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REMOVE & REPLACE TRACK
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EX DWY EDGE
STA = 608+66.17
EL: 15.23 EX GRADE BREAK

STA = 608+86.55
EL: 15.13

NEW POINT OF SWITCH
STA = 610+02.22
EL: 14.74

EX DWY EDGE
STA = 608+98.86
EL: 14.98

NEW FROG
GRADE BREAK
STA = 609+43.54
EL: 14.86

115     112

REMOVE & REPLACE #7 SWITCHINSTALL PANDROL PLATES

DRIVEWAY CROSSING IMPROVEMENT

STA = 510+41.93
EL: 14.61

STA = 510+20.45
EL: 14.68

EX DWY EDGE
STA = 508+65.45
EL: 15.17

EX DRIVEWAY EDGE
STA = 512+37.27
EL: 14.11

EX GRADE BREAK
STA = 508+82.91
EL: 15.14

EX DWY EDGE
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This Insurance Requirements shall serve as an attachment and/or exhibit form to the Contract. The 

Agency entering a Contract with City of Tacoma, whether designated as a Supplier, Contractor, 

Vendor, Proposer, Bidder, Respondent, Seller, Merchant, Service Provider, or otherwise referred to 

as “Contractor”. 

1.  GENERAL REQUIREMENTS 

The following General Requirements apply to Contractor and to Subcontractor(s) performing services 
and/or activities pursuant to the terms of this Contract. Contractor acknowledges and agrees to the 
following insurance requirements: 

 
1.1. Contractor shall not begin work under the Contract until the required insurance has been 

obtained and approved by the City of Tacoma. 

 

1.2. Contractor shall keep in force during the entire term of the Contract, at no expense to the 

City of Tacoma, the insurance coverage and limits of liability listed below and for Thirty 

(30) calendar days after completion of all work required by the Contract, unless otherwise 

provided herein. 

 

1.3. Liability insurance policies, except for Professional Liability and Workers’ Compensation, 

shall: 

1.3.1. Name the City of Tacoma and its officers, elected officials, employees, and agents 

as additional insured 

1.3.2. Be considered primary and non-contributory for all claims with any insurance or self-

insurance or limits of liability maintained by the City of Tacoma 

1.3.3. Contain a “Waiver of Subrogation” clause in favor of City of Tacoma 

1.3.4. Include a “Separation of Insureds” clause that applies coverage separately to each 

insured and additional insured 

1.3.5. Name the “City of Tacoma” on certificates of insurance and endorsements and not a 

specific person or department 

1.3.6. Be for both ongoing and completed operations using Insurance Services Office 

(ISO) form Both CG 20 10, or CG 20 26, or CG 20 33, 10 01 Editions, or  

1.3.7. CG 20 38 04 13 or the equivalent 

1.3.8. Be satisfied by a single primary limit or by a combination of a primary policy and a 

separate excess umbrella 

 

1.4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy 
these requirements below. Verification of coverage shall include: 

1.4.1. An ACORD certificate or equivalent 
1.4.2. Copies of requested endorsements (Additional Insured, Waiver of Subrogation, 

Primary and non-contributory) specifically issued by the insurance carriers evidencing 
coverage on the certificate 

 
1.5. Contractor shall provide to City of Tacoma Procurement & Payable Division, prior to the 

execution of the Contract, Certificate(s) of Insurance and endorsements from the insurer 
certifying the coverage of all insurance required herein. Contract or Permit number and the 
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City of Tacoma Department must be shown on the Certificate of Insurance.   
 

1.6. A renewal Certificate of Insurance shall be provided electronically prior to coverage 
expiration via email sent annually to coi@tacoma.gov. 

 

1.7. Contractor shall send a notice of cancellation or non-renewal of this required insurance 

within Thirty (30) calendar days to coi@tacoma.gov. 

 

1.8. “Claims-Made” coverages, except for pollution coverage, shall be maintained for a 

minimum of three years following the expiration or earlier termination of the Contract.  

Pollution coverage shall be maintained for six years following the expiration of the 

Contract. The retroactive date shall be prior to or coincident with the effective date of the 

Contract. 

 

1.9. Each insurance policy must be written by companies licensed or authorized (or issued as 

surplus line by Washington surplus line broker) in the State of Washington pursuant to 

RCW 48 with an (A-) VII or higher in the A.M. Best key rating guide. 

 

1.10. Contractor shall not allow any insurance to be cancelled, voided, suspended, or reduced in 

coverage/limits, or lapse during any term of this Contract. Otherwise, it shall constitute a 

material breach of the Contract. 

 

1.11. Contractor shall be responsible for the payment of all premiums, deductibles and self-insured 

retentions, and shall indemnify and hold the City of Tacoma harmless to the extent such a 

deductible or self-insured retained limit may apply to the City of Tacoma as an additional insured. 

Any deductible or self-insured retained limits in excess of Twenty Five Thousand Dollars 

($25,000) must be disclosed and approved by City of Tacoma Risk Manager and shown on the 

Certificate of Insurance. 

 

1.12. City of Tacoma reserves the right to review insurance requirements during any term of the 

Contract and to require that Contractor make reasonable adjustments when the scope of 

services changes. 

 

1.13. All costs for insurance are included in the initial Contract and no additional payment will be 

made by City of Tacoma to Contractor. 

 

1.14. Insurance coverages specified in this Contract are not intended and will not be interpreted to limit 

the responsibility or liability of Contractor or Subcontractor(s). 

 

1.15. Failure by City of Tacoma to identify a deficiency in the insurance documentation or to verify 

coverage or compliance by Contractor with these insurance requirements shall not be construed 

as a waiver of Contractor’s obligation to maintain such insurance. 

 
1.16. If Contractor is a government agency or self-insured for any of the above insurance 

requirements, Contractor shall be liable for any self-insured retention or deductible portion of any 

claim for which insurance is required. A certification of self-insurance shall be attached and 
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incorporated by reference and shall constitute compliance with this Section. 

 
2. SUBCONTRACTORS 

It is Contractor's responsibility to ensure that each subcontractor obtain and maintain 
adequate liability insurance coverage that applies to the service provided. Contractor shall 
provide evidence of such insurance upon City of Tacoma’s request. Failure of any 
subcontractor to comply with insurance requirements does not limit Contractor’s liability or 
responsibility.  

 
3. REQUIRED INSURANCE AND LIMITS 

The insurance policies shall provide the minimum coverages and limits set forth below. Providing 
coverage in these stated minimum limits shall not be construed to relieve Contractor from liability in 
excess of such limits.   
 

3.1 Commercial General Liability Insurance 
Contractor shall maintain Commercial General Liability Insurance policy with limits not less than 
One Million Dollars ($1,000,000) each occurrence and Two Million Dollars ($2,000,000) annual 
aggregate. This policy shall be written on ISO form CG 00 01 04 13 or its equivalent and shall 
include product liability especially when a Contract is solely for purchasing supplies or products. It 
includes Products and Completed Operations for three years following the completion of work 
related to performing construction services. It shall be endorsed to include: A per project 
aggregate policy limit (using ISO form CG 25 03 05 09 or equivalent endorsement) and/or 
Contractual Liability-Railroad using ISO form CG 24 17 10 01 or equivalent if Contractor is 
performing work within Fifty (50) feet of a City of Tacoma railroad right of way.   
 

3.2 Commercial (Business) Automobile Liability Insurance 
Contractor shall maintain Commercial Automobile Liability policy with limits not less than One 
Million Dollars ($1,000,000) each accident for bodily injury and property damage and bodily injury 
and property damage coverage for owned (if any), non-owned, hired, or leased vehicles. 
Commercial Automobile Liability Insurance shall be written using ISO form CA 00 01 or 
equivalent. Contractor must also maintain MCS 90 and CA 99 48 endorsements or equivalent if 
“Pollutants” are to be transported unless in-transit Pollution coverage is covered under required 
Contractor’s Pollution Liability Insurance.  
 

3.3 Workers' Compensation 
Contractor shall comply with Workers’ Compensation coverage as required by the Industrial 
Insurance laws of the State of Washington, as well as any other similar coverage required for this 
work by applicable federal laws of other states. Contractor must comply with their domicile State 
Industrial Insurance laws if it is outside the State of Washington.  
      

3.4 Employers’ Liability Insurance 
Contractor shall maintain Employers’ Liability coverage with limits not less than One Million 
Dollars ($1,000,000) each employee, One Million Dollars ($1,000,000) each accident, and One 
Million Dollars ($1,000,000) policy limit.  
 

3.5 Excess or Umbrella Liability Insurance 
Contractor shall provide Excess or Umbrella Liability Insurance with limits not less than Three 
Million Dollars ($3,000,000)  per occurrence and in the aggregate. This coverage shall apply, at 
a minimum, in excess of primary underlying Commercial General Liability, Employer’s Liability, 
Pollution Liability, Marine General Liability, Protection and Indemnity, and Automobile Liability if 
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required herein.    
  

3.6 Railroad Protective Liability Insurance 
Contractor shall maintain Railroad Protective Liability coverage with limits of Two Million 
Dollars ($2,000,000) per occurrence and Six Million Dollars ($6,000,000) in the aggregate 
during the term of the Contract if Contractor’s work will involve working on, above, under or 
being within Fifty (50) feet of City of Tacoma railroad right of ways.  
The policy must be issued on a standard ISO form CG 00 35 (04-13), or equivalent, with City 
of Tacoma as a named insured (not named as an additional insured) and shall include Limited 
Seepage, Pollution Endorsement and Evacuation Expense Coverage Endorsements.  
 

3.7 Other Insurance 
Other insurance may be deemed appropriate to cover risks and exposures related to the scope 
of work or changes to the scope of work required by City of Tacoma. The costs of such 
necessary and appropriate Insurance coverage shall be borne by Contractor. 
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