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LEGEND: SUMMARY OF QUANTITIES

EXISTING

BUILDING OUTLINE

GUARDRAIL

WALL TOP

WALL BOTTOM

UNDERGROUND POWER

TOPO TOP OF BANK

TOPO TOE OF SLOPE

EDGE OF GRAVEL

EDGE OF ASPHALT

EDGE OF CONCRETE

EXISTING CONCRETE BARRIER

TB
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BP

BUSH

CATCH BASIN

CONIFEROUS TREE

DECIDUOUS TREE

GAS VALVE / BLOW OFF

JUNCTION BOX

LUMINAIRE

POWER/UTILITY POLE

POWER POLE ANCHOR

SIGN

SIGN (DOUBLE POST)

SPRINKLER HEAD

TELEPHONE RISER

TRAFFIC SIGN

TRAFFIC SIGNAL CONTROLLER

TRAFFIC SIGNAL POLE

TRAFFIC SIGNAL PEDESTRIAN POLE

FOG LINE PAVEMENT MARKER

YELLOW LINE PAVEMENT MARKER

ROADWAY CROWN

EXISTING WATER SITE LINE

PAVEMENT STOP MARKER

BRIDGE OUTLINE

BACK OF CURB

TOP OF CURB

CURB FLOWLINE

CONTOUR MINOR

CONTOUR MAJOR

STAGING AREA FOR
DURATION OF PROJECT

WORK ZONE FOR BRIDGE
CLEANING

DUST

MAT

ENTE

BMP C140: DUST CONTROL

BMP C150: MATERIALS ON HAND
BMP C153: MATERIAL DELIVERY,
STORAGE, AND CONTAINMENT

BMP C105: STABILIZED
CONSTRUCTION ENTRANCE/EXIT

BMPC235: WATTLES

PROPOSED

WATT

GN-2
FISHING WARS MEMORIAL BRIDGE

LEGEND AND
SUMMARY OF QUANTITIES
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1. EXISTING BARRIER SYSTEM IS IN PLACE DUE TO BRIDGE CLOSURE. CONTRACTOR MAY
BE REQUIRED TO PROVIDE BARRIER AND SIGNAGE DURING CONSTRUCTION TO
DETOUR TRAFFIC AND PROTECT CONSTRUCTION SITE.

2. THE CONTRACTOR IS RESPONSIBLE FOR MEANS AND METHODS OF CONSTRUCTION
AND SCHEDULING, INCLUDING ALL TRAFFIC CONTROL DURING CONSTRUCTION AND
AS AMENDED IN THIS CONTRACT.

3. RESTRICTIONS ON WORK HOURS VARY BY STREET.  SEE SPECIAL PROVISIONS SECTION
1-07.23(1) REGARDING WORK HOURS.

4. CONTRACTOR MAY EXIT THE FISHING WARS MEMORIAL BRIDGE CROSSING SITE AT
THIS LOCATION VIA RIGHT TURN ONLY ONTO PORTLAND AVE E UNTIL THE SIGNAL IS
MODIFIED. CONTRACTOR SHALL COORDINATE WITH THE CITY TO UNBAG
WESTBOUND SIGNAL HEADS AND MODIFY SIGNAL OPERATIONS TO FACILITATE SITE
ACCESS AS NEEDED. THIS PROCESS WILL REQUIRE A MINIMUM OF THREE WEEKS AND
MUST BE COORDINATED WITH THE CITY ACCORDINGLY.

5. INSTALL FIVE PORTABLE CHANGEABLE MESSAGE SIGNS, AS SHOWN ON TC-1 AND TC-5,
COVERING ALL MAJOR APPROACHES TO THE FISHING WARS MEMORIAL BRIDGE
CROSSING. SIGNS SHALL BE IN PLACE TWO WEEKS PRIOR TO THE START OF PROJECT
CLEANING ACTIVITIES.

GENERAL NOTES

PLAN

LEGEND:

SECTION 3, T. 20 N., R. 3 E., W.M.

SECTION 10, T. 20 N., R. 3 E., W.M.

STAGING AREA FOR DURATION OF PROJECT

SEE GENERAL NOTE 2

CS-1
FISHING WARS MEMORIAL BRIDGE

CONSTRUCTION STAGING PLAN
SHEET 1
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PLAN

SECTION 3, T. 20 N., R. 3 E., W.M.

SECTION 3, T. 20 N., R. 3 E., W.M.
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CONSTRUCTION STAGING PLAN
SHEET 2
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1. THE CONTRACTOR IS RESPONSIBLE FOR MEANS AND METHODS OF CONSTRUCTION AND
SCHEDULING, INCLUDING ALL TRAFFIC CONTROL DURING CONSTRUCTION AND AS AMENDED IN
THIS CONTRACT.

2. RESTRICTIONS ON WORK HOURS VARY BY STREET.  SEE SPECIAL PROVISIONS SECTION 1-07.23(1)
REGARDING WORK HOURS.

GENERAL NOTESLEGEND:

STAGING AREA FOR DURATION OF PROJECT

5/27/257/24/25
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PLAN

SECTION 3, T. 20 N., R. 3 E., W.M.

SECTION 3, T. 20 N., R. 3 E., W.M.

CS-3
FISHING WARS MEMORIAL BRIDGE

CONSTRUCTION STAGING PLAN
SHEET 3
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111111111111111

OHWM

OHWM

150-FT MARINE
SHORELINE BUFFER

200-FT SHORELINE
JURISDICTION OFFSET

1. THE CONTRACTOR IS RESPONSIBLE FOR MEANS AND METHODS OF CONSTRUCTION AND
SCHEDULING, INCLUDING ALL TRAFFIC CONTROL DURING CONSTRUCTION AND AS AMENDED IN
THIS CONTRACT.

2. RESTRICTIONS ON WORK HOURS VARY BY STREET.  SEE SPECIAL PROVISIONS SECTION 1-07.23(1)
REGARDING WORK HOURS.

GENERAL NOTESLEGEND: CONSTRUCTION NOTE:

1 PLUG WEEP HOLES (49 COUNTED IN FIELD)
WORK ZONE FOR BRIDGE CLEANING

5/27/257/24/25
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1. THE CONTRACTOR IS RESPONSIBLE FOR MEANS AND METHODS OF CONSTRUCTION AND
SCHEDULING, INCLUDING ALL TRAFFIC CONTROL DURING CONSTRUCTION AND AS AMENDED IN
THIS CONTRACT.

2. RESTRICTIONS ON WORK HOURS VARY BY STREET.  SEE SPECIAL PROVISIONS SECTION 1-07.23(1)
REGARDING WORK HOURS.

GENERAL NOTES

PLAN

LEGEND:

SECTION 3, T. 20 N., R. 3 E., W.M.

STAGING AREA FOR DURATION OF PROJECT

SECTION 3, T. 20 N., R. 3 E., W.M.

CS-4
FISHING WARS MEMORIAL BRIDGE

CONSTRUCTION STAGING PLAN
SHEET 4

US209461
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CONSTRUCTION NOTE:
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1 PLUG WEEP HOLES (49 COUNTED IN FIELD)
WORK ZONE FOR BRIDGE CLEANING
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1. EXISTING BARRIER SYSTEM IS IN PLACE DUE TO BRIDGE CLOSURE. CONTRACTOR MAY BE
REQUIRED TO PROVIDE BARRIER AND SIGNAGE DURING CONSTRUCTION TO DETOUR TRAFFIC
AND PROTECT CONSTRUCTION SITE.

2. THE CONTRACTOR IS RESPONSIBLE FOR MEANS AND METHODS OF CONSTRUCTION AND
SCHEDULING, INCLUDING ALL TRAFFIC CONTROL DURING CONSTRUCTION AND AS AMENDED IN
THIS CONTRACT.

3. RESTRICTIONS ON WORK HOURS VARY BY STREET.  SEE SPECIAL PROVISIONS SECTION 1-07.23(1)
REGARDING WORK HOURS.

4. INSTALL FIVE PORTABLE CHANGEABLE MESSAGE SIGNS, AS SHOWN ON TC-1 AND TC-5,
COVERING ALL MAJOR APPROACHES TO THE FISHING WARS MEMORIAL BRIDGE CROSSING.
SIGNS SHALL BE IN PLACE TWO WEEKS PRIOR TO THE START OF PROJECT CLEANING ACTIVITIES.

GENERAL NOTES

PLAN

SECTION 3, T. 20 N., R. 3 E., W.M.

CS-5
FISHING WARS MEMORIAL BRIDGE

CONSTRUCTION STAGING PLAN
SHEET 5
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SECTION 3, T. 20 N., R. 3 E., W.M.

LEGEND:
EXISTING CONCRETE BARRIER

5/27/257/24/25
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SECTION 10, T. 20 N., R. 3 E., W.M.

M
AT

C
H

 L
IN

E 
 S

TA
 "P

" 3
6+

50
SE

E 
BE

LO
W

M
AT

C
H

 L
IN

E 
 S

TA
 "P

" 3
6+

50
SE

E 
AB

O
VE





CONSTRUCTION CL "P" LINE

FISHING WARS MEMORIAL CROSSING

14+00
15+00 16+00 17+00 18+00

19+00

M
ATC

H
 LIN

E  STA "P" 13+60

SEE SH
EET SP-1

M
AT

C
H

 L
IN

E 
 S

TA
 "P

" 1
9+

40
SE

E 
SH

EE
T 

SP
-3

La
st

 S
av

ed
 b

y:
 U

SK
G

67
54

04
  o

n:
 J

ul
 2

4,
 2

02
5 

11
:3

5 
AM

   
 F

ile
: C

:\U
se

rs
\U

SK
G

67
54

04
\W

SP
 O

36
5\

N
W

 B
rid

ge
 G

ro
up

 - 
Pr

oj
ec

ts
\U

S0
03

49
54

\9
46

1\
C

AD
D

\D
w

gs
\0

4_
SP

02
.d

w
g

C
op

yr
ig

ht
 ©

 W
SP

 U
SA

 In
c.

 A
ll 

R
ig

ht
s 

R
es

er
ve

d.

1
0
0
%

 S
U

B
M

IT
T

A
L

WSP USA Inc.

Suite 550
TACOMA WA 98402-4301
TEL: (206) 431-2300
FAX: (206) 431-2250

1201 PACIFIC AVE G
RE

GORY A.   BANK
S

ST
AT

E     OF   WASHINGTON

STR U CTU R AL

PROFESSIONAL     ENGIN

EER45120

                scale feet

4020020

PLAN

LEGEND:

SECTION 3, T. 20 N., R. 3 E., W.M.

SECTION 3, T. 20 N., R. 3 E., W.M.

STAGING AREA FOR DURATION OF PROJECT

BMP LIST

MAT BMP C150: MATERIALS ON HAND
BMP C153: MATERIAL DELIVERY, STORAGE, AND CONTAINMENT

DUST CONTROL AND SWEEPING (SEE NOTE 12)DUST

GENERAL NOTESGENERAL NOTESGENERAL NOTES

DUSTMAT

SP-2
FISHING WARS MEMORIAL BRIDGE

SITE PREPARATION AND
TESC PLAN - SHEET 2
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1. BMP NUMBERS CORRESPOND TO THE 2021 PIERCE COUNTY STORMWATER
MANAGEMENT AND SITE DEVELOPMENT MANUAL AND SHALL BE INSTALLED,
MAINTAINED, AND REMOVED IN ACCORDANCE WITH SAID MANUAL.

2. STOCKPILE LOCATIONS SHALL BE AS DETERMINED BY THE CONTRACTOR AND
APPROVED BY PIERCE COUNTY.

3. CONTRACTOR SHALL MAINTAIN BMP C150 "MATERIAL ON HAND" ON-SITE IN AN
AREA EASILY ACCESSIBLE.

4. CONTRACTOR TO PLACE WATTLES ALONG EMBANKMENT AS NEEDED.

5. THE IMPLEMENTATION OF THIS CONSTRUCTION SWPPP AND THE CONSTRUCTION,
MAINTENANCE, REPLACEMENT, AND UPGRADING OF THESE CONSTRUCTION SWPPP
FACILITIES IS THE RESPONSIBILITY OF THE APPLICANT/CONTRACTOR UNTIL ALL
WORK IS COMPLETED AND APPROVED.

6. THE CONSTRUCTION SWPPP FACILITIES SHOWN ON THIS PLAN ARE THE MINIMUM
REQUIREMENTS FOR ANTICIPATED SITE CONDITIONS. DURING THE CONSTRUCTION
PERIOD, THESE CONSTRUCTION SWPPP FACILITIES SHALL BE UPGRADED AS NEEDED
FOR UNEXPECTED STORM EVENTS AND TO ENSURE THAT SEDIMENT AND
SEDIMENT-LADEN WATER DO NOT LEAVE THE SITE.

7. THE CONSTRUCTION SWPPP FACILITIES SHALL BE INSPECTED DAILY BY THE
APPLICANT/CONTRACTOR AND MAINTAINED AS NECESSARY TO ENSURE THEIR
CONTINUED FUNCTIONING. THE CONSTRUCTION SWPPP FACILITIES ON INACTIVE
SITES SHALL BE INSPECTED AND MAINTAINED A MINIMUM OF ONCE A MONTH OR
WITHIN THE 48 HOURS FOLLOWING A MAJOR STORM EVENT. AT NO TIME SHALL
MORE THAN 1-FOOT OF SEDIMENT BE ALLOWED TO ACCUMULATE WITHIN A
TRAPPED CATCH BASIN.

8. THE CLEANING OPERATION SHALL NOT FLUSH SEDIMENT LADEN WATER INTO THE
DOWNSTREAM SYSTEM PER  WASHINGTON STATE DEPARTMENT OF ECOLOGY'S
STORMWATER MANAGEMENT MANUAL FOR WESTERN WASHINGTON B-2 VOLUME
II – CONSTRUCTION STORMWATER POLLUTION PREVENTION JULY 2019.

9. ADDITIONAL MEASURES MAY BE REQUIRED TO INSURE THAT ALL PAVED AREAS ARE
KEPT CLEAN FOR THE DURATION OF THE PROJECT.

10. CONTRACTOR SHALL USE MOBILE TANKS (SUCH AS BAKER OR RAIN FOR RENT
TANKS) AS TEMPORARY SEDIMENT DETENTION. CONTRACTOR SHALL DETERMINE
AND PROVIDE ADEQUATE NUMBER OF TANKS REQUIRED AT THE SITE. PORTABLE
MOBILE TANKS SHALL NOT BE PLACED DIRECTLY ON TOP OF UNPAVED OR
UN-PREPARED SURFACES.  UNPAVED SURFACES SHALL BE STABILIZED WITH ROCK
PAD AS RECOMMENDED BY THE ENGINEER. LENGTH AND WIDTH OF THE BASE PAD
SHOULD BE LONGER AND WIDER BY MINIMUM OF 3' THAN THE ACTUAL LENGTH
AND WIDTH OF PORTABLE MOBILE TANKS ON ALL SIDES.

11. ALL FISHING WARS MEMORIAL BRIDGE DRAINS (24 WEEP HOLES AND 2 DRAINAGE
BASINS COUNTED) MUST BE TEMPORARILY PLUGGED DURING CLEANING
OPERATIONS. SEE SPECIAL PROVISION SECTION 8-01.1 BLOCKING EXISTING BRIDGE
DRAINS. SEE SC-1 FOR APPROXIMATE BRIDGE DRAIN LOCATIONS.

12. THE CONTRACTOR SHALL PROVIDE "DUST CONTROL AND SWEEPING" AND
STABILIZED CONSTRUCTION ENTRANCE/EXIT" AS NECESSARY TO ENSURE THAT
CLEANING EFFORTS DO NOT TRACK SEDIMENT AND DERBIES OFF-SITE. THESE
MEASURES WILL BE USED TO MINIMIZE THE SPREAD OF DIRT, DEBRIS, AND OTHER
MATERIALS BEYOND PROJECT LIMITS DURING THE CLEANING OPERATION. THE
MEANS AND METHODS FOR THIS CLEANING PROCESS WILL BE DEVELOPED BY THE
CONTRACTOR AND APPROVED BY THE FIELD ENGINEER.

EXAMPLE CONSTRUCTION ENTRANCE/EXIT
FOR TIRE CLEANING

5/27/257/24/25



CONSTRUCTION CL "P" LINE

FISHING WARS MEMORIAL CROSSING
20+00 21+00 22+00 23+00 24+00 25+00

M
ATC

H
 LIN

E  STA "P" 19+40

SEE SH
EET SP-2

M
AT

C
H

 L
IN

E 
 S

TA
 "P

" 2
5+

20
SE

E 
SH

EE
T 

SP
-4

La
st

 S
av

ed
 b

y:
 U

SK
G

67
54

04
  o

n:
 J

ul
 2

4,
 2

02
5 

11
:3

6 
AM

   
 F

ile
: C

:\U
se

rs
\U

SK
G

67
54

04
\W

SP
 O

36
5\

N
W

 B
rid

ge
 G

ro
up

 - 
Pr

oj
ec

ts
\U

S0
03

49
54

\9
46

1\
C

AD
D

\D
w

gs
\0

4_
SP

03
.d

w
g

C
op

yr
ig

ht
 ©

 W
SP

 U
SA

 In
c.

 A
ll 

R
ig

ht
s 

R
es

er
ve

d.

1
0
0
%

 S
U

B
M

IT
T

A
L

WSP USA Inc.

Suite 550
TACOMA WA 98402-4301
TEL: (206) 431-2300
FAX: (206) 431-2250

1201 PACIFIC AVE G
RE

GORY A.   BANK
S

ST
AT

E     OF   WASHINGTON

STR U CTU R AL

PROFESSIONAL     ENGIN

EER45120

                scale feet

4020020

PLAN

SECTION 3, T. 20 N., R. 3 E., W.M.

BMP LIST

DUST CONTROL AND SWEEPING (SEE NOTE 12)DUST

GENERAL NOTES

DUST

SP-3
FISHING WARS MEMORIAL BRIDGE

SITE PREPARATION AND
TESC PLAN - SHEET 3

US209461
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SEE GENERAL NOTE 12 FOR DRAIN HOLE PLUGGING

SECTION 3, T. 20 N., R. 3 E., W.M.

1. BMP NUMBERS CORRESPOND TO THE 2021 PIERCE COUNTY STORMWATER
MANAGEMENT AND SITE DEVELOPMENT MANUAL AND SHALL BE INSTALLED,
MAINTAINED, AND REMOVED IN ACCORDANCE WITH SAID MANUAL.

2. STOCKPILE LOCATIONS SHALL BE AS DETERMINED BY THE CONTRACTOR AND
APPROVED BY PIERCE COUNTY.

3. CONTRACTOR SHALL MAINTAIN BMP C150 "MATERIAL ON HAND" ON-SITE IN AN
AREA EASILY ACCESSIBLE.

4. CONTRACTOR TO PLACE WATTLES ALONG EMBANKMENT AS NEEDED.

5. THE IMPLEMENTATION OF THIS CONSTRUCTION SWPPP AND THE CONSTRUCTION,
MAINTENANCE, REPLACEMENT, AND UPGRADING OF THESE CONSTRUCTION SWPPP
FACILITIES IS THE RESPONSIBILITY OF THE APPLICANT/CONTRACTOR UNTIL ALL
WORK IS COMPLETED AND APPROVED.

6. THE CONSTRUCTION SWPPP FACILITIES SHOWN ON THIS PLAN ARE THE MINIMUM
REQUIREMENTS FOR ANTICIPATED SITE CONDITIONS. DURING THE CONSTRUCTION
PERIOD, THESE CONSTRUCTION SWPPP FACILITIES SHALL BE UPGRADED AS NEEDED
FOR UNEXPECTED STORM EVENTS AND TO ENSURE THAT SEDIMENT AND
SEDIMENT-LADEN WATER DO NOT LEAVE THE SITE.

7. THE CONSTRUCTION SWPPP FACILITIES SHALL BE INSPECTED DAILY BY THE
APPLICANT/CONTRACTOR AND MAINTAINED AS NECESSARY TO ENSURE THEIR
CONTINUED FUNCTIONING. THE CONSTRUCTION SWPPP FACILITIES ON INACTIVE
SITES SHALL BE INSPECTED AND MAINTAINED A MINIMUM OF ONCE A MONTH OR
WITHIN THE 48 HOURS FOLLOWING A MAJOR STORM EVENT. AT NO TIME SHALL
MORE THAN 1-FOOT OF SEDIMENT BE ALLOWED TO ACCUMULATE WITHIN A
TRAPPED CATCH BASIN.

8. THE CLEANING OPERATION SHALL NOT FLUSH SEDIMENT LADEN WATER INTO THE
DOWNSTREAM SYSTEM PER  WASHINGTON STATE DEPARTMENT OF ECOLOGY'S
STORMWATER MANAGEMENT MANUAL FOR WESTERN WASHINGTON B-2 VOLUME
II – CONSTRUCTION STORMWATER POLLUTION PREVENTION JULY 2019.

9. ADDITIONAL MEASURES MAY BE REQUIRED TO INSURE THAT ALL PAVED AREAS ARE
KEPT CLEAN FOR THE DURATION OF THE PROJECT.

10. CONTRACTOR SHALL USE MOBILE TANKS (SUCH AS BAKER OR RAIN FOR RENT
TANKS) AS TEMPORARY SEDIMENT DETENTION. CONTRACTOR SHALL DETERMINE
AND PROVIDE ADEQUATE NUMBER OF TANKS REQUIRED AT THE SITE. PORTABLE
MOBILE TANKS SHALL NOT BE PLACED DIRECTLY ON TOP OF UNPAVED OR
UN-PREPARED SURFACES.  UNPAVED SURFACES SHALL BE STABILIZED WITH ROCK
PAD AS RECOMMENDED BY THE ENGINEER. LENGTH AND WIDTH OF THE BASE PAD
SHOULD BE LONGER AND WIDER BY MINIMUM OF 3' THAN THE ACTUAL LENGTH
AND WIDTH OF PORTABLE MOBILE TANKS ON ALL SIDES.

11. ALL FISHING WARS MEMORIAL BRIDGE DRAINS (24 WEEP HOLES AND 2 DRAINAGE
BASINS COUNTED) MUST BE TEMPORARILY PLUGGED DURING CLEANING
OPERATIONS. SEE SPECIAL PROVISION SECTION 8-01.1 BLOCKING EXISTING BRIDGE
DRAINS. SEE SC-1 FOR APPROXIMATE BRIDGE DRAIN LOCATIONS.

12. THE CONTRACTOR SHALL PROVIDE "DUST CONTROL AND SWEEPING" AND
STABILIZED CONSTRUCTION ENTRANCE/EXIT" AS NECESSARY TO ENSURE THAT
CLEANING EFFORTS DO NOT TRACK SEDIMENT AND DERBIES OFF-SITE. THESE
MEASURES WILL BE USED TO MINIMIZE THE SPREAD OF DIRT, DEBRIS, AND OTHER
MATERIALS BEYOND PROJECT LIMITS DURING THE CLEANING OPERATION. THE
MEANS AND METHODS FOR THIS CLEANING PROCESS WILL BE DEVELOPED BY THE
CONTRACTOR AND APPROVED BY THE FIELD ENGINEER.

EXAMPLE CONSTRUCTION ENTRANCE/EXIT
FOR TIRE CLEANING

5/27/257/24/25
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SECTION 3, T. 20 N., R. 3 E., W.M.

STAGING AREA FOR DURATION OF PROJECT

BMP LIST

MATBMP C150: MATERIALS ON HANDBMP C153: MATERIAL DELIVERY, STORAGE, AND CONTAINMENT

STABILIZED CONSTRUCTION ENTRANCE/EXIT (SEE NOTE 12)

DUST CONTROL AND SWEEPING (SEE NOTE 12)

BMP C235: WATTLES

ENTE

DUST

1. BMP NUMBERS CORRESPOND TO THE 2021 PIERCE COUNTY STORMWATER
MANAGEMENT AND SITE DEVELOPMENT MANUAL AND SHALL BE INSTALLED,
MAINTAINED, AND REMOVED IN ACCORDANCE WITH SAID MANUAL.

2. STOCKPILE LOCATIONS SHALL BE AS DETERMINED BY THE CONTRACTOR AND
APPROVED BY PIERCE COUNTY.

3. CONTRACTOR SHALL MAINTAIN BMP C150 "MATERIAL ON HAND" ON-SITE IN AN
AREA EASILY ACCESSIBLE.

4. CONTRACTOR TO PLACE WATTLES ALONG EMBANKMENT AS NEEDED.

5. THE IMPLEMENTATION OF THIS CONSTRUCTION SWPPP AND THE CONSTRUCTION,
MAINTENANCE, REPLACEMENT, AND UPGRADING OF THESE CONSTRUCTION SWPPP
FACILITIES IS THE RESPONSIBILITY OF THE APPLICANT/CONTRACTOR UNTIL ALL
WORK IS COMPLETED AND APPROVED.

6. THE CONSTRUCTION SWPPP FACILITIES SHOWN ON THIS PLAN ARE THE MINIMUM
REQUIREMENTS FOR ANTICIPATED SITE CONDITIONS. DURING THE CONSTRUCTION
PERIOD, THESE CONSTRUCTION SWPPP FACILITIES SHALL BE UPGRADED AS NEEDED
FOR UNEXPECTED STORM EVENTS AND TO ENSURE THAT SEDIMENT AND
SEDIMENT-LADEN WATER DO NOT LEAVE THE SITE.

7. THE CONSTRUCTION SWPPP FACILITIES SHALL BE INSPECTED DAILY BY THE
APPLICANT/CONTRACTOR AND MAINTAINED AS NECESSARY TO ENSURE THEIR
CONTINUED FUNCTIONING. THE CONSTRUCTION SWPPP FACILITIES ON INACTIVE
SITES SHALL BE INSPECTED AND MAINTAINED A MINIMUM OF ONCE A MONTH OR
WITHIN THE 48 HOURS FOLLOWING A MAJOR STORM EVENT. AT NO TIME SHALL
MORE THAN 1-FOOT OF SEDIMENT BE ALLOWED TO ACCUMULATE WITHIN A
TRAPPED CATCH BASIN.

8. THE CLEANING OPERATION SHALL NOT FLUSH SEDIMENT LADEN WATER INTO THE
DOWNSTREAM SYSTEM PER  WASHINGTON STATE DEPARTMENT OF ECOLOGY'S
STORMWATER MANAGEMENT MANUAL FOR WESTERN WASHINGTON B-2 VOLUME
II – CONSTRUCTION STORMWATER POLLUTION PREVENTION JULY 2019.

9. ADDITIONAL MEASURES MAY BE REQUIRED TO INSURE THAT ALL PAVED AREAS ARE
KEPT CLEAN FOR THE DURATION OF THE PROJECT.

10. CONTRACTOR SHALL USE MOBILE TANKS (SUCH AS BAKER OR RAIN FOR RENT
TANKS) AS TEMPORARY SEDIMENT DETENTION. CONTRACTOR SHALL DETERMINE
AND PROVIDE ADEQUATE NUMBER OF TANKS REQUIRED AT THE SITE. PORTABLE
MOBILE TANKS SHALL NOT BE PLACED DIRECTLY ON TOP OF UNPAVED OR
UN-PREPARED SURFACES.  UNPAVED SURFACES SHALL BE STABILIZED WITH ROCK
PAD AS RECOMMENDED BY THE ENGINEER. LENGTH AND WIDTH OF THE BASE PAD
SHOULD BE LONGER AND WIDER BY MINIMUM OF 3' THAN THE ACTUAL LENGTH
AND WIDTH OF PORTABLE MOBILE TANKS ON ALL SIDES.

11. ALL FISHING WARS MEMORIAL BRIDGE DRAINS (24 WEEP HOLES AND 2 DRAINAGE
BASINS COUNTED) MUST BE TEMPORARILY PLUGGED DURING CLEANING
OPERATIONS. SEE SPECIAL PROVISION SECTION 8-01.1 BLOCKING EXISTING BRIDGE
DRAINS. SEE SC-1 FOR APPROXIMATE BRIDGE DRAIN LOCATIONS.

12. THE CONTRACTOR SHALL PROVIDE "DUST CONTROL AND SWEEPING" AND
STABILIZED CONSTRUCTION ENTRANCE/EXIT" AS NECESSARY TO ENSURE THAT
CLEANING EFFORTS DO NOT TRACK SEDIMENT AND DERBIES OFF-SITE. THESE
MEASURES WILL BE USED TO MINIMIZE THE SPREAD OF DIRT, DEBRIS, AND OTHER
MATERIALS BEYOND PROJECT LIMITS DURING THE CLEANING OPERATION. THE
MEANS AND METHODS FOR THIS CLEANING PROCESS WILL BE DEVELOPED BY THE
CONTRACTOR AND APPROVED BY THE FIELD ENGINEER.

GENERAL NOTESGENERAL NOTES

WATT

DUST

WATT

MATENTE

SP-4
FISHING WARS MEMORIAL BRIDGE
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SEE GENERAL NOTE 12 FOR DRAIN HOLE PLUGGING

SECTION 3, T. 20 N., R. 3 E., W.M.

EXAMPLE CONSTRUCTION ENTRANCE/EXIT
FOR TIRE CLEANING
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SECTION 10, T. 20 N., R. 3 E., W.M.

TC-1

FISHING WARS MEMORIAL BRIDGE
TRAFFIC CONTROL PLAN

SHEET 1
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1. THE CONTRACTOR IS RESPONSIBLE FOR MEANS AND METHODS OF CONSTRUCTION AND
SCHEDULING, INCLUDING ALL TRAFFIC CONTROL DURING CONSTRUCTION AND AS
AMENDED IN THIS CONTRACT.

2. SIGNS SHALL BE MOUNTED ON A SINGLE POLE AND FOUNDATION. SIGN 2 MOUNTED
ABOVE SIGN 3.

3. EXISTING BARRIER SYSTEM IS IN PLACE DUE TO BRIDGE CLOSURE. CONTRACTOR MAY BE
REQUIRED TO PROVIDE BARRIER AND SIGNAGE DURING CONSTRUCTION TO DETOUR
TRAFFIC AND PROTECT CONSTRUCTION SITE.

4. POSITION SPOTTER IN ADVANCE OF BARRIERS AT THE FISHING WARS MEMORIAL
BRIDGE TO PREVENT PEDESTRIANS AND BICYCLISTS FROM ENTERING THE CLOSED
BRIDGE CROSSING DURING CLEANING OPERATIONS.

5. CONTRACTOR TO FIELD LOCATE PORTABLE CHANGEABLE MESSAGE SIGNS AS REQUIRED.
APPROXIMATE LOCATIONS HAVE BEEN PROVIDED ON TC-1 AND TC-5 FOR REFERENCE.

GENERAL NOTES

[MOD]
48IN X 48IN

2

SEE GENERAL NOTE 2

SIGN LEGEND:

[MOD]
48IN X 24IN
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SEE GENERAL NOTE 2
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TC-2
FISHING WARS MEMORIAL BRIDGE

TRAFFIC CONTROL PLAN
SHEET 2
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1. THE CONTRACTOR IS RESPONSIBLE FOR MEANS AND METHODS OF CONSTRUCTION AND
SCHEDULING, INCLUDING ALL TRAFFIC CONTROL DURING CONSTRUCTION AND AS AMENDED IN
THIS CONTRACT.

GENERAL NOTES

5/27/257/24/25
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SECTION 3, T. 20 N., R. 3 E., W.M.

1. THE CONTRACTOR IS RESPONSIBLE FOR MEANS AND METHODS OF CONSTRUCTION AND
SCHEDULING, INCLUDING ALL TRAFFIC CONTROL DURING CONSTRUCTION AND AS AMENDED IN
THIS CONTRACT.

2. SIGNS SHALL BE MOUNTED TO THE BRIDGE.  CONTRACTOR TO SUBMIT MOUNTING DETAILS TO
THE ENGINEER FOR REVIEW AND APPROVAL.  MOUNTING MAY INCLUDE STRAPPING OR
CLAMPING THE SIGN AS APPROVED BY THE ENGINEER.  SIGNS CANNOT BE SECURED TO THE
BRIDGE BY DRILLING, WELDING, OR ATTACHING IN A MANNER THAT DAMAGES THE EXISTING
STRUCTURE.

GENERAL NOTES

TC-3
FISHING WARS MEMORIAL BRIDGE

TRAFFIC CONTROL PLAN
SHEET 3

US209461
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[MOD]
240IN X 12IN

1

SEE GENERAL NOTE 2

SIGN LEGEND:

1

1

SECTION 3, T. 20 N., R. 3 E., W.M.
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TC-4
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TRAFFIC CONTROL PLAN
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1. THE CONTRACTOR IS RESPONSIBLE FOR MEANS AND METHODS OF CONSTRUCTION AND
SCHEDULING, INCLUDING ALL TRAFFIC CONTROL DURING CONSTRUCTION AND AS AMENDED IN
THIS CONTRACT.

GENERAL NOTES

SECTION 3, T. 20 N., R. 3 E., W.M.
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32+00 33+00 34+00

FISHING WARS MEMORIAL CROSSING

CONSTRUCTIONCL"P" LINE

SPOTTER LOCATED IN THIS VICINITY
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SECTION 3, T. 20 N., R. 3 E., W.M.
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1. THE CONTRACTOR IS RESPONSIBLE FOR MEANS AND METHODS OF
CONSTRUCTION AND SCHEDULING, INCLUDING ALL TRAFFIC CONTROL
DURING CONSTRUCTION AND AS AMENDED IN THIS CONTRACT.

2. SIGNS SHALL BE MOUNTED ON A SINGLE POLE AND FOUNDATION. SIGN 2
MOUNTED ABOVE SIGN 3.

3. SIGNS SHALL BE MOUNTED ON A SINGLE POLE AND FOUNDATION. SIGN 4
MOUNTED ABOVE SIGN 3.

4. EXISTING BARRIER SYSTEM IS IN PLACE DUE TO BRIDGE CLOSURE.
CONTRACTOR MAY BE REQUIRED TO PROVIDE BARRIER AND SIGNAGE
DURING CONSTRUCTION TO DETOUR TRAFFIC AND PROTECT
CONSTRUCTION SITE.

5.POSITION SPOTTER IN ADVANCE OF BARRIERS AT THE FISHING WARS
MEMORIAL BRIDGE TO PREVENT PEDESTRIANS AND BICYCLISTS FROM
ENTERING THE CLOSED CROSSING.

6. CONTRACTOR TO FIELD LOCATE PORTABLE CHANGEABLE MESSAGE SIGNS
AS REQUIRED. APPROXIMATE LOCATIONS HAVE BEEN PROVIDED ON TC-1
AND TC-5 FOR REFERENCE.

GENERAL NOTES

[MOD]
48IN X 48IN

2

SEE GENERAL NOTE 2

SIGN LEGEND:

[MOD]
48IN X 24IN

3

SEE GENERAL NOTE 2

LEGEND:

EXISTING CONCRETE BARRIER

R4-7B
48IN X 24IN

4

SEE GENERAL NOTE 3
SEE GENERAL NOTE 3

SECTION 2, T. 20 N., R. 3 E., W.M.

PORTABLE CHANGEABLE
MESSAGE BOARD

5

5/27/257/24/25



GENERAL NOTES:

FRAMING - PLAN
SCALE: NTS
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CONTAINMENT SYSTEM

EDGE OF WATER

WEEP HOLE LOCATION, (TYP.)
24 TOTAL, PER CURB LINE

254'-4" +/- 255'-0" 254'-4" +/-

EDGE OF WATER

DRAINAGE BASIN
LOCATION, (TYP.)
2 TOTAL, PER CURB LINE

1. ALL MATERIALS AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH THE REQUIREMENTS OF THE
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD,
BRIDGE AND MUNICIPAL CONSTRUCTION, DATED 2024, AND AMENDMENTS.

2. THE DIMENSIONS SHOWN ON THE PLANS ARE BASED ON ORIGINAL DESIGN DRAWINGS. ALL RELEVANT
DETAILS AND DIMENSIONS SHALL BE FIELD MEASURED AND VERIFIED BY THE CONTRACTOR PRIOR TO
ORDERING MATERIALS AND PROCEEDING WITH CONSTRUCTION.

3. EXISTING VERTICAL AND HORIZONTAL CLEARANCE SHALL BE MAINTAINED OVER LIVE TRAFFIC LANES.

4. CLEANING SHALL BE COMPLETED IN ACCORDANCE WITH STANDARD SPECIFICATION SECTION 6-23.

5. OHWM ELEVATION IS BASED UPON NAD 83/91 HORIZONTALLY AND NAVD ’88 VERTICALLY

6. HORIZONTAL DATUM: PROJECT SYSTEM DERIVED FROM THE WASHINGTON STATE PLANE COORDINATE
SYSTEM, NORTH ZONE 4601, NAD83(91) EPOCH2002.0, US SURVEY FOOT.

7. VERTICAL DATUM:  NAVD88

FRAMING - ELEVATION
SCALE: NTS

CONTAINMENT SYSTEM

LEGEND:
CONTAINMENT SYSTEM

OHW EL. 10.25'

SECTION 3, T. 20 N., R. 3 E., W.M.
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20'-3"

CONTAINMENT SYSTEM

CONSTRUCTION LOADING NOTES:
1. TEMPORARY BELOW DECK WORK PLATFORM:

A. THE CONTRACTOR MAY SUPPORT A TEMPORARY BELOW-DECK PLATFORM FROM
THE TRUSS. THE WIDTH OF THE PLATFORM SHALL NOT EXCEED THE OUT TO OUT
WIDTH OF THE TRUSS PLUS MAX SHOWN IN SECTION.

B. THE PLATFORM SHALL ONLY PLACED ACROSS HALF THE BRIDGE LENGTH AT A
TIME.

C. THE TOTAL WEIGHT OF THE PLATFORM ( SELF WEIGHT PLUS IMPOSED LOADS)
SHALL NOT EXCEED 20PSF.

D. THE PLATFORM MAY BE SUSPENDED FROM THE TRUSS, PROVIDED SUPPORT
POINTS ARE LOCATED AT THE TRUSS PANEL POINTS ONLY. NO ATTACHMENT
SHALL BE MADE TO THE TRUSS MEMBERS BETWEEN PANEL POINTS, FLOOR
BEAMS, OR STRINGERS.

E. THE MAXIMUM REACTION AT AT ANY TRUSS PANEL POINT SHALL NOT EXCEED
25,000 POUNDS.

F. THE PLATFORM SHALL AT A MINIMUM BE DESIGNED FOLLOWING OSHA
GUIDELINES.

2. ATTACHMENT TO THE BRIDGE SHALL BE MADE WITH THE CLAMP OR PADDED WRAP
TYPE CONNECTORS. HOLES SHALL NOT BE MADE IN BRIDGE MEMBERS. NO WELDING
TO THE BRIDGE MEMBERS IS ALLOWED. METHODS OF ATTACHMENT TO THE BRIDGE
SHALL BE SUBMITTED IN ACCORDANCE WITH THE SPECIAL PROVISION "STRUCTURE
CLEANING".

3. REMOVED DEBRIS AND WASH MEDIA SHALL BE COLLECTED AND REMOVED FROM
THE BRIDGE DAILY, AT A MINIMUM, TO KEEP UNNECESSARY WEIGHT OFF THE
PLATFORM AND BRIDGE.

LEGEND:CONTAINMENT SYSTEM

TYPICAL SECTION
SCALE: 3/8"=1'-0"

5'-0" MAX, (TYP)
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18'-0" 18'-0"

OUTSIDE FACE
OF , (TYP.)

DRAIN LOCATION , (TYP.)
24 TOTAL, 12 PER CURB LINE

STRINGER, (TYP.) FLOOR BEAM

LIMITS OF
STRUCTURAL
CLEANING

LIMITS OF
STRUCTURAL
CLEANING
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