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CITY OF TACOMA
INSURANCE REQUIREMENTS FOR CONTRACTS

the City of Tacoma damage claims for loss arising out of Contractor’s work. Transportation
Pollution Liability insurance, covering materials to be transported by Contractor pursuant to the

contract, may be a required coverage depending on course and scope of the contract.

N
ﬁ
15

Tacoma

3.6 Other Insurance
Other insurance may be deemed appropriate to cover risks and exposures related to the scope
of work or changes to the scope of work required by City of Tacoma. The costs of such
necessary and appropriate Insurance coverage shall be borne by Contractor.

Spec Number: PW25-0296N
Page 4 of 4

Insurance Requirements
Template Revised 11/03/2025
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	Contract_Services_Agreement_Sample.pdf
	1. Scope of Services/Work
	The CONTRACTOR agrees to diligently and completely perform the services and/or deliverables consisting of [INSERT A BRIEF DESCRIPTION OF THE WORK TO BE PERFORMED] as is described in Exhibit XXXXX [A, B, ETC., if needed] attached hereto and incorporate...

	2. Order of Precedence
	To the extent there is any discrepancy or conflict between and/or amongst the terms of this Contract and Exhibit(s) __________, the controlling terms for this Contract will be interpreted in the following order of precedence, with the first listed bei...

	3. Changes to Scope of Work
	The CITY shall have the right to make changes within the general scope of services and/or deliverables upon execution in writing of a change order or amendment hereto. If the changes will result in additional work effort by CONTRACTOR, the CITY will a...

	4. On Call Contracts
	If the services and deliverables performed under this Contract are on an on call or as assigned basis, service and deliverables may be assigned by Task Authorization or Statements of Work, are subject to Section 9, and cannot augment any other work th...

	5. Term
	All services shall be satisfactorily completed on or before [INSERT CONTRACT TERMINATION DATE] and this Contract shall expire on said date unless mutually extended by a written and executed Amendment to this Contract.

	6. Renewals
	At CITY's sole option, the Term of this Contract may be renewed for additional [INSERT THE RENEWAL PERIOD - 1 YEAR, ETC] periods, not to exceed [INSERT THE MAXIMUM NUMBER OF RENEWAL PERIODS].  CITY will provide written notice of its intent to exercise...

	7. Delay
	Neither party shall be considered to be in default in the performance of this Contract to the extent such performance is prevented or delayed by any cause which is beyond the reasonable control of the affected party and, in such event, the time for pe...

	8. Compensation
	The CITY shall compensate the CONTRACTOR for the services and deliverables performed under this Contract [in accordance with OR on the basis of] [INSERT DESCRIPTION OF COMPENSATION ARRANGEMENTS – REFERENCE EXHIBIT, TIME AND MATERIALS, LUMP SUM ETC.]

	9. Not to Exceed Amount
	The total price to be paid by CITY for CONTRACTOR’S full and complete performance of the Scope of Work hereunder shall not exceed $ [INSERT TOTAL AMOUNT OF CONTRACT] plus applicable taxes without a written and executed Amendment to this Contract. Said...
	In the event the CONTRACTOR incurs cost in excess of the sum authorized for service under this Contract, the CONTRACTOR shall pay such excess from its own funds, and the CITY shall not be required to pay any part of such excess, and the CONTRACTOR sha...

	10. Payment
	CONTRACTOR shall submit XXXXXXXX {monthly, weekly, annual, Contract milestone, etc.} invoices for services completed and/or deliverables furnished during the invoice period. Upon CITY’S request, CONTRACTOR shall submit necessary and appropriate docume...
	Payment shall be made through the CITY’S ordinary payment process, and shall be considered timely if made within 30 days of receipt of a properly completed invoice. All payments shall be subject to adjustment for any amounts, upon audit or otherwise, ...

	11. Payment Method
	The City’s preferred method of payment is by ePayables (Payment Plus), followed by credit card (aka procurement card), then Electronic Funds Transfer (EFT) by Automated Clearing House (ACH), then check or other cash equivalent. CONTRACTOR may be requi...

	12. Independent Contractor Status
	The services and deliverables shall be furnished by the CONTRACTOR as an independent Contractor, and nothing herein contained shall be construed to create an employer and employee relationship. The CONTRACTOR shall provide at its sole expense all mate...

	13. Services Warranty
	The CONTRACTOR warrants that all services performed pursuant to this Contract shall be generally suitable for the use to which CITY intends to use said services and deliverables as expressed in the Scope of Work. In the performance of services under t...
	Unless a higher standard or longer periods of warranty coverage for product deliverables provided under this Contract is provided herein, CONTRACTOR agrees to correct any defect or failure of deliverables supplied under this Contract which occurs with...

	14. Reliance on CITY Provided Data or Information
	If the CONTRACTOR intends to rely on information or data supplied by the CITY, other CITY contractors or other generally reputable sources without independent verification, such intent shall be brought to the attention of the CITY.

	15. Contract Administration
	[INSERT NAME TITLE AND DEPARTMENT OF CONTRACT ADMINISTRATOR] for the CITY shall have primary responsibility for contract administration and approval of services to be performed by the CONTRACTOR, and shall coordinate all communications between the CON...

	16. Specific Personnel
	If before, during, or after the execution of this Contract, CONTRACTOR represents to the CITY that certain personnel would or will be responsible for performing services and deliverables under this Contract, then the CONTRACTOR is obligated to ensure ...

	17. Right to Audit
	During the Term of this Contract, and for six (6) years thereafter, the CITY shall have the right to inspect and audit during normal business hours all pertinent books and records of the CONTRACTOR and/or any sub-contractor or agent of CONTRACTOR that...
	CONTRACTOR shall, upon three (3) business days of receipt of written request for such inspection and audit from CITY, provide the CITY with, or permit CITY to make, a copy of any work-related books, accounts, records and documents, in whole or in par...
	CONTRACTOR shall ensure that the foregoing inspection, audit and copying rights of the CITY are a condition of any subcontract, agreement or other arrangement under which any other person or entity is permitted to perform the Scope of Work under this ...

	18. Records Retention
	The CONTRACTOR shall establish and maintain records in accordance with requirements prescribed by the CITY, with respect to all matters related to the performance of this Contract. Except as otherwise authorized by the CITY, the CONTRACTOR shall retai...
	If CONTRACTOR retains any City records or data hosted in a Cloud Service.  CITY shall have the ability to access its records hosted in a Cloud Service at any time during the Term of this Contract.  CITY may export and retrieve its records during the T...

	19. Notices
	Except for routine operational communications, which may be delivered personally or transmitted by electronic mail all notices required hereunder shall be in writing and shall be deemed to have been duly given if delivered personally or mailed first-c...

	20. Termination
	Except as otherwise provided herein, the CITY may terminate this Contract at any time, with or without cause, by giving ten (10) business days written notice to CONTRACTOR. In the event of termination, all finished and unfinished work prepared by the ...

	21. Suspension
	The CITY may suspend this Contract, at its sole discretion, upon seven (7) business days’ written notice to the CONTRACTOR. Such notice shall indicate the anticipated period of suspension. Any reimbursement for expenses incurred due to the suspension ...

	22. Taxes
	Unless stated otherwise in Exhibit A, CONTRACTOR is responsible for the payment of all charges and taxes applicable to the services performed under this Contract, and CONTRACTOR agrees to comply with all applicable laws regarding the reporting of inco...
	If CONTRACTOR fails to pay any taxes, assessments, penalties, or fees imposed by any governmental body, including by Tacoma City ordinance, and including by a court of law, CITY will deduct and withhold or pay over to the appropriate governmental body...

	23. Licenses and Permits
	The CONTRACTOR, at its expense, shall obtain and keep in force any and all necessary licenses and permits. The CONTRACTOR shall obtain a business license as required by Tacoma Municipal Code Subtitle 6B.20 and shall pay business and occupation taxes a...

	24.  Indemnification
	CONTRACTOR shall indemnify, defend, and hold harmless the CITY, its officials, officers, agents, employees, and volunteers, from any and all claims, demands, damages, lawsuits, liabilities, losses, liens, expenses and costs arising out of the subject ...
	It is expressly agreed that with respect to design professional services performed by CONTRACTOR herein, CONTRACTOR's duty of indemnification, including the duty and cost to defend, against liability for damages arising out of such services or out of ...
	CONTRACTOR hereby warrants and represents CONTRACTOR is owner of any products, solutions or deliverables provided and licensed under this Contract or otherwise has the right to grant to CITY the licensed rights under this Contract, without violating t...

	25. Title 51 Waiver
	CONTRACTOR specifically assumes potential liability for actions brought by the CONTRACTOR’S own employees against the CITY and, solely for the purpose of this indemnification and defense, the CONTRACTOR specifically waives any immunity under the state...

	26. Insurance
	During the course and performance of the services herein specified, CONTRACTOR will maintain the insurance coverage in the amounts and in the manner specified in the City of Tacoma Insurance Requirements as is applicable to the services and deliverabl...
	Failure by City to identify a deficiency in the insurance documentation provided by Contractor or failure of City to demand verification of coverage or compliance by Contractor with these insurance requirements shall not be construed as a waiver of Co...

	27. Nondiscrimination
	The CONTRACTOR agrees to take all steps necessary to comply with all federal, state, and City laws and policies regarding non-discrimination and equal employment opportunities. The CONTRACTOR shall not discriminate in any employment action because of ...

	28. Conflict of Interest
	No officer, employee, or agent of the CITY, nor any member of the immediate family of any such officer, employee, or agent as defined by City ordinance, shall have any personal financial interest, direct or indirect, in this Contract, either in fact o...

	29. City ownership of Work/Rights in Data and Publications
	To the extent CONTRACTOR creates any Work subject to the protections of the Copyright Act (Title 17 U.S.C) in its performance of this Contract, CONTRACTOR agrees to the following: The Work has been specially ordered and commissioned by CITY. CONTRACTO...

	30. Public Disclosure
	This Contract and documents provided to the CITY by CONTRACTOR hereunder are deemed public records subject to disclosure under the Washington State Public Records Act, Chapter 42.56 RCW (Public Records Act). Thus, the CITY may be required, upon reques...

	31. Confidential or Proprietary Records Must be Marked
	If CONTRACTOR provides the CITY with records that CONTRACTOR considers confidential or proprietary, CONTRACTOR must mark all applicable pages of said record(s) as “Confidential” or “Proprietary.” If CONTRACTOR fails to so mark record(s), then (1) the ...

	32. Duty of Confidentiality
	CONTRACTOR acknowledges that unauthorized disclosure of information or documentation concerning the Scope of Work hereunder may cause substantial economic loss or harm to the CITY.
	Except for disclosure of information and documents to CONTRACTOR's employees, agents, or subcontractors who have a substantial need to know such information in connection with CONTRACTOR's performance of obligations under this Contract, the CONTRACTOR...
	CONTRACTOR shall inform its employees, agents, and subcontractors of the confidentiality obligations under this Contract and instruct them so as to ensure such obligations are met. If so requested by the CITY, the CONTRACTOR further agrees to require ...
	This Section shall survive for six (6) years after the termination or expiration of this Contract.
	CITY is required to provide notice of the Red Flags Rules published by the Federal Trade Commission in Title 16 Code of Federal Regulations, Part 681 ("Rules") to all entities that receive confidential or otherwise protected personal information of CI...

	33. Approval for Release of Information Related to Contract
	If requested by CITY, CONTRACTOR shall not release any information or documentation concerning the work under this Contract or any part thereof for marketing, advertising, or other commercial activities or publication including, but not limited to, ne...
	This Section shall survive for six (6) years after the termination or expiration of this Contract.

	34. Dispute Resolution
	In the event of a dispute pertaining to this Contract, the parties agree to attempt to negotiate in good faith an acceptable resolution. If a resolution cannot be negotiated, then the parties agree to submit the dispute to voluntary non-binding mediat...

	35. Miscellaneous Provisions
	Governing Law and Venue
	Washington law shall govern the interpretation of this Contract. Pierce County shall be the venue of any mediation, arbitration, or litigation arising out of this Contract.

	Assignment
	The CONTRACTOR shall not assign, subcontract, delegate, or transfer any obligation, interest or claim to or under this Contract or for any of the compensation due hereunder without the prior written consent of the CITY.

	No Third Party Beneficiaries
	This Contract shall be for the sole benefit of the parties hereto, and nothing contained herein shall create a contractual relationship with, or create a cause of action in favor of, a third party against either party hereto.

	Waiver
	A waiver or failure by either party to enforce any provision of this Contract shall not be construed as a continuing waiver of such provisions, nor shall the same constitute a waiver of any other provision of this Contract.

	Severability and Survival
	If any term, condition or provision of this Contract is declared void or unenforceable or limited in its application or effect, such event shall not affect any other provisions hereof and all other provisions shall remain fully enforceable. The provis...

	Entire Agreement
	This Contract and the attached Exhibits, as modified herein, contain the entire agreement between the parties as to the services to be rendered hereunder. All previous and contemporaneous agreements, representations or promises and conditions relating...

	Modification
	No modification or amendment of this Agreement shall be effective unless set forth in a written and executed Amendment to this Contract.

	Direct Solicitation and Negotiation


	PW25-0296N_Insurance_Requirements.pdf
	1.  GENERAL REQUIREMENTS
	The following General Requirements apply to Contractor and to Subcontractor(s) performing services and/or activities pursuant to the terms of this Contract. Contractor acknowledges and agrees to the following insurance requirements:

	2. SUBCONTRACTORS
	3. REQUIRED INSURANCE AND LIMITS




